ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 001 -1
VENDOR RANKI NG

CALL ORDER : 001 CONTRACT I D : 20001103001 COUNTI ES : MOBI LE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 75 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : MOBI LE PRQIECT(S) : | M 10-1(120)

for constructing the Planing, Resurfacing, and Traffic
Stripe on 1-10 fromMP. 16.150 to MP. 19.889 in Mbile.
Length - 3.739 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 2,280,204.96 100. 0000%

2 23011 HOSEA O WEAVER & SONS, | NC. $ 2,444,544.80 107.2072%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/07/00
PAGE : 001 -2

CALL ORDER : 001 CONTRACT I D : 20001103001 COUNTI ES : MOBI LE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COVPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 206E019 13.000 EACH 137. 90000 1792. 70| 132. 63000 1724. 19|
Rermovi ng CGuardrail End Anchor (Type 10) | [ |
0020 210D022 360. 000 CYIP| 8. 50000 3060. 00| 11. 73000 4222. 80|
Borrow Excavation (Loose Truckbed | [ |
Measur enment) (A-2-4(0) or A-4(0) | | |
0030 306E000 2.000 EACH 6831. 50000 13663. 00| 7423. 16000 14846. 32|
St ate Retained Portable Nuclear | | |
Moi sture-Density Testing Device | [ |
(I'ncludes Disposal of Existing Device) | [ |
0040 401B100 8346. 000 SYCP| 1. 10000 9180. 60| 2. 65000 22116. 90|
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | |
0050 405A000 13613. 000 GAL | 0. 82000 11162. 66| 0. 70000 9529. 10|
Tack Coat | [ |
0060 408A051 87471. 000 SQYD| 0. 20000 17494. 20| 0. 72000 62979. 12|
Pl ani ng Exi sting Pavenent [ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0070 408A052 119293.000 SY | 0. 30000 35787. 90| 0. 83000 99013. 19|
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0080 410B000 1.000 EACH 1000. 10000 1000. 10| 4046. 40000 4046. 40|
St at e Furnished Profil ograph | [ |
0090 410HO00 1.000 EACH 75000. 00000 75000. 00| 87974. 00000 87974. 00|
Mat eri al Rem xi ng Device | [ |
0100 420A011 5642. 000 TON | 61. 50000 346983. 00| 60. 30000 340212. 60|
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0110 423A003 16964. 000 TON | 62. 50000 1060250. 00| 64. 04000 1086374. 56|
Stone Matrix Asphalt Layer, 1/2" | | |
Maxi mum Aggregate Size | [ |
0120 424B325 50. 000 TON | 85. 00000 4250. 00| 58. 50000 2925. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range F | [ |
0130 424B329 2737.000 TON | 41.50000 113585. 50| 44.31000 121276. 47|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range F | [ |
0140 600A000 LUMP|  235000. 00000 235000. 00| 285847. 00000 285847. 00|
| | |

Mobi i zati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 001 -3
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20001103001 COUNTI ES : MBI LE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COVPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 630A000 200.000 LF | 16. 60000 3320. 00| 15. 92000 3184. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0160 630C001 2.000 EACH 662. 00000 1324. 00| 636. 60000 1273. 20|
Quardrail End Anchor, Type 8 | [ |
0170 630C070 11. 000 EACH 1654. 90000 18203. 90| 1591. 50000 17506. 50|
Quardrail End Anchor, Type 10 Series | [ |
0180 650A000 1702. 000 CYIP| 12. 10000 20594. 20| 12. 35000 21019. 70|
Topsoi | | [ |
0190 652A061 1.000 ACRE| 590. 00000 590. 00| 530. 50000 530. 50|
Seeding (M x 3E) | [ |
0200 656A000 1.000 ACRE| 590. 00000 590. 00| 530. 50000 530. 50|
Mul ching, Cass A Type 1 | [ |
0210 680A000 LUMP| 10673. 60000 10673. 60| 4169. 44000 4169. 44|
Engi neering Control s | [ |
0220 701C000 30.000 M LE| 212. 40000 6372. 00| 222.81000 6684. 30|
Broken Tenporary Traffic Stripe | [ |
0230 701C001 38.000 M LE| 283. 20000 10761. 60| 328. 91000 12498. 58|
Solid Tenporary Traffic Stripe | [ |
0240 702A040 16. 000 M LE| 1445. 50000 23128. 00| 2177.17000 34834. 72|
Broken White, Profiled Traffic Stripe | [ |
(6" Wde) I I I
0250 702A041 12.000 M LE| 4247. 90000 50974. 80| 4270. 53000 51246. 36|
Solid Wiite, Profiled Traffic Stripe | [ |
(6" _Wde) I I I
0260 702A043 12.000 M LE| 4247.90000 50974. 80| 4270. 53000 51246. 36|
Solid Yellow, Profiled Traffic Stripe | | |
(6" _Wde) I I I
0270 702B011 4650. 000 LF | 1. 20000 5580. 00| 1. 35000 6277. 50|
Dotted Profiled Traffic Stripe (6" Wde)| [ |
0280 703A002 12711. 000 SQFT| 2.20000 27964. 20| 1. 49000 18939. 39|
Traffic Control Markings, Cass 2, Type | [ |
A I I
0290 703B002 203. 000 SQFT| 2. 20000 446. 60| 2.23000 452. 69|
Traffic Control Legends, dass 2, Type A [ |
0300 703D002 150. 000 SQFT| 1. 20000 180. 00| 0. 95000 142. 50|
Tenporary Traffic Control Markings | [ |
(Paint) [ |
0310 703E002 205. 000 SQFT| 1. 20000 246. 00| 1. 49000 305. 45|
Tenporary Traffic Control Legends | | |
(Paint) I I I
0320 705A030 420. 000 EACH| 5. 00000 2100. 00| 4.62000 1940. 40|
Paverent Markers, Class A-H Type 2-C | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PACGE : 001 -4
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20001103001 COUNTI ES : MBI LE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COVPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0330 705A031 1715. 000 EACH| 5. 00000 8575. 00| 4. 62000 7923. 30|
Paverent Markers, Class A-H Type 1-A | [ |
0340 705A032 1790. 000 EACH| 5. 00000 8950. 00| 4. 62000 8269. 80|
Paverent Markers, Class A-H Type 1-B | [ |
0350 740B000 1646. 000 SOFT| 11. 30000 18599. 80| 11. 40000 18764. 40|
Construction Signs | [ |
0360 740C000 40. 000 SQFT| 13. 70000 548. 00| 13. 50000 540. 00|
Speci al Construction Signs | [ |
0370 740D000 300. 000 EACH 45. 10000 13530. 00| 50. 61000 15183. 00|
Channel i zi ng Druns | [ |
0380 741C010 2.000 EACH 6694. 90000 13389. 80| 2249. 32000 4498. 64|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0390 742A001 2.000 EACH 27189. 50000 54379. 00| 6747. 96000 13495. 92|
Port abl e Changeabl e Message Signs, Type | | |
2 | | |
0400 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 94, 000. 00) | [ |
SECTI ON TOTALS | $ 2,280, 204. 96| $ 2,444,544, 80|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 2,280, 204. 96| $ 2,444,544, 80|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 002 -1
VENDOR RANKI NG
CALL ORDER : 002 CONTRACT I D : 20001103002 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
CONTRACT TIME : 240 Cal endar Days
CONTRACT DESCRI PTI ON TUSCALOOSA PROQIECT(S) : | M59-1(204)

for constructing the Planing, Resurfacing, and Traffic
Stripe on 1-59 fromsouth of the Fosters |Interchange (M P.
61.50) to south of the I-359 Interchange (MP. 71.157) in
Tuscal oosa. Length - 9.657 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 02033 S. T. BUNN CONSTRUCTI ON COMPANY, | NC. $ 7,301,737.15 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 7,452,087.59 102. 0591%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 002 -2
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20001103002 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 01018

|
| S. T. BUNN CONSTRUCTI ON CO., | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

Pl ani ng Exi sting Pavenent |
(Approxi mately 5.10" Thru 6.0" Thick) |

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 25000. 00000 25000. 00| 10360. 00000 10360. 00|
Clearing & Grubbing (Approximtely 2 | [ |
Acr es) | [ |
0020 201C000 LUWP|  340000. 00000 340000. 00| 200850. 00000 200850. 00|
Cl earing | | |
0030 206D001 4513. 000 LF | 1. 78000 8033. 14| 1. 70000 7672. 10|
Renovi ng Guardrai l | [ |
0040 206D007 88.000 LF | 1. 10000 96. 80| 6. 25900 550. 79|
Renovi ng Concrete Flune | | |
0050 206E000 42.000 EACH 400. 00000 16800. 00| 275. 00000 11550. 00|
Renovi ng Headwal | s | |
0060 210A000 500. 000 CYIP| 5. 00000 2500. 00| 7.80000 3900. 00|
Uncl assi fied Excavation | | |
0070 2100000 1500. 000 CYI P| 10. 00000 15000. 00| 5. 65000 8475. 00|
Mick Excavati on | | |
0080 210D011 12050. 000 CYI P| 8. 50000 102425. 00| 8. 17000 98448. 50|
Borrow Excavation (A4 or Better) | | |
0090 212A000 135. 000 STA | 10. 00000 1350. 00| 36. 00000 4860. 00|
Machi ne Gradi ng Shoul ders | | |
0100 214A000 183. 000 CUYD| 14. 00000 2562. 00| 9. 37000 1714. 71|
Structure Excavation | | |
0110 214B001 44.000 CUYD 33. 00000 1452. 00| 20. 78000 914. 32|
Foundation Backfill, Commerci al | [ |
0120 301B002 927.000 CYCP| 33. 00000 30591. 00| 27.00000 25029. 00|
Crushed Aggregate Base Course, Type A, | | |
Pl ant M xed | [ |
0130 405A000 30240. 000 GAL | 1. 00000 30240. 00| 1. 06000 32054. 40|
Tack Coat | [ |
0140 408A051 17735. 000 SQYD| 0. 05000 886. 75| 1. 57000 27843. 95|
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 0.00" Thru 1.0" Thick) | | |
0150 408A052 35665. 000 SY | 0. 05000 1783. 25| 0. 94000 33525. 10|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0160 408A053 132860. 000 SQYD| 1. 72000 228519. 20| 1. 30000 172718. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0170 408A056 103830. 000 SQYD| 3. 50000 363405. 00| 4. 00000 415320. 00|
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 002 -3
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20001103002 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 01018

| |
| S. T. BUNN CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

24" Roadway Pipe (Class 3 RC)
(Ext ensi on)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 408A058 30400. 000 SY | 5. 00000 152000. 00| 8. 64000 262656. 00|
Pl ani ng Exi sting Pavenent (Approxi mately | [ |
7.10"Thru 8. 0" Thi ck) | [ |
0190 410C000 1.000 EACH 5000. 00000 5000. 00| 18475. 00000 18475. 00|
Contractor Retained Profil ograph | |
0200 410HO00 1.000 EACH 50000. 00000 50000. 00| 20000. 00000 20000. 00|
Mat eri al Rem xi ng Device | |
0210 420A011 11342. 000 TON | 52. 50000 595455. 00| 48. 14000 546003. 88|
Pol ymer Modi fi ed Open G aded Friction | | |
Course, Mx 2 | [ |
0220 423A002 30918. 000 TON | 42.20000 1304739. 60| 38. 65000 1194980. 70|
Stone Matrix Asphalt Waring Layer, | [ |
3/ 4" Maxi mum Aggregate Size | | |
0230 423A003 1028. 000 TON | 42.20000 43381. 60| 45. 23000 46496. 44|
Stone Matrix Asphalt Layer, 1/2" | | |
Maxi mum Aggregate Size | [ |
0240 423B000 55555. 000 TON | 41. 39000 2299421. 45| 45. 94000 2552196. 70|
Stone Matrix Asphalt Binder Layer, 1.5 | [ |
mm Maxi mum Aggr egate Size | | |
0250 423B001 1315. 000 TON | 41. 39000 54427. 85| 42.59000 56005. 85|
Stone Matrix Asphalt Binder Layer, 1.0" | | |
Maxi mum Aggregate Size | [ |
0260 423B010 1000. 000 TON | 55. 00000 55000. 00| 44, 40000 44400. 00|
Stone Matrix Asphalt Binder Layer, | [ |
1. 5" Maxi mum Aggregate Size , Patching | | |
0270 423B011 1000. 000 TON | 41. 39000 41390. 00| 44. 24000 44240. 00|
Stone Matrix Asphalt Binder Layer, | | |
1. 5" Maxi mum Aggregate Size , Leveling | [ |
0290 428C000 194005. 000 LF | 0. 13000 25220. 65| 0. 09000 17460. 45|
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0300 502A000 5924.000 LB | 2. 50000 14810. 00| 1. 03000 6101. 72|
St eel Rei nforcenent | | |
0310 524B011 53. 000 CUYD| 750. 00000 39750. 00| 618. 00000 32754. 00|
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0320 530A100 44.000 LF | 31. 00000 1364. 00| 27. 00000 1188. 00|
15" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0330 530A102 80.000 LF | 35. 00000 2800. 00| 48. 90000 3912. 00|
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/07/00
PAGE : 002 -4

CALL ORDER . 002 CONTRACT I D : 20001103002 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE
| (1) 02033 | (2) 01018 |
| S.  T. BUNN CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 530A103 76.000 LF | 50. 00000 3800. 00| 60. 75000 4617. 00|
30" Roadway Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |
0350 530A104 128.000 LF | 78. 00000 9984. 00| 64. 60000 8268. 80|
36" Roadway Pipe (Class 3 RC.) | | |
( Ext ensi on) | [ |
0360 530A105 80.000 LF | 110. 00000 8800. 00| 97. 60000 7808. 00|
42" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0370 530A106 64.000 LF | 135. 00000 8640. 00| 126. 50000 8096. 00|
48" Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) | [ |
0380 600A000 LUVMP|  376000. 00000 376000. 00| 195000. 00000 195000. 00|
Mbbi |'i zati on | | |
0390 601A000 1.000 EACH 7000. 00000 7000. 00| 7420. 00000 7420. 00|
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0400 6100001 20. 000 TON | 50. 00000 1000. 00| 44. 35000 887. 00|
Loose Riprap, Cass 2 | | |
0410 610D000O 20. 000 SQYD| 7.00000 140. 00| 14. 25000 285. 00|
Filter Bl anket | [ |
0420 614A000 8.000 CUYD| 300. 00000 2400. 00| 515. 00000 4120. 00|
Sl ope Pavi ng | [ |
0430 619A001 9. 000 EACH 480. 00000 4320. 00| 566. 50000 5098. 50|
15" Roadway Pi pe End Treatnment, Cass 1 | | |
0440 619A003 10. 000 EACH| 525. 00000 5250. 00| 982. 62000 9826. 20|
24" Roadway Pipe End Treatment, Cass 1 | [ |
0450 619A004 6. 000 EACH 1200. 00000 7200. 00| 1236. 00000 7416. 00|
30" Roadway Pipe End Treatnent, Cass 1 | | |
0460 619A055 8.000 EACH 1200. 00000 9600. 00| 1545. 00000 12360. 00|
36" Roadway Pipe End Treatnent, Cass 2 | | |
0470 619A056 5.000 EACH 1500. 00000 7500. 00| 1751. 00000 8755. 00|
42" Roadway Pipe End Treatnment, Cass 2 | [ |
0480 619A057 4.000 EACH 1700. 00000 6800. 00| 1751. 00000 7004. 00|
48" Roadway Pipe End Treatnent, Class 2 | | |
0490 620A000 15. 000 CUYD| 1000. 00000 15000. 00| 412. 00000 6180. 00|
M nor Structure Concrete | | |
0500 630A000 7438.000 LF | 11. 02000 81966. 76| 10. 50000 78099. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0510 6300001 13. 000 EACH| 648. 00000 8424. 00| 618. 00000 8034. 00|
I I

Guardrail End Anchor,

Type 8 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 002 -5
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20001103002 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 01018

|
| S. T. BUNN CONSTRUCTI ON CO., | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0520 630C003 4.000 EACH 1026. 00000 4104. 00| 978. 50000 3914. 00|
Quardrail End Anchor, Type 13 | [ |
0530 630C020 1.000 EACH 1782. 00000 1782. 00| 1700. 00000 1700. 00|
Guardrail End Anchor, Type 2B | [ |
0540 630C022 4.000 EACH 1728. 00000 6912. 00| 1648. 00000 6592. 00|
Quardrail End Anchor, Type Speci al | [ |
0550 630C050 20. 000 EACH 1350. 00000 27000. 00| 1287. 50000 25750. 00|
Quardrail End Anchor, Type 20 Series | [ |
0560 630C056 67.000 EACH 237. 00000 15879. 00| 226. 60000 15182. 20|
Quardrail End Anchor, Type 2B (Retrofit)] [ |
0570 630C070 69. 000 EACH 1323. 00000 91287. 00| 1261. 75000 87060. 75|
Quardrail End Anchor, Type 10 Series | [ |
0580 650A000 12050. 000 CYI P| 8. 00000 96400. 00| 9. 20000 110860. 00|
Topsoi | | [ |
0590 651B000 50. 000 TON | 40. 00000 2000. 00| 41. 20000 2060. 00|
Agricul tural Linmestone | [ |
0600 652A054 10. 000 ACRE| 600. 00000 6000. 00| 618. 00000 6180. 00|
Seeding (M x 2A) | [ |
0610 652A056 20. 000 ACRE| 600. 00000 12000. 00| 618. 00000 12360. 00|
Seeding (M x 2E) | [ |
0620 652B053 15. 000 ACRE| 500. 00000 7500. 00| 515. 00000 7725. 00|
Tenporary Seeding (M x 2AT) | [ |
0630 652D054 15. 000 ACRE| 600. 00000 9000. 00| 618. 00000 9270. 00|
Seeding In Stubble (Mx 2A) | [ |
0640 654A001 5100. 000 SQYD| 3. 25000 16575. 00| 3. 35000 17085. 00|
Sol id Soddi ng (Bernuda) | [ |
0650 656A000 15. 000 ACRE| 400. 00000 6000. 00| 412. 00000 6180. 00|
Mul ching, Cass A Type 1 | [ |
0660 656A001 30. 000 ACRE| 400. 00000 12000. 00| 412. 00000 12360. 00|
Mul ching, Cass A Type 2 | [ |
0670 665F000 3200. 000 EACH 1. 00000 3200. 00| 4. 35000 13920. 00|
Hay Bal es | [ |
0680 665J000 39700. 000 LF | 1. 50000 59550. 00| 2.90000 115130. 00|
Silt Fence, Type A | [ |
0690 665K000 1000. 000 CUYD| 8. 00000 8000. 00| 8. 30000 8300. 00|
Dr ai nage Sunp Excavation | [ |
0700 666A001 25. 000 ACRE| 30. 00000 750. 00| 30. 90000 772.50|
Pest Control Treatnent | [ |
0710 680A000 LUWP| 10000. 00000 10000. 00| 28840. 00000 28840. 00|
Engi neering Control s | [ |
0760 701C002 51.000 M LE| 340. 00000 17340. 00| 350. 20000 17860. 20|
| |

Broken Tenporary Traffic Stripe (Paint) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/07/00
PAGE : 002 -6

CALL ORDER : 002 CONTRACT I D : 20001103002 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 02033 | (2) 01018 |
| S." T. BUNN CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0770 701C003 105. 000 M LE| 380. 00000 39900. 00| 391. 40000 41097. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
0800 701D008 5.000 M LE| 1500. 00000 7500. 00| 1545. 00000 7725. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0820 701D015 3.000 M LE| 1500. 00000 4500. 00| 1545. 00000 4635. 00|
Broken Traffic Stripe Renoved (Plastic) | [
0830 701Gl121 11932.000 LF | 1. 50000 17898. 00| 1. 55000 18494. 60|
Broken Wiite, Class 3W Type A Traffic | [
Stripe (6" Wde) | [ |
0840 701Gl25 11932. 000 LF | 3. 10000 36989. 20| 3. 19000 38063. 08|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0850 701G133 11932.000 LF | 3. 35000 39972. 20| 3. 45000 41165. 40|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0851 702A040 20.000 M LE| 2125. 00000 42500. 00| 2188. 75000 43775. 00|
Broken White, Profiled Traffic Stripe | [
(6" _Wde) I | I
0853 702A041 24.000 M LE| 4450. 00000 106800. 00| 4583. 50000 110004. 00|
Solid Wite, Profiled Traffic Stripe | [ |
(6" Wde) I I I
0855 702A043 24.000 M LE| 4450. 00000 106800. 00| 4583. 50000 110004. 00|
Solid Yellow, Profiled Traffic Stripe | [
(6" _Wde) I | I
0857 702B011 880.000 LF | 2. 05000 1804. 00| 2.11000 1856. 80|
Dotted Profiled Traffic Stripe (6" Wde)| [ |
0860 703A002 2064. 000 SQFT]| 2. 00000 4128. 00| 2.06000 4251. 84|
Traffic Control Markings, Class 2, Type | [
A I I I
0870 703D001 2064. 000 SQFT| 1. 30000 2683. 20| 1. 34000 2765. 76|
Tenporary Traffic Control Markings | | |
0880 705A030 430. 000 EACH| 5. 25000 2257. 50| 5. 40000 2322. 00|
Paverent Markers, Class A-H Type 2-C | | |
0890 705A031 1152. 000 EACH 5. 00000 5760. 00| 5. 15000 5932. 80|
Pavenent Markers, Cass A-H Type 1-A | | |
0900 705A032 108. 000 EACH 5. 00000 540. 00| 5. 15000 556. 20|
Pavenent Markers, Cass A-H Type 1-B | | |
0910 740B000 776.000 SQFT| 12. 00000 9312. 00| 8. 19000 6355. 44|
Construction Signs | | |
0920 740C000 79.000 SQFT| 15. 00000 1185. 00| 8. 73000 689. 67|
I I

Speci al Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 002 -7
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20001103002 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 01018

| |
| S. T. BUNN CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0930 740D000 3000. 000 EACH| 0. 50000 1500. 00| 47. 00000 141000. 00|
Channel i zi ng Druns | [ |
0940 741C010 4.000 EACH| 4000. 00000 16000. 00| 4950. 00000 19800. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0950 742A001 4.000 EACH 5000. 00000 20000. 00| 14840. 00000 59360. 00|
Port abl e Changeabl e Message Signs, Type | | |
2 | |
0960 998A000 LUMP| 0. 00000 0. 00| 1. 24000 1. 24|
Construction Fuel (MaximumBid Limted | [ |
To $ 369, 500. 00) | [ |
0970 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 7,301, 737. 15| $ 7,452,087. 59|

CONTRACT TOTALS | $ 7,301, 737. 15| $ 7,452,087. 59|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 003 -1
VENDOR RANKI NG
CALL ORDER : 003 CONTRACT I D : 20001103003 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : | M 65-2(152)

for constructing the Traffic Stripe, Mrkings, Legends and
Pavermrent Markers on |-65 fromthe 16th Street North

I nterchange (MP 261.78) to the U S.#31 Interchange (M
266.73), in North Birm ngham Length 4.950 m .

SET- ASI DE :

1 15007 OZARK STRIPING CO., INC $ 302, 301. 25 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 003 -2
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20001103003 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 15007

| |
| OZARK STRIPING CO., INC. |
LINE NO / | TEM CODE / ALT | |
I I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
|
0010 600A000 LUWP| 25000. 00000 25000. 00
Mobi | i zati on |
0020 701A028 13.000 M LE| 1450. 00000 18850. 00

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

0030 701A032 13.000 M LE 1450. 00000 18850. 00
Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

0040 701A041 20.000 M LE 975. 00000 19500. 00
Broken White, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

0050 701B009 11035.000 LF | 0. 75000 8276. 25
Dotted Class 2, Type A Traffic Stripe |
(0.09" Thick) (6" Wde) |

0060 701D008 25.000 M LE| 1500. 00000 37500. 00
Solid Traffic Stripe Removed (Plastic) |

0070 701D015 22.000 M LE| 1500. 00000 33000. 00
Broken Traffic Stripe Renoved (Plastic) |

0080 703A002 12933. 000 SQFT| 2. 00000 25866. 00
I

0090 703B002 337.000 SQFT| 3. 00000 1011. 00
Traffic Control Legends, dass 2, Type A

0100 703C001 13278. 000 SQFT| 3. 00000 39834. 00

Renmoval O Existing Traffic Control |
Mar ki ngs Or Legends (Plastic) |
0110 705A030 1855. 000 EACH| 6. 00000 11130. 00

Pavenment Markers, Cass A-H Type 2-C |

0120 705A031 3370. 000 EACH| 6. 00000 20220. 00
Pavenent Markers, Cass A-H Type 1-A |

0130 705A032 549. 000 EACH| 6. 00000 3294. 00
Pavenent Markers, Cass A-H Type 1-B |

0140 740B000 678.000 SQFT| 10. 00000 6780. 00
Construction Signs |

0150 740C000 182. 000 SQFT| 10. 00000 1820. 00
Speci al Construction Signs |

0160 740D000 76. 000 EACH 40. 00000 3040. 00
Channel i zi ng Druns |

0170 740EO000 183. 000 EACH| 5. 00000 915. 00

| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
Traffic Control Markings, Class 2, Type | [ |
A I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |

Cones (36 Inches Hi gh) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00

PAGE : 003 -3

TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20001103003 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 15007 [ |
| OZARK STRI PI NG CO., | NC [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 740MDOO 183. 000 EACH| 5. 00000 915. 00| |
Wi ght For Cone | [ |
0190 741C010 2.000 EACH 1500. 00000 3000. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0200 742A001 2.000 EACH 10000. 00000 20000. 00| |
Port abl e Changeabl e Message Signs, Type | | |
2 | |
0210 998A000 LUWP| 3500. 00000 3500. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 13, 000. 00) | [ |
SECTI ON TOTALS | $ 302, 301. 25| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 004 -1
VENDOR RANKI NG
CALL ORDER : 004 CONTRACT I D : 20001103004 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON TUSCALOOSA PRQIECT(S) : BRF-397(19)

for constructing the Bridge Renpval, Bridge Cul vert
Ext ensi on and Approaches on S. R #6 (U.S. #82) at Bunches
Creek in Duncanville. Length 0.321 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 04009 W W DYAR & SONS, | NC $ 1,063, 351.00 100. 0000%
2 18024 RACON, | NC. $ 1,114,174.10 104. 7795%

3 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 1,203, 965. 68 113. 2237%



Super pave Bitum nous Concrete Waring
Surface Layer, Patching, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range D

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PACGE : 004 -2
TABULATI ON OF BI DS
CALL ORDER . 004 CONTRACT I D : 20001103004 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT :
SET- ASI DE
| (1) 04009 | (2) 18024 | (3) 20011
| W W DYAR & SONS, | NC. | RACON, | NC. | TR COUNTY CONCRETE CONSTRUC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 20000. 00000 20000. 00| 15000. 00000 15000. 00| 66000. 00000 66000. 00
Clearing & Grubbing (Approximtely 4 | [ |
Acr es) | [ |
0020 206A000 LUWP| 30000. 00000 30000. 00| 15000. 00000 15000. 00| 16000. 00000 16000. 00
Remobval OF O d Bridge , Sta. 504+35.72 | | |
0030 206C003 74.000 SQYD| 5. 00000 370. 00| 10. 00000 740. 00| 5. 00000 370. 00
Renovi ng Concrete Flunes | | |
0040 206D000 120. 000 LF | 5. 00000 600. 00| 6.10000 732. 00| 7. 00000 840. 00
Renovi ng Pi pe | [ |
0050 206D001 925.000 LF | 2. 00000 1850. 00| 0. 97000 897. 25| 3. 00000 2775. 00
Renovi ng Guardrai l | [ |
0060 206E008 5.000 EACH 175. 00000 875. 00| 134. 04000 670. 20| 500. 00000 2500. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0070 210A000 2813.000 CYIP| 4. 00000 11252. 00| 5. 00000 14065. 00| 3. 50000 9845. 50
Uncl assi fied Excavation | | |
0080 210D013 25073.000 CYIP| 6. 00000 150438. 00| 7.50000 188047. 50| 6. 67000 167236. 91
Borrow Excavation (A-4(0) or Better) | [ |
0090 214A000 1417. 000 CUYD 8. 00000 11336. 00| 8. 00000 11336. 00| 5. 80000 8218. 60
Structure Excavation | | |
0100 214B001 447.000 CUYD| 28. 00000 12516. 00| 35. 00000 15645. 00| 17. 00000 7599. 00
Foundati on Backfill, Conmerci al [ |
0110 230A000 9. 000 RBST| 500. 00000 4500. 00| 500. 00000 4500. 00| 406. 00000 3654. 00
Roadbed Processing | | |
0120 301A014 3450. 000 SYCP| 6. 00000 20700. 00| 6. 00000 20700. 00| 6. 00000 20700. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6.5" Conpacted Thi ckness | [ |
0130 305B060 75.000 TC P 32. 00000 2400. 00| 25. 00000 1875. 00| 24. 00000 1800. 00
Crushed Aggregate, Section 825, Crusher | [ |
Run Stone, 1" Down, For M scell aneous | | |
Use | | |
0140 401A000 2581. 000 SYCP| 0. 50000 1290. 50| 0. 48000 1238. 88| 0. 50000 1290. 50
Bi t um nous Treatnment A | [ |
0150 405A000 319.000 GAL | 2. 00000 638. 00| 1. 07000 341. 33| 1. 10000 350. 90
Tack Coat | [ |
0160 424A260 453.000 TON | 55. 00000 24915. 00| 53. 08000 24045. 24| 54. 45000 24665. 85
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0170 424A263 30.000 TON | 80. 00000 2400. 00| 80. 42000 2412. 60| 82. 50000 2475. 00
| | |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 004 -3
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT 1D : 20001103004 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :

| (1) 04009 | (2) 18024 | (3) 20011

|W W DYAR & SONS, |NC. | RACON, | NC. | TRl COUNTY CONCRETE CONSTRUC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0180 424A266 100. 000 TON 55. 00000 5500. 00 53. 08000 5308. 00 54. 45000 5445. 00

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 1/2" Maximum
Aggregate Size Mx, ESAL Range D

+ +
I I I
I | I
| | |
0190 424A269 30.000 TON | 60. 00000 1800. 00| 58. 98000 1769. 40| 60. 50000 1815. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0200 424B462 742.000 TON | 51. 00000 37842. 00| 49. 33000 36602. 86| 50. 60000 37545. 20
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0210 424B466 30.000 TON | 80. 00000 2400. 00| 80. 42000 2412. 60| 82. 50000 2475. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0220 424B470 50. 000 TON | 51. 00000 2550. 00| 49. 33000 2466. 50| 50. 60000 2530. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0230 424B473 30.000 TON | 65. 00000 1950. 00| 64. 34000 1930. 20| 66. 00000 1980. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening 1 1/2" Maxi mum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0240 424C261 1957. 000 TON | 47. 00000 91979. 00| 45. 04000 88143. 28| 46. 20000 90413. 40
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range D | | |
0250 424C271 211.000 TON | 65. 00000 13715. 00| 64. 34000 13575. 74| 66. 00000 13926. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2" Maximum | | |
Aggregate Size Mx, ESAL Range D | [ |
0260 502A000 102197.000 LB | 0. 50000 51098. 50| 0. 50000 51098. 50| 0. 52000 53142. 44
St eel Rei nforcenent | [ |
0270 524B011 600. 000 CUYD| 290. 00000 174000. 00| 350. 00000 210000. 00| 450. 00000 270000. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0280 530A001 186.000 LF | 24. 00000 4464. 00| 23. 68000 4404. 48| 23. 00000 4278. 00
18" Roadway Pipe (Cass 3 RC) | | |
0290 530A002 186.000 LF | 29. 00000 5394. 00| 31. 65000 5886. 90| 36. 51000 6790. 86
I I I

24" Roadway Pipe (Class 3 RC)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 004 -4
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT | D : 20001103004 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 04009 | (2) 18024 | (3) 20011
| W W DYAR & SONS, |NC | RACON, | NC. | TR COUNTY CONCRETE CONSTRUC

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0300 530A100 10.000 LF | 22. 00000 220. 00| 69. 02000 690. 20| 18. 95000 189. 50
15" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |

0310 530B000 74.000 LF | 34. 00000 2516. 00| 32. 07000 2373. 18| 36. 73000 2718. 02
18" Span, 11" Ri se Roadway Pipe (Cass | | |
3 RC) | | |

0320 600A000 LUMP| 80000. 00000 80000. 00| 115000. 00000 115000. 00| 75000. 00000 75000. 00
Mbbi |'i zati on | | |

0330 601A000 1.000 EACH 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |

0340 602C000 4.000 EACH 100. 00000 400. 00| 125. 00000 500. 00| 150. 00000 600. 00
Per manent Easenent Marker | | |

0350 606A000 800. 000 LF | 9. 00000 7200. 00| 8. 55000 6840. 00| 19. 50000 15600. 00
6" Underdrain Pipe | | |

0360 610C001 1003. 000 TON | 28. 00000 28084. 00| 20. 73000 20792. 19| 20. 00000 20060. 00
Loose Riprap, Cass 2 | | |

0370 610D000 792.000 SQYDO| 4.50000 3564. 00| 2.00000 1584. 00| 5. 50000 4356. 00
Filter Bl anket | [ |

0380 614A000 4.000 CUYD| 300. 00000 1200. 00| 250. 00000 1000. 00| 275. 00000 1100. 00
Sl ope Pavi ng | [ |

0390 619A100 1.000 EACH 400. 00000 400. 00| 631. 00000 631. 00| 500. 00000 500. 00
15" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0400 620A000 3.000 cCUYD 400. 00000 1200. 00| 750. 00000 2250. 00| 1000. 00000 3000. 00
M nor Structure Concrete | [ |

0410 621A000 1.000 EACH 2000. 00000 2000. 00| 1755. 00000 1755. 00| 1500. 00000 1500. 00
Junction Boxes, Type 1, 1P O 5 | [ |

0420 621B000 1.000 EACH 400. 00000 400. 00| 460. 00000 460. 00| 500. 00000 500. 00
Junction Box Units, Type 1, 1P O 5 | [ |

0430 621C020 2.000 EACH 2900. 00000 5800. 00| 2302. 00000 4604. 00| 1500. 00000 3000. 00
Inlets, Type Y [ |

0440 629A004 75.000 LF | 85. 00000 6375. 00| 200. 00000 15000. 00| 150. 00000 11250. 00
Concrete Median O Safety Barrier, Type | [ |
4A (Modi fied) | [ |

0450 630A000 1125.000 LF | 15. 00000 16875. 00| 13. 78000 15502. 50| 14. 00000 15750. 00
Steel Beam Guardrail, dass A Type 1 | | |

0460 630C001 3.000 EACH 770. 00000 2310. 00| 750. 60000 2251. 80| 800. 00000 2400. 00
Quardrail End Anchor, Type 8 | | |

0470 630C070 3.000 EACH 1500. 00000 4500. 00| 1361. 81000 4085. 43| 1425. 00000 4275. 00

I I

Guardrail End Anchor, Type 10 Series |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 004 -5
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT | D : 20001103004 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 04009 | (2) 18024 | (3) 20011
| W W DYAR & SONS, |NC | RACON, | NC. | TR COUNTY CONCRETE CONSTRUC

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0480 650A000 1208. 000 CYIP| 8. 00000 9664. 00| 6. 00000 7248. 00| 6. 00000 7248. 00
Topsoi | | [ |

0490 651C000 3.000 TON | 265. 00000 795. 00| 233. 00000 699. 00| 500. 00000 1500. 00
8-8-8 Commercial Fertilizer | [ |

0500 652A054 2.000 ACRE| 880. 00000 1760. 00| 690. 00000 1380. 00| 1000. 00000 2000. 00
Seeding (M x 2A) | | |

0510 652A056 1.000 ACRE| 880. 00000 880. 00| 715. 00000 715. 00| 1000. 00000 1000. 00
Seeding (M x 2E) | | |

0520 652B053 1.000 ACRE| 770. 00000 770. 00| 587. 00000 587. 00| 1000. 00000 1000. 00
Tenporary Seeding (M x 2AT) | [ |

0530 652D054 1.000 ACRE| 825. 00000 825. 00| 663. 00000 663. 00| 750. 00000 750. 00
Seeding In Stubble (Mx 2A) | [ |

0540 654A001 332.000 SQYD| 5. 50000 1826. 00| 4.41000 1464. 12| 5. 00000 1660. 00
Sol id Soddi ng (Bernuda) | [ |

0550 656A000 3.000 ACRE| 770. 00000 2310. 00| 582. 00000 1746. 00| 1000. 00000 3000. 00
Mul ching, Cass A Type 1 | [ |

0560 656A001 1.000 ACRE| 880. 00000 880. 00| 678. 00000 678. 00| 1000. 00000 1000. 00
Mul ching, Cass A Type 2 | [ |

0570 659A010 100. 000 SY | 3. 00000 300. 00| 3. 00000 300. 00| 4. 00000 400. 00
Erosion Control Netting Class A (Jute | [ |
Netting) I I I

0580 665F000 250. 000 EACH| 5. 00000 1250. 00| 5. 60000 1400. 00| 5. 00000 1250. 00
Hay Bal es | | |

0590 665@G000 250. 000 EACH| 5. 00000 1250. 00| 3. 00000 750. 00| 5. 00000 1250. 00
Sand Bags | | |

0600 6651 000 251.000 TON | 28. 00000 7028. 00| 26. 71000 6704. 21| 25. 00000 6275. 00
Tenporary Riprap, Cass 2 | | |

0610 665J000 2162.000 LF | 4. 00000 8648. 00| 3. 41000 7372. 42| 5. 00000 10810. 00
Silt Fence, Type A | | |

0620 665K000 8.000 CUYD 12. 00000 96. 00| 7.90000 63. 20| 20. 00000 160. 00
Dr ai nage Sunp Excavation | | |

0630 680A000 LUMP| 7000. 00000 7000. 00| 25000. 00000 25000. 00| 20000. 00000 20000. 00
Engi neering Controls | [ |

0640 701C000 1.000 M LE| 500. 00000 500. 00| 536. 15000 536. 15| 550. 00000 550. 00
Broken Tenporary Traffic Stripe | [ |

0650 701C001 2.000 M LE| 600. 00000 1200. 00| 536. 15000 1072. 30| 550. 00000 1100. 00
Solid Tenporary Traffic Stripe | [ |

0660 701D008 1.000 M LE| 1500. 00000 1500. 00| 1393. 98000 1393. 98] 1430. 00000 1430. 00
Solid Traffic Stripe Renmoved (Plastic) | [ |

0670 701D015 1.000 M LE| 1200. 00000 1200. 00| 1072. 29000 1072. 29| 1100. 00000 1100. 00

I I

Broken Traffic Stripe Renpved (Plastic) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 004 -6
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 20001103004 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 04009 | (2) 18024 | (3) 20011
| W W DYAR & SONS, | NC. | RACON, | NC. | TRl COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0680 702A040 1.000 M LE| 900. 00000 900. 00| 2680. 73000 2680. 73| 4950. 00000 4950. 00
Broken White, Profiled Traffic Stripe | [
(6" Wde) I I I
0690 702A041 1.000 M LE| 1200. 00000 1200. 00| 4825. 31000 4825. 31| 4950. 00000 4950. 00
Solid Wiite, Profiled Traffic Stripe | [
(6" Wde) | | |
0700 702A043 1.000 M LE| 1200. 00000 1200. 00| 4825. 31000 4825. 31| 2750. 00000 2750. 00
Solid Yellow, Profiled Traffic Stripe | [ |
(6" _Wde) I I I
0710 702B011 149. 000 LF | 1. 00000 149. 00| 2. 15000 320. 35| 3. 00000 447.00
Dotted Profiled Traffic Stripe (6" Wde)| |
0720 703A002 30. 000 SQFT| 5. 00000 150. 00| 5. 36000 160. 80| 6. 00000 180. 00
Traffic Control Markings, Cass 2, Type | [
A I I
0730 703D001 30. 000 SQFT]| 5. 00000 150. 00| 1. 39000 41. 70| 2.00000 60. 00
Tenporary Traffic Control Markings | [ |
0740 705A011 108. 000 EACH| 5. 00000 540. 00| 4.29000 463. 32| 5. 00000 540. 00
Paverent Markers, Class C, Type 1-A | [ |
0750 705A012 129. 000 EACH| 5. 00000 645. 00| 4.29000 553. 41| 5. 00000 645. 00
Pavenment Markers, Cass C, Type 1-B [ |
0760 705A030 4.000 EACH| 5. 00000 20. 00| 10. 72000 42. 88| 11. 00000 44. 00
Paverent Markers, Class A-H Type 2-C | [ |
0770 705A031 40. 000 EACH| 5. 00000 200. 00| 10. 72000 428. 80| 11. 00000 440. 00
Paverent Markers, Class A-H Type 1-A | [ |
0780 707(001 28.000 EACH 5. 00000 140. 00| 16. 08000 450. 24| 10. 00000 280. 00
Barrier Rail Munted Delineator | [ |
(Bi-Directional) | [ |
0790 726A000 1080. 000 LF | 40. 00000 43200. 00| 28. 42000 30693. 60| 50. 00000 54000. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | I I
0800 726A001 10.000 LF | 40. 00000 400. 00| 53. 62000 536. 20| 75. 00000 750. 00
Portabl e Concrete Safety Barriers, Type | [ |
6- A I I I
0810 740B000 869. 000 SQFT]| 12. 00000 10428. 00| 10. 88000 9454. 72| 14. 00000 12166. 00
Construction Signs | | |
0820 740D000 100. 000 EACH| 40. 00000 4000. 00| 38. 10000 3810. 00| 75. 00000 7500. 00
Channel i zi ng Druns | [ |
0830 740E000 30. 000 EACH| 15. 00000 450. 00| 8. 20000 246. 00| 40. 00000 1200. 00
Cones (36 Inches High) | | |
0840 740F002 12. 000 EACH 265. 00000 3180. 00| 202. 26000 2427. 12| 250. 00000 3000. 00
I I

Barri cades, Type |11 |
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TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT | D : 20001103004 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 04009 | (2) 18024 | (3) 20011
| W W DYAR & SONS, | NC. | RACON, | NC. | TRl COUNTY CONCRETE CONSTRUC

LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0850 7401 005 6. 000 EACH| 200. 00000 1200. 00 257. 50000 1545. 00| 300. 00000 1800. 00

Warni ng Lights, Type B (Detachabl e Head) | |
0860 740L003 20. 000 EACH| 20. 00000 400. 00 29. 45000 589. 00 75. 00000 1500. 00

Vertical Panel Type |, Single-Sided |
0870 740MDOO 30. 000 EACH| 10. 00000 300. 00 7.95000 238.50 20. 00000 600. 00

Wi ght For Cone |
0880 741C010 2.000 EACH 4000. 00000 8000. 00 4650. 00000 9300. 00 5000. 00000 10000. 00

Portabl e Sequential Arrow And Chevron |

Sign Unit |
0890 742A001 2.000 EACH 20000. 00000 40000. 00 8500. 00000 17000. 00 6000. 00000 12000. 00

2
0900 998A000 LUMP| 20000. 00000 20000. 00 0. 00000 0. 5000. 00000 5000. 00

Construction Fuel (MaximumBid Limted |
To $ 49, 000. 00) |

0910 720A007 AAL 1.000 EACH 20000. 00000 20000. 00
Vehi cul ar | npact Attenuator Assenbly |

21532. 68000 21532. 68 22220. 00000 22220. 00
(Quad Guard Model #Qz2406Y)

I
|
I
|
I
|
I
|
|
Port abl e Changeabl e Message Signs, Type | |
|
I
|
I
|
| |
0920 720A008 AA2 1.000 EACH| |

|

I

|

o
o ® o o 9o 9o 9

Vehi cul ar | npact Attenuator Assenbly |

( TRACC) |
SECTI ON TOTALS | $ 1,063,351.00 $ 1,114,174.10 $ 1,203,965.68
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 1,063, 351. 00| $ 1,114,174. 10| $ 1,203, 965.68




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 020 -1
VENDOR RANKI NG
CALL ORDER . 020 CONTRACT I D : 20001103020 COUNTI ES : MADI SON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON HUNTSVI LLE PRQIECT(S) : STPHS-000S(108)

for constructing the Grade, Drain, Pave, and Traffic Stripe
on Rel ocated Hol nes Avenue at Sparknman Drive. Length -

0.113 m.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 174,787. 35 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 179, 816. 27 102. 8771%
3 04009 W W DYAR & SONS, | NC $ 186, 315. 00 106. 5952%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 20001103020 COUNTI ES : MADI SON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
| (1) 19010 | (2) 01018 | (3) 04009
| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 12500. 00000 12500. 00 3673. 91000 3673. 91| 5000. 00000 5000. 00

Super pave Bitumi nous Concrete Lower
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range B

|
Clearing & Gubbing (Approximtely 1 | [ |
Acre) I I I
0020 206C003 15. 000 SQYD| 50. 00000 750. 00| 25. 72000 385. 80| 5. 00000 75. 00
Renovi ng Concrete Flunes | |
0030 206D000 210.000 LF | 5. 00000 1050. 00| 13. 76000 2889. 60| 5. 00000 1050. 00
Renovi ng Pi pe | [ |
0040 206D003 306.000 LF | 5. 00000 1530. 00| 7.71000 2359. 26| 5. 00000 1530. 00
Renmoving Curb And Gutter | | |
0050 206D005 60. 000 LF | 5. 00000 300. 00| 11. 79000 707. 40| 5. 00000 300. 00
Renovi ng Gutter | | |
0060 206EO000 4.000 EACH 250. 00000 1000. 00| 89. 13000 356. 52| 300. 00000 1200. 00
Renovi ng Headwal | s | | |
0070 206E001 2.000 EACH 300. 00000 600. 00| 332. 07000 664. 14| 300. 00000 600. 00
Renmoving Inlets | [ |
0080 206E002 2.000 EACH 300. 00000 600. 00| 266. 30000 532. 60| 300. 00000 600. 00
Renovi ng Juncti on Boxes | | |
0090 210A000 610. 000 CYIP| 9. 00000 5490. 00| 15. 72000 9589. 20| 8. 00000 4880. 00
Uncl assi fi ed Excavation | | |
0100 210D000 490. 000 CYIP| 9. 00000 4410. 00| 13. 71000 6717. 90| 12. 00000 5880. 00
Borrow Excavati on | [ |
0110 214A000 86. 000 CUYD 15. 00000 1290. 00| 3. 96000 340. 56| 40. 00000 3440. 00
Structure Excavation | | |
0120 214B001 130. 000 CUYD| 21. 00000 2730. 00| 13. 14000 1708. 20| 32. 00000 4160. 00
Foundation Backfill, Commerci al | [ |
0130 405A000 165. 000 GAL | 3. 00000 495. 00| 1. 49000 245. 85| 2.00000 330. 00
Tack Coat | [ |
0140 424A220 232.000 TON | 53. 05000 12307. 60| 48. 43000 11235. 76| 65. 00000 15080. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0150 424B421 69. 000 TON | 57. 75000 3984. 75| 56. 47000 3896. 43| 65. 00000 4485. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Max Aggregate Size MX, | [ |
ESAL Range B | [ |
0160 424B521 69. 000 TON | 57. 75000 3984. 75| 59. 26000 4088. 94| 60. 00000 4140. 00
I I I
| | |
I I I
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT I D : 20001103020 COUNTI ES : MADI SON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 19010 | (2) 01018 | (3) 04009
| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. | W W DYAR & SONS, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0170 424C221 297.000 TON | 44. 25000 13142. 25| 48. 32000 14351. 04| 45. 00000 13365. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range B | [ |

0180 530A000 24.000 LF | 20. 00000 480. 00| 20. 83000 499. 92| 22. 00000 528. 00
15" Roadway Pipe (Cass 3 RC.) | [ |

0190 530A001 192.000 LF | 20. 00000 3840. 00| 22.09000 4241. 28| 26. 00000 4992. 00
18" Roadway Pipe (Cass 3 RC.) | [ |

0200 530A003 192.000 LF | 46. 00000 8832. 00| 38. 00000 7296. 00| 38. 00000 7296. 00
30" Roadway Pipe (Class 3 RC.) | [ |

0210 530A004 76.000 LF | 63. 00000 4788. 00| 93. 95000 7140. 20| 46. 00000 3496. 00
36" Roadway Pipe (Class 3 RC.) | [ |

0220 530A005 16.000 LF | 90. 00000 1440. 00| 73. 03000 1168. 48| 65. 00000 1040. 00
42" Roadway Pipe (Cass 3 RC.) | [ |

0230 600A000 LUMP| 9000. 00000 9000. 00| 11722. 47000 11722. 47| 8000. 00000 8000. 00
Mobi | i zat i on | [ |

0240 610A001 55. 000 SQYD| 16. 00000 880. 00| 19. 65000 1080. 75| 32. 00000 1760. 00
Loose Riprap, Cass 1, 12" Thick | [ |

0250 610D000 55. 000 SQYD| 5. 00000 275. 00| 10. 06000 553. 30| 5. 00000 275.00
Fi | ter Bl anket | [ |

0260 614A000 31.000 CUYD| 200. 00000 6200. 00| 267. 25000 8284. 75| 300. 00000 9300. 00
Sl ope Pavi ng | [ |

0270 618B003 97.000 SQYD| 25. 00000 2425. 00| 38. 70000 3753. 90| 38. 00000 3686. 00
Concrete Driveway, 6" Thick (Includes | [ |
Wre Mesh) | | |

0280 619A002 1.000 EACH 550. 00000 550. 00| 531. 52000 531. 52| 600. 00000 600. 00
18" Roadway Pi pe End Treatnment, Cass 1 | | |

0290 619A056 1.000 EACH 1075. 00000 1075. 00| 1810. 87000 1810. 87| 4000. 00000 4000. 00
42" Roadway Pipe End Treatnment, Cass 2 | [ |

0300 620A000 7.000 CuUYDp| 500. 00000 3500. 00| 456. 06000 3192. 42| 500. 00000 3500. 00
M nor Structure Concrete | | |

0310 621A005 2.000 EACH 1500. 00000 3000. 00| 1621. 20000 3242. 40| 300. 00000 600. 00
Junction Boxes, Type 1 | | |

0320 621A031 1.000 EACH 2100. 00000 2100. 00| 1653. 26000 1653. 26| 2000. 00000 2000. 00
Junction Boxes, Type 1 (Special) | | |

0330 621B005 5.000 EACH 400. 00000 2000. 00| 406. 96000 2034. 80| 400. 00000 2000. 00
Junction Box Units, Type 1 | | |

0340 621B012 3.000 EACH 600. 00000 1800. 00| 471. 74000 1415. 22| 400. 00000 1200. 00
Junction Box Units, Type 1 (Special) | | |

0350 621C023 2.000 EACH 1400. 00000 2800. 00| 1784. 24000 3568. 48| 2800. 00000 5600. 00

I I

Inlets, Type S4 (1 Wng) |
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT I D : 20001103020 COUNTI ES : MADI SON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 19010 | (2) 01018 | (3) 04009
| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. | W W DYAR & SONS, | NC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0360 621C027 1.000 EACH 1250. 00000 1250. 00| 2297. 83000 2297. 83| 1800. 00000 1800. 00
Inlets, Type C | [

0370 621C140 1.000 EACH 1250. 00000 1250. 00| 1931. 52000 1931. 52| 1700. 00000 1700. 00
Inlets, Open Throat | [ |

0380 621D031 1.000 EACH 400. 00000 400. 00| 472.83000 472. 83| 400. 00000 400. 00
Inlet Units, Type $4 | [

0390 623A004 80.000 LF | 25. 00000 2000. 00| 21. 36000 1708. 80| 12. 00000 960. 00
Concrete CGutter (Modified) | [

0400 623C003 796.000 LF | 15. 00000 11940. 00| 13. 11000 10435. 56| 12. 00000 9552. 00
Conbi nation Curb & Cutter, Type C | [ |
(Modi fi ed) | [ |

0410 650A000 540. 000 CYIP| 7.00000 3780. 00| 14. 58000 7873. 20| 10. 00000 5400. 00
Topsoi | | | |

0420 652A050 1.000 ACRE| 1500. 00000 1500. 00| 1552. 17000 1552. 17| 2200. 00000 2200. 00
Seeding (M x 1A) | | |

0430 652B050 1.000 ACRE| 600. 00000 600. 00| 998. 91000 998. 91| 1200. 00000 1200. 00
Tenporary Seeding (M x 1AT) | | |

0440 652D050 1.000 ACRE| 600. 00000 600. 00| 1486. 96000 1486. 96| 1200. 00000 1200. 00
Seeding In Stubble (Mx 1A) | | |

0450 654A001 27.000 SQvYD| 5. 00000 135. 00| 13. 77000 371. 79| 5. 00000 135. 00
Sol i d Soddi ng (Ber nuda) | |

0460 656A001 1.000 ACRE| 1200. 00000 1200. 00| 882. 61000 882. 61| 1200. 00000 1200. 00
Mul ching, Cass A Type 2 | | |

0470 665F000 36. 000 EACH| 5. 00000 180. 00| 5. 89000 212. 04| 5. 00000 180. 00
Hay Bal es | | |

0480 665J000 1209. 000 LF | 4. 50000 5440. 50| 3.01000 3639. 09| 4. 00000 4836. 00
Silt Fence, Type A | | |

0490 680A000 LUWP| 5500. 00000 5500. 00| 2639. 13000 2639. 13| 4000. 00000 4000. 00
Engi neering Controls | [ |

0500 701A031 1.000 M LE| 1200. 00000 1200. 00| 1163. 27000 1163. 27| 1600. 00000 1600. 00
Solid Wite, ass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |

0510 701A036 1.000 M LE| 1200. 00000 1200. 00| 1163. 27000 1163. 27| 1600. 00000 1600. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |

0520 701B005 170.000 LF | 1. 00000 170. 00| 0. 97000 164. 90| 2.00000 340. 00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | [ |

0530 701C003 1.000 M LE| 450. 00000 450. 00| 436. 23000 436. 23| 700. 00000 700. 00
Solid Tenporary Traffic Stripe (Paint) | [ |

0540 701D008 1.000 M LE| 1400. 00000 1400. 00| 1357. 14000 1357. 14| 1200. 00000 1200. 00

| |

Solid Traffic Stripe Removed (Plastic) |
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TABULATI ON OF BI DS

Construction Fuel (MaximumBid Limted |
To $ 7,000.00) |
SECTI ON TOTALS | $ 174, 787. 35

CALL ORDER . 020 CONTRACT I D : 20001103020 COUNTI ES : MADI SON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 19010 | (2) 01018 | (3) 04009
| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. | W W DYAR & SONS, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0550 703A002 803. 000 SQFT| 2.50000 2007. 50| 2.43000 1951. 29| 3. 00000 2409. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0560 703B002 112. 000 SQFT| 3. 00000 336. 00| 2.91000 325. 92| 3. 00000 336. 00
Traffic Control Legends, dass 2, Type A | |
0570 705A031 11. 000 EACH| 5. 00000 55. 00| 4. 85000 53. 35| 5. 00000 55. 00
Pavenent Markers, Cass A-H Type 1-A | | |
0580 705A037 131. 000 EACH| 5. 00000 655. 00| 4. 85000 635. 35| 5. 00000 655. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0590 705A038 60. 000 EACH| 5. 00000 300. 00| 4. 85000 291. 00| 5. 00000 300. 00
Pavenent Markers, Cass A-H Type 2-E | | |
0600 740B000 472.000 SQFT| 12. 00000 5664. 00| 13. 17000 6216. 24| 12. 00000 5664. 00
Construction Signs | | |
0610 740D000 15. 000 EACH| 45. 00000 675. 00| 47.39000 710. 85| 40. 00000 600. 00
Channel i zi ng Druns | [ |
0620 740EO000 40. 000 EACH 15. 00000 600. 00| 1.17000 46. 80| 15. 00000 600. 00
Cones (36 Inches High) | | |
0630 740F002 2.000 EACH 275. 00000 550. 00| 207. 61000 415. 22| 265. 00000 530. 00
Barri cades, Type |11 | | |
0640 7401 005 9. 000 EACH 150. 00000 1350. 00| 124. 64000 1121. 76| 175. 00000 1575. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
0650 740MDOO 40. 000 EACH 0. 00000 0. 00| 0. 08000 3. 20| 10. 00000 400. 00
Wi ght For Cone | | |
0660 741C010 1. 000 EACH| 1250. 00000 1250. 00| 323. 91000 323. 91| 4000. 00000 4000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0670 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00| 3000. 00000 3000. 00
| |
I I
| |

$ 186, 315. 00
CONTRACT TOTALS | $ 174, 787. 35| $ 179, 816. 27| $ 186, 315. 00
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11/ 07/ 00
PAGE : 022 -1
VENDOR RANKI NG
CALL ORDER . 022 CONTRACT I D : 20001103022 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPSA-CNOO (7)

for constructing the Resurfacing and Traffic Stripe on West
Bound 1-565 fromMP 0.94 to MP 1.17 in Moresville. Length

0.23 ni.
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 49, 114. 50 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 54, 010. 97 109. 9694%
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TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20001103022 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 19010 | (2) 01018

|
| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]
SECTI ON 0001  Tot al

|
1. 48000 296. 00|

Construction Fuel (MaximumBid Linmted |
To $ 1200. 00) |

| |

0010 405A000 200. 000 GAL | 4.00000 800. 00|
Tack Coat | [ |
0020 420A011 200. 000 TON | 86. 60000 17320. 00| 125. 33000 25066. 00|
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0030 600A000 LUWP| 8000. 00000 8000. 00| 14386. 69000 14386. 69|
Mobi |'i zati on | [ |
0040 701A028 1.000 M LE| 2000. 00000 2000. 00| 1744. 90000 1744. 90|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0050 701A032 1.000 M LE| 2000. 00000 2000. 00| 1744. 90000 1744. 90|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0060 701A041 1.000 M LE| 1200. 00000 1200. 00| 920. 92000 920. 92|
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0070 701B009 100. 000 LF | 2. 00000 200. 00| 0. 97000 97. 00|
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |
0080 701C000 1.000 M LE| 800. 00000 800. 00| 387. 76000 387. 76|
Broken Tenporary Traffic Stripe | [ |
0090 701C001 1.000 M LE| 1852. 00000 1852. 00| 436. 23000 436. 23|
Solid Tenporary Traffic Stripe | [ |
0100 703A002 300. 000 SQFT| 4. 00000 1200. 00| 2. 43000 729. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0110 705A031 175. 000 EACH| 7.50000 1312. 50| 5. 82000 1018. 50|
Paverent Markers, Class A-H Type 1-A | [ |
0120 740B000 274.000 SQFT| 23. 50000 6439. 00| 17. 85000 4890. 90|
Construction Signs | [ |
0130 740EO000 100. 000 EACH| 23. 50000 2350. 00| 13. 59000 1359. 00|
Cones (36 Inches High) | [ |
0140 740MDOO 100. 000 EACH| 11. 00000 1100. 00| 8. 80000 880. 00|
Wi ght For Cone | [ |
0150 741C010 1.000 EACH 2541. 00000 2541. 00| 52.17000 52. 17|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0160 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00|
I I
| |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 022 -3
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT 1D : 20001103022 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 19010 | (2) 01018 |
| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 49, 114. 50| $ 54, 010. 97|
------------------------------------------ o
CONTRACT TOTALS | $ 49, 114. 50| $ 54, 010. 97|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 023 -1
VENDOR RANKI NG
CALL ORDER . 023 CONTRACT I D : 20001103023 COUNTI ES : CULLMAN DEKALB
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT 01 JACKSON OTHERS
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPSA- CNOO( 8)

for constructing the Guardrail and Cuardrail End Anchors at
various sites as indicated in the plan assenbly.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D
1 01010 ALABAVA GUARDRAI L, | NC. $ 708, 637. 60 100. 0000%
2 01029 ATWOOD FENCE COVPANY, | NC. $ 854, 355. 50 120. 5631%
3 18012 THE RUTH COVPANY $ 868, 925. 88 122.6192%
4 12009 LU, INC $ 899, 978. 88 127.0012%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 023 -2
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT 1D : 20001103023 COUNTI ES : CULLMAN DEKALB
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 01 JACKSON OTHERS
SET- ASI DE :
| (1) 01010 | (2) 01029 | (3) 18012
| ALABAVA GUARDRAI L, | NC. | ATWOOD FENCE COVPANY, |NC. | THE RUTH COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

Construction Fuel (MaximumBid Limted |
To $ 17,500. 00) |
SECTI ON TOTALS | $ 708, 637. 60

| I I
0010 206D001 17309. 000 LF | 0. 60000 10385. 40| 1. 50000 25963. 50| 1. 68000 29079. 12
Removi ng Cuar dr ai | | [ |
0020 206E008 127.000 EACH 105. 00000 13335. 00| 100. 00000 12700. 00| 150. 00000 19050. 00
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0030 600A000 LUWP| 18500. 00000 18500. 00| 20000. 00000 20000. 00| 25000. 00000 25000. 00
Mobi | i zat i on | [ |
0040 630A000 40752.000 LF | 9. 85000 401407. 20| 12. 50000 509400. 00| 10. 63000 433193.76
Steel Beam Guardrail, Cdass A Type 1 | [ |
0050 630C001 16. 000 EACH| 600. 00000 9600. 00| 550. 00000 8800. 00| 750. 00000 12000. 00
Quardrail End Anchor, Type 8 | [ |
0060 630C004 32.000 EACH 1250. 00000 40000. 00| 850. 00000 27200. 00| 1295. 00000 41440. 00
Quardrail End Anchor, Type 12 | [ |
0070 630C030 3.000 EACH 850. 00000 2550. 00| 800. 00000 2400. 00| 550. 00000 1650. 00
Quardrail End Anchor, Type 9 | [ |
0080 630C041 45. 000 EACH 2950. 00000 132750. 00| 3750. 00000 168750. 00| 4425. 00000 199125. 00
Quardrail End Anchor, Type 22 | [ |
0090 630C050 7.000 EACH 1200. 00000 8400. 00| 1600. 00000 11200. 00| 1550. 00000 10850. 00
Quardrail End Anchor, Type 20 Series | [ |
0100 630C070 46. 000 EACH| 1185. 00000 54510. 00| 1100. 00000 50600. 00| 1375. 00000 63250. 00
Quardrail End Anchor, Type 10 Series | [ |
0110 740B000 224.000 SQFT| 12. 50000 2800. 00| 8. 00000 1792. 00| 12. 00000 2688. 00
Construction Signs | [ |
0120 740D000 200. 000 EACH 40. 00000 8000. 00| 32. 00000 6400. 00| 41. 50000 8300. 00
Channel i zi ng Druns | [ |
0130 740E000 100. 000 EACH| 18. 00000 1800. 00| 10. 00000 1000. 00| 18. 00000 1800. 00
Cones (36 Inches High) | [ |
0140 740MDOO 100. 000 EACH| 11. 00000 1100. 00| 6. 50000 650. 00| 5. 00000 500. 00
Wi ght For Cone | [ |
0150 741C010 1.000 EACH 2000. 00000 2000. 00| 2500. 00000 2500. 00| 5000. 00000 5000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0160 998A000 LUWP| 1500. 00000 1500. 00| 5000. 00000 5000. 00| 16000. 00000 16000. 00
I I
I I
I I

$ 868, 925. 88

CONTRACT TOTALS | $ 708, 637. 60| $ 854, 355. 50| $ 868, 925. 88




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 023 -3
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20001103023 COUNTI ES : CULLMAN DEKALB
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 01 JACKSON OTHERS
SET- ASI DE :
| (4) 12009 [ |
| LU, I NC | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  TOTAL
I I I
0010 206D001 17309.000 LF | 2.12000 36695. 08| |
Renovi ng Guardrai l | [ |
0020 206E008 127.000 EACH| 85. 00000 10795. 00| |
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0030 600A000 LUMP| 9500. 00000 9500. 00| |
Mobi |'i zati on | [ |
0040 630A000 40752.000 LF | 10. 65000 434008. 80| |
Steel Beam Guardrail, dass A Type 1 | | |
0050 630C001 16. 000 EACH| 500. 00000 8000. 00| |
Quardrail End Anchor, Type 8 | | |
0060 630C004 32.000 EACH| 620. 00000 19840. 00| |
Guardrail End Anchor, Type 12 | | |
0070 630C030 3.000 EACH 400. 00000 1200. 00| |
Quardrail End Anchor, Type 9 | | |
0080 630C041 45. 000 EACH| 5900. 00000 265500. 00| |
Guardrail End Anchor, Type 22 | | |
0090 630C050 7.000 EACH 2200. 00000 15400. 00| |
Quardrail End Anchor, Type 20 Series | | |
0100 630C070 46. 000 EACH| 1800. 00000 82800. 00| |
Quardrail End Anchor, Type 10 Series | | |
0110 740B000 224.000 SQFT| 10. 00000 2240. 00| |
Construction Signs | | |
0120 740D000 200. 000 EACH| 45. 00000 9000. 00| |
Channel i zi ng Druns | [ |
0130 740EO000 100. 000 EACH| 5. 00000 500. 00| |
Cones (36 Inches High) | | |
0140 740MDOO 100. 000 EACH| 2. 50000 250. 00| |
Wi ght For Cone | | |
0150 741C010 1.000 EACH 500. 00000 500. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0160 998A000 LUMP| 3750. 00000 3750. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 17,500. 00) | [ |
SECTI ON TOTALS | $ 899, 978. 88| |
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 899, 978. 88| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 024 -1
VENDOR RANKI NG
CALL ORDER . 024 CONTRACT I D : 20001103024 COUNTI ES : COLBERT FRANKLI N
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT 01 LAVRENCE OTHERS
CONTRACT TIME : 150 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPSA- CNOO(10)

for constructing the Guardrail and Cuardrail End Anchors at
various sites on various routes

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01010 ALABAVA GUARDRAI L, | NC. $ 1,377,001.00 100. 0000%
2 01029 ATWOOD FENCE COVPANY, | NC. $ 1,899, 829.00 137. 9685%
3 12009 LU, INC $ 2,172,788.10 157.7913%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 024 -2
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 20001103024 COUNTI ES : COLBERT FRANKLI N
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 01 LAVRENCE OTHERS
SET- ASI DE :
| (1) 01010 | (2) 01029 | (3) 12009
| ALABAVA GUARDRAI L, | NC. | ATWOOD FENCE COVPANY, INC. |LU, INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 ROADWAY

| |
0010 206E008 35.000 EACH 105. 00000 3675. 00 200. 00000 7000. 00| 125. 00000 4375. 00

|
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0020 210D001 1580. 000 CYIP| 42. 00000 66360. 00| 40. 00000 63200. 00| 12. 50000 19750. 00
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0030 600A000 LUMP| 30000. 00000 30000. 00| 20000. 00000 20000. 00] 150000. 00000 150000. 00
Mobi |'i zati on | [ |
0040 629A011 156. 000 LF | 40. 00000 6240. 00| 85. 00000 13260. 00| 200. 00000 31200. 00
Concrete Median Or Safety Barrier, Type | | |
1A (Rei nforced) | [ |
0050 629C002 2.000 EACH 1500. 00000 3000. 00| 2000. 00000 4000. 00| 6500. 00000 13000. 00
Concrete Median Or Safety Barrier End | [ |
Section, (Type TES) | | |
0060 630A000 71568. 000 LF | 9. 50000 679896. 00| 14. 50000 1037736. 00| 12. 95000 926805. 60
Steel Beam Guardrail, dass A Type 1 | | |
0070 630C003 60. 000 EACH| 950. 00000 57000. 00| 1200. 00000 72000. 00| 890. 00000 53400. 00
Quardrail End Anchor, Type 13 | | |
0080 630C050 314. 000 EACH 1205. 00000 378370. 00| 1650. 00000 518100. 00| 2300. 00000 722200. 00
Quardrail End Anchor, Type 20 Series | | |
0090 630C070 60. 000 EACH| 1150. 00000 69000. 00| 1150. 00000 69000. 00| 1900. 00000 114000. 00
Quardrail End Anchor, Type 10 Series | | |
0100 650A000 500. 000 CYIP| 42.50000 21250. 00| 40. 00000 20000. 00| 15. 00000 7500. 00
Topsoi | | | |
0110 652A053 6. 000 ACRE| 1280. 00000 7680. 00| 1250. 00000 7500. 00| 5625. 00000 33750. 00
Seeding (M x 1E) | | |
0120 656A001 6. 000 ACRE| 1280. 00000 7680. 00| 1250. 00000 7500. 00| 5625. 00000 33750. 00
Mul ching, Cass A Type 2 | | |
0130 659A000 1500. 000 SQYD| 3. 00000 4500. 00| 4. 00000 6000. 00| 5. 00000 7500. 00
Erosion Control Netting, Class A | | |
0140 665F000 750. 000 EACH| 8. 00000 6000. 00| 5. 00000 3750. 00| 8.13000 6097. 50
Hay Bal es | | |
0150 680A000 LUMP| 8500. 00000 8500. 00| 5000. 00000 5000. 00| 10000. 00000 10000. 00
Engi neering Controls | [ |
0160 740B000 576. 000 SQFT| 12. 50000 7200. 00| 8. 00000 4608. 00| 10. 00000 5760. 00
Construction Signs | | |
0170 740D000 10. 000 EACH| 45. 00000 450. 00| 35. 00000 350. 00| 45. 00000 450. 00
Channel i zi ng Druns | [ |
0180 740EO000 100. 000 EACH| 18. 00000 1800. 00| 10. 00000 1000. 00| 5. 00000 500. 00
I I

Cones (36 Inches High) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 024 -3
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT I D : 20001103024 COUNTI ES : COLBERT FRANKLI N
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 01 LAVWRENCE OTHERS
SET- ASI DE :
| (1) 01010 | (2) 01029 | (3) 12009
| ALABAVA GUARDRAI L, | NC. | ATWOOD FENCE COVPANY, INC. |LU, INC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0190 740MDOO 100. 000 EACH| 9. 00000 900. 00| 6. 50000 650. 00| 2.50000 250. 00
Wi ght For Cone | [ |
0200 741C010 1.000 EACH 2000. 00000 2000. 00| 2500. 00000 2500. 00| 500. 00000 500. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0210 998A000 LUWP| 1500. 00000 1500. 00| 20000. 00000 20000. 00| 10000. 00000 10000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 41, 500. 00) | | |
0220 720A007 AAL 1.000 EACH [ | 22000. 00000 22000. 00
Vehi cul ar | npact Attenuator Assenbly | [ |
ARD) ( MODEL # QS2405Y) | | |
0230 720A008 AA2 1.000 EACH 14000. 00000 14000. 00| 16675. 00000 16675. 00|
Vehi cul ar | nmpact Attenuator Assenbly | | |
(TRACQ) | | |
SECTI ON TOTALS | $ 1,377,001. 00| $ 1,899, 829. 00| $ 2,172,788.10
+

CONTRACT TOTALS |

$ 1,377,001.

$ 1,899, 829. 00|

$ 2,172,788.10




ALABAVA DEPARTMENT OF TRANSPORTATI ON

11/ 07/ 00
VENDOR RANKI NG
CALL ORDER : 026 CONTRACT I D : 20001103026
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 07
CONTRACT TI ME : 65 Wor ki ng Days
CONTRACT DESCRI PTI ON : RURAL

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #52 fromthe east city limts of Geneva (MP 32.256)
to S.R #167 in Hartford (MP 41.094). Length 8.838 m.

COUNTI ES :

GENEVA

(avai |l abl e days)
PRQIECT( S)

, 681, 732. 43

DATE :

PAGE : 026 -1

STPAA- 89 ( 15)

100. 0000%

SET- ASI DE :
RANK VENDOR NO. / NAME
1 01018 APAC- ALABAMA, | NC.
2 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC.

3 02032 BULLARD EXCAVATI NG, | NC.

, 709, 195. 26
, 805, 615. 79

101. 6330%
107. 3664%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 026 -2
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20001103026 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 01018 | (2) 23024 | (3) 02032
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON' COVPA| BULLARD EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al
|
0010 206C010 75.000 SQvYD| 20. 00000 1500. 00

| |
[ 25. 00000 1875. 00| 50. 00000 3750. 00
Rermovi ng Concrete Driveway | [ |
0020 209A000 7.000 EACH 100. 00000 700. 00| 100. 00000 700. 00| 150. 00000 1050. 00
Mai | box Reset, Single | [ |
0030 210D010 10370. 000 CYIP| 3. 85000 39924. 50| 3. 85000 39924. 50| 6. 25000 64812. 50
Borrow Excavation (A2 or Better) | [ |
0040 401B100 142488. 000 SYCP| 0. 64000 91192. 32| 0. 69000 98316. 72| 0. 49990 71229.75
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0050 405A000 7868.000 GAL | 2.21000 17388. 28| 1. 00000 7868. 00| 1.51000 11880. 68
Tack Coat | [ |
0060 408A052 142488. 000 SY | 0. 33000 47021. 04| 0. 49000 69819. 12| 0. 58000 82643. 04
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0070 424A240 7837.000 TON | 36. 97000 289733. 89| 34. 95000 273903. 15| 33. 28000 260815. 36
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0080 424A246 7968. 000 TON | 35. 86000 285732. 48| 34.19000 272425. 92| 34. 28000 273143. 04
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 424B441 21373.000 TON | 31. 29000 668761. 17| 32. 95000 704240. 35| 31. 87000 681157. 51
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0100 600A000 LUWP| 37000. 00000 37000. 00| 39500. 00000 39500. 00| 158266. 41000 158266. 41
Mobi | i zat i on | [ |
0110 618B002 75.000 SQYD| 40. 00000 3000. 00| 35. 00000 2625. 00| 30. 00000 2250. 00
Concrete Driveway, 6" Thick | [ |
0120 652A061 13. 000 ACRE| 380. 00000 4940. 00| 380. 00000 4940. 00| 500. 00000 6500. 00
Seeding (M x 3E) | [ |
0130 656A000 13. 000 ACRE| 380. 00000 4940. 00| 380. 00000 4940. 00| 400. 00000 5200. 00
Mul ching, Cass A Type 1 | [ |
0140 665F000 100. 000 EACH| 4.00000 400. 00| 4. 00000 400. 00| 10. 00000 1000. 00
Hay Bal es | [ |
0150 665J000 1000. 000 LF | 3. 15000 3150. 00| 3. 15000 3150. 00| 5. 50000 5500. 00
Silt Fence, Type A | [ |
0160 680A000 LUWP| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
| |

Engi neering Controls |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 026 -3
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 20001103026 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 01018 | (2) 23024 | (3) 02032
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPA| BULLARD EXCAVATI NG, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0170 701C000 20.000 M LE 300. 00000 6000. 00| 300. 00000 6000. 00| 300. 00000 6000. 00
Broken Tenporary Traffic Stripe | [ |

0180 701C001 52.000 M LE| 470. 00000 24440. 00| 320. 00000 16640. 00| 320. 00000 16640. 00
Solid Tenporary Traffic Stripe | [ |

0190 701DO07 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
Solid Traffic Stripe Renmoved (Paint) | [ |

0200 701DO08 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00| 1300. 00000 1300. 00
Solid Traffic Stripe Removed (Plastic) | [ |

0210 701D014 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Broken Traffic Stripe Renoved (Paint) | [ |

0220 701D015 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Broken Traffic Stripe Renoved (Plastic) | [ |

0230 702A040 1.000 M LE| 1975. 00000 1975. 00| 1975. 00000 1975. 00| 1975. 00000 1975. 00
Broken White, Profiled Traffic Stripe | [ |
(6" _Wde) I I I

0240 702A041 17.000 M LE| 3950. 00000 67150. 00| 3950. 00000 67150. 00| 3950. 00000 67150. 00
Solid Wiite, Profiled Traffic Stripe | [ |
(6" _Wde) I I I

0250 702A042 9.000 M LE| 1975. 00000 17775. 00| 1975. 00000 17775. 00| 3950. 00000 35550. 00
Broken Yellow, Profiled Traffic Stripe | [ |
(6" _Wde) I I I

0260 702A043 9.000 M LE] 3950. 00000 35550. 00| 3950. 00000 35550. 00| 1975. 00000 17775. 00
Solid Yellow, Profiled Traffic Stripe | [ |
(6" _Wde) I I I

0270 703A002 3574.000 SQFT]| 1. 80000 6433. 20| 1. 80000 6433. 20| 1. 80000 6433. 20
Traffic Control Markings, Class 2, Type | [ |
A I I I

0280 703D001 476. 000 SQFT| 1. 00000 476. 00| 1. 00000 476. 00| 1. 00000 476. 00
Tenporary Traffic Control Markings | | |

0290 705A030 167. 000 EACH 4.90000 818. 30| 4.90000 818. 30| 4.90000 818. 30
Paverent Markers, Class A-H, Type 2-C | | |

0300 705A032 350. 000 EACH 4.70000 1645. 00| 4. 70000 1645. 00| 4.70000 1645. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0310 705A037 700. 000 EACH 4.90000 3430. 00| 4. 90000 3430. 00| 4.90000 3430. 00
Pavenent Markers, Cass A-H Type 2-D | | |

0320 740B000 1075. 000 SQFT| 11. 03000 11857. 25| 14. 00000 15050. 00| 8. 00000 8600. 00
Construction Signs | |

0330 740E000 50. 000 EACH| 3. 59000 179. 50| 12. 50000 625. 00| 5. 00000 250. 00
Cones (36 Inches High) | | |

0340 740MD0O0 50. 000 EACH| 2. 39000 119. 50| 5. 00000 250. 00| 5. 00000 250. 00

I I

Wi ght For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 026 -4
TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 20001103026 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 01018 | (2) 23024 | (3) 02032
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPA| BULLARD EXCAVATI NG, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0350 7400000 1.000 EACH 2000. 00000 2000. 00| 2500. 00000 2500. 00| 1500. 00000 1500. 00
Pi l ot Car | [ |
0360 741C010 1.000 EACH 500. 00000 500. 00| 2750. 00000 2750. 00| 2425. 00000 2425. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0370 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To $ 81, 000. 00) | [ |
SECTI ON TOTALS | $ 1,681, 732.43| $ 1,709, 195. 26| $ 1,805,615.79
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 1,681, 732. 43| $ 1,709, 195. 26| $ 1,805,615.79




ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

Wor ki ng Days

11/ 07/ 00
CALL ORDER : 027 CONTRACT I D : 20001103027
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 08
CONTRACT TIME : 230
CONTRACT DESCRI PTI ON : MOBI LE

for constructing the Bridge Replacenent and Approaches on
S.R #13 (U. S. #43) at Bassett’'s Creek, north of Wagarville.

Length 0.928 m .

SET- ASI DE :

DATE :

PAGE : 027 -1

RANK

VENDOR NO. / NAME

TANNER CONSTRUCTI ON COVPANY, | NC.
T.L. WALLACE CONSTRUCTI ON, | NC.
NEVELL & BUSH, | NC.

GROUND & PIPE TECHNOLOG ES, L.L.C
PACO, | NC.

CLARK CONSTRUCTI ON COVPANY , | NC.

COUNTI ES : WASHI NGTON
(avai |l abl e days)
PROJECT(S) : BRF-98(31)
TOTAL % OVER
BI D LOW BI D
$ 1,809, 566.80 100. 0000%
$ 1,854,130.41 102. 4626%
$ 2,086, 141. 20 115. 2840%
$ 2,138,030.82 118. 1515%
$ 2,229, 146.00 123.1867%
$ 2,653, 105.65 146. 6155%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 027 -2
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 20041 | (2) 23034 | (3) 14008

| TANNER CONSTRUCTI ON COMPANY, | T. L. WALLACE CONSTRUCTI ON, | NEWELL & BUSH, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001 TOTAL

| |
0010 201A000 LUWP| 10000. 00000 10000. 00] 125000. 00000 125000. 00| 8000. 00000 8000. 00

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range D

|
Clearing & Grubbing (Approximately 3 | [ |
Acr es) | [ |
0020 206A000 LUWP| 60000. 00000 60000. 00| 40000. 00000 40000. 00| 50000. 00000 50000. 00
Removal OF O d Bridge ,Station 1157+65 | | |
0030 206C002 490. 000 SQYD| 3. 50000 1715. 00| 3. 50000 1715. 00| 5. 00000 2450. 00
Renovi ng Concrete Sl ope Paving | | |
0040 206D000 212.000 LF | 5. 00000 1060. 00| 2. 00000 424. 00| 2.10000 445. 20
Renovi ng Pi pe | [ |
0050 206D001 500. 000 LF | 1. 50000 750. 00| 2. 25000 1125. 00| 2. 35000 1175. 00
Renovi ng Guardrai l | [ |
0060 206D002 144.000 LF | 1. 00000 144. 00| 2.00000 288. 00| 2.10000 302. 40
Renovi ng Curb | [ |
0070 206E001 2.000 EACH 250. 00000 500. 00| 500. 00000 1000. 00| 525. 00000 1050. 00
Renmoving Inlets | [ |
0080 206E010 4.000 EACH 250. 00000 1000. 00| 150. 00000 600. 00| 160. 00000 640. 00
Renovi ng Guardrail End Anchor (Type 2-B)| [ |
0090 206E019 8.000 EACH| 125. 00000 1000. 00| 150. 00000 1200. 00| 160. 00000 1280. 00
Renmovi ng Guardrail End Anchor (Type 10) | [ |
0100 210A000 1997. 000 CYIP| 5. 50000 10983. 50| 2. 75000 5491. 75| 3. 00000 5991. 00
Uncl assi fied Excavation | | |
0110 210D021 6439. 000 CYIP| 6. 70000 43141. 30| 6. 15000 39599. 85| 6. 50000 41853. 50
Borrow Excavation (Loose Truckbed | | |
Measurement) (A4 or Better) | [ |
0120 214A000 75.000 CUYD| 5. 00000 375. 00| 7.00000 525. 00| 7.50000 562. 50
Structure Excavation | [ |
0130 214B001 17.000 CUYD| 30. 00000 510. 00| 40. 00000 680. 00| 42.00000 714.00
Foundati on Backfill, Commerci al | [ |
0140 401A000 2462.000 SYCP| 0. 75000 1846. 50| 0. 75000 1846. 50| 0. 75000 1846. 50
Bi t um nous Treatnment A | [ |
0150 405A000 1700. 000 GAL | 1. 00000 1700. 00| 1. 50000 2550. 00| 1. 50000 2550. 00
Tack Coat | [ |
0160 424A260 1120. 000 TON | 57. 10000 63952. 00| 51. 37000 57534. 40| 51. 37000 57534. 40
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0170 424A266 200. 000 TON | 58. 50000 11700. 00| 83. 81000 16762. 00| 83. 81000 16762. 00
| | |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 027 -3
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 20041 | (2) 23034 | (3) 14008

| TANNER CONSTRUCTI ON COMPANY, | T. L. WALLACE CONSTRUCTI ON, | NEWELL & BUSH, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0180 424B461 41.000 TON 51. 70000 2119.70 116. 27000 4767. 07 116. 27000 4767. 07
Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi mum Aggregate Size

M x, ESAL Range D

+ +
I I I
| I I
| | |
0190 424B469 2925.000 TON | 52. 00000 152100. 00| 45, 18000 132151. 50| 45.18000 132151. 50
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0200 424C260 797.000 TON | 48. 10000 38335. 70| 89. 13000 71036. 61| 89. 13000 71036. 61
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range D | [ |
0210 424C264 100. 000 TON | 50. 00000 5000. 00| 165. 00000 16500. 00| 150. 00000 15000. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range D | [ |
0220 424C268 432.000 TON | 53. 70000 23198. 40| 80. 11000 34607. 52| 80. 11000 34607. 52
Super pave Bitumi nous Concrete Base | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0230 428B000 15860. 000 LF | 0. 15000 2379. 00| 0. 06000 951. 60| 0. 05000 793. 00
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0240 430B000 100. 000 TNCP| 30. 00000 3000. 00| 25. 00000 2500. 00| 26. 25000 2625. 00
Aggregate Surfacing (AHD #467 Or #57) | [ |
0250 450B000 107. 000 SQYD| 73. 00000 7811. 00| 70. 00000 7490. 00| 95. 00000 10165. 00
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0260 502A000 16800. 000 LB | 0. 41000 6888. 00| 0. 49000 8232. 00| 0. 55000 9240. 00
St eel Rei nforcenent | [ |
0270 502B000 LUWP| 83476. 00000 83476. 00| 93656. 00000 93656. 00| 115000. 00000 115000. 00
St eel Rei nforcenent For Bridge | [ |
Superstructure, Sta. 1157+65, Appr ox. | | |
203600 LBS | [ |
0280 505A000 1.000 EACH 5000. 00000 5000. 00| 3600. 00000 3600. 00| 3000. 00000 3000. 00
Steel Test Piles (HP 10x42) | [ |
0290 505A004 2.000 EACH 5000. 00000 10000. 00| 4000. 00000 8000. 00| 3000. 00000 6000. 00
Steel Test Piles (HP 14x73) | [ |
0300 505B055 1.000 EACH 3000. 00000 3000. 00| 100. 00000 100. 00| 3200. 00000 3200. 00
Static Loadi ng Tests (HP 10x42) | [ |
0310 505B059 2.000 EACH 3000. 00000 6000. 00| 100. 00000 200. 00| 3200. 00000 6400. 00
I I

Static Loading Tests (HP 14x73) |
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TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 20041 | (2) 23034 | (3) 14008

| TANNER CONSTRUCTI ON COMPANY, | T. L. WALLACE CONSTRUCTI ON, | NEWELL & BUSH, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0320 505B085 1.000 EACH 1000. 00000 1000. 00| 200. 00000 200. 00| 1500. 00000 1500. 00
Dynami ¢ Loadi ng Tests (HP 10x42) | [ |

0330 505B089 2.000 EACH 1000. 00000 2000. 00| 200. 00000 400. 00| 1500. 00000 3000. 00
Dynami ¢ Loadi ng Tests (HP 14x73) | [ |

0340 505C000 720.000 LF | 23. 00000 16560. 00| 22.00000 15840. 00| 21. 00000 15120. 00
Steel Piling (HP 10x42) | | |

0350 505C004 4220.000 LF | 31. 00000 130820. 00| 34. 00000 143480. 00| 32. 00000 135040. 00
Steel Piling (HP 14x73) | | |

0360 508A000 16260.000 LB | 1. 90000 30894. 00| 4. 00000 65040. 00| 2.00000 32520. 00
Structural Steel | [ |

0370 510A000 252.000 cCUYD 500. 00000 126000. 00| 500. 00000 126000. 00| 565. 00000 142380. 00
Bridge Substructure Concrete, Class A | [ |

0380 510C051 LUMP|  325000. 00000 325000. 00| 270200. 00000 270200. 00| 345000. 00000 345000. 00
Bri dge Concrete Superstructure, Sta. | [ |
1157465, Approx. 772 Cu Yds | | |

0390 510E000 2460. 000 SQYD| 2. 00000 4920. 00| 1. 95000 4797. 00| 3. 00000 7380. 00
Groovi ng Concrete Bridge Decks | |

0400 511A001 180. 000 EACH| 40. 00000 7200. 00| 30. 00000 5400. 00| 50. 00000 9000. 00
El astoneric Bearings, Type 2 | | |

0410 513B003 3623.000 LF | 48. 00000 173904. 00| 41. 00000 148543. 00| 56. 00000 202888. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type | (Specialty Item | [ |

0420 530B000 204.000 LF | 30. 00000 6120. 00| 20. 00000 4080. 00| 50. 00000 10200. 00
18" Span, 11" Ri se Roadway Pipe (Cass | [ |
3 RC) | [ |

0430 600A000 LUMP| 87000. 00000 87000. 00| 80000. 00000 80000. 00| 180000. 00000 180000. 00
Mobi |'i zati on | [ |

0440 606A000 100. 000 LF | 10. 00000 1000. 00| 6. 00000 600. 00| 6. 30000 630. 00
6" Underdrain Pipe | | |

0450 610C001 3161. 000 TON | 31. 00000 97991. 00| 26. 50000 83766. 50| 29. 00000 91669. 00
Loose Riprap, Cass 2 | | |

0460 610D003 1370. 000 SQYD| 1. 00000 1370. 00| 3. 00000 4110. 00| 3. 00000 4110. 00
Filter Blanket, Ceotextile | | |

0470 614A000 16. 000 CUYD| 300. 00000 4800. 00| 250. 00000 4000. 00| 275. 00000 4400. 00
Sl ope Pavi ng | [ |

0480 621C020 1.000 EACH 1400. 00000 1400. 00| 2000. 00000 2000. 00| 2100. 00000 2100. 00
Inlets, Type Y | [ |

0490 621C027 1.000 EACH 900. 00000 900. 00| 2000. 00000 2000. 00| 2100. 00000 2100. 00
Inlets, Type C | [ |

0500 621D019 1.000 EACH 350. 00000 350. 00| 500. 00000 500. 00| 525. 00000 525. 00

I I

Inlet Units, Type Y |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT I D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 20041 | (2) 23034 | (3) 14008
| TANNER CONSTRUCTI ON COVPANY, | T. L. WALLACE CONSTRUCTI ON, | NEWELL & BUSH, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0510 623B001 144.000 LF | 23. 00000 3312. 00| 15. 00000 2160. 00| 16. 00000 2304. 00
Concrete Curb, Type N Special | [ |
0520 630A000 488.000 LF | 13. 00000 6344. 00| 15. 25000 7442. 00| 16. 00000 7808. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0530 630C001 1.000 EACH 800. 00000 800. 00| 825. 00000 825. 00| 865. 00000 865. 00
Quardrail End Anchor, Type 8 | [ |
0540 630C003 3.000 EACH 1000. 00000 3000. 00| 1225. 00000 3675. 00| 1285. 00000 3855. 00
Quardrail End Anchor, Type 13 | [ |
0550 630C070 5.000 EACH| 1600. 00000 8000. 00| 1500. 00000 7500. 00| 1575. 00000 7875. 00
Quardrail End Anchor, Type 10 Series | [ |
0560 631F000 150. 000 LF | 7.50000 1125. 00| 6. 25000 937. 50| 6. 50000 975. 00
Steel Beam Guardrail C ass A Type 1 | [ |
Rel ocat ed [ |
0570 6313013 2.000 EACH 750. 00000 1500. 00| 450. 00000 900. 00| 475. 00000 950. 00
Guardrail End Anchor Type 13 Rel ocated | | |
0580 650A000 100. 000 CYIP| 15. 00000 1500. 00| 10. 00000 1000. 00| 10. 50000 1050. 00
Topsoi | | | |
0590 650B000 1496. 000 CYIP| 5. 00000 7480. 00| 3. 50000 5236. 00| 3. 75000 5610. 00
Topsoi | From St ockpil es | | |
0600 652A057 6. 000 ACRE| 600. 00000 3600. 00| 500. 00000 3000. 00| 525. 00000 3150. 00
Seeding (M x 3A) | | |
0610 652B055 6. 000 ACRE| 400. 00000 2400. 00| 500. 00000 3000. 00| 525. 00000 3150. 00
Tenporary Seeding (M x 3AT) | | |
0620 652D057 1.000 ACRE| 500. 00000 500. 00| 200. 00000 200. 00| 210. 00000 210. 00
Seeding In Stubble (Mx 3A) | | |
0630 654A001 52. 000 SQYDO| 5. 00000 260. 00| 5. 00000 260. 00| 5. 25000 273.00
Sol i d Soddi ng (Bernuda) | | |
0640 656A000 12. 000 ACRE| 400. 00000 4800. 00| 500. 00000 6000. 00| 525. 00000 6300. 00
Mul ching, Cass A Type 1 | | |
0650 665F000 500. 000 EACH| 10. 00000 5000. 00| 5. 00000 2500. 00| 11. 00000 5500. 00
Hay Bal es | | |
0660 6651 000 100. 000 TON | 31. 00000 3100. 00| 29. 50000 2950. 00| 40. 00000 4000. 00
Tenporary Riprap, Cass 2 | | |
0670 665J000 2600. 000 LF | 3. 00000 7800. 00| 2.50000 6500. 00| 5. 00000 13000. 00
Silt Fence, Type A | | |
0680 665K000 100. 000 CUYD| 3. 00000 300. 00| 6. 50000 650. 00| 15. 00000 1500. 00
Dr ai nage Sunp Excavation | | |
0690 666A001 6. 000 ACRE| 30. 00000 180. 00| 75. 00000 450. 00| 80. 00000 480. 00
Pest Control Treatnent | | |
0700 680A000 LUMP| 7500. 00000 7500. 00| 10000. 00000 10000. 00| 20000. 00000 20000. 00
I I

Engi neering Controls
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TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 20041 | (2) 23034 | (3) 14008

| TANNER CONSTRUCTI ON COMPANY, | T. L. WALLACE CONSTRUCTI ON, | NEWELL & BUSH, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0710 701A028 2.000 M LE| 1100. 00000 2200. 00| 1500. 00000 3000. 00| 2000. 00000 4000. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) |

0720 701A032 2.000 M LE| 1100. 00000 2200.

Renmoval O Existing Traffic Control
Mar ki ngs Or Legends (Tape)

I I
00| 1500. 00000 3000. 00| 1600. 00000 3200. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | | |
0730 701A041 2.000 M LE| 650. 00000 1300. 00| 1000. 00000 2000. 00| 1050. 00000 2100. 00
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0740 701B009 860.000 LF | 1. 40000 1204. 00| 1. 00000 860. 00| 1. 05000 903. 00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |
0750 701C002 2.000 M LE| 190. 00000 380. 00| 500. 00000 1000. 00| 860. 00000 1720. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
0760 701C003 4.000 M LE| 250. 00000 1000. 00| 500. 00000 2000. 00| 690. 00000 2760. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0770 701C006 2.000 M LE| 7000. 00000 14000. 00| 6800. 00000 13600. 00| 7500. 00000 15000. 00
Solid Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | | |
0780 701D009 2.000 M LE| 1500. 00000 3000. 00| 800. 00000 1600. 00| 1200. 00000 2400. 00
Solid Traffic Stripe Renoved (Tape) | [ |
0790 701F003 300.000 LF | 5. 50000 1650. 00| 2.00000 600. 00| 2.10000 630. 00
Dotted Tenporary Traffic Stripe (Tape) | | |
0800 701Gl121 1230. 000 LF | 3. 50000 4305. 00| 1. 50000 1845. 00| 1. 60000 1968. 00
Broken VWite, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0810 701Gl125 1230. 000 LF | 4.50000 5535. 00| 3. 50000 4305. 00| 5. 00000 6150. 00
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0820 701G133 1230. 000 LF | 4.50000 5535. 00| 3. 75000 4612. 50| 4.50000 5535. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0830 701HOO1 5000. 000 LF | 0. 75000 3750. 00| 0. 30000 1500. 00| 0. 45000 2250. 00
Solid Traffic Stripe Removed (Plastic) | [ |
0840 701HO06 2500. 000 LF | 0. 75000 1875. 00| 0. 25000 625. 00| 0. 25000 625. 00
Broken Traffic Stripe Renoved (Plastic) | [ |
0850 701HO012 300.000 LF | 3.50000 1050. 00| 1. 00000 300. 00| 1. 05000 315. 00
Dotted Traffic Stripe Renoved (Tape) | [ |
0860 703C003 160. 000 SQFT| 3.50000 560. 00| 1. 00000 160. 00| 1. 05000 168. 00
I | I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 20041 | (2) 23034 | (3) 14008

| TANNER CONSTRUCTI ON COMPANY, | T. L. WALLACE CONSTRUCTI ON, | NEWELL & BUSH, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Port abl e Sequential Arrow And Chevron
Sign Unit |

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0870 703D0O00 160. 000 SQFT| 7.50000 1200. 00| 15. 00000 2400. 00| 15. 75000 2520. 00
Tenporary Traffic Control Markings(Tape)| [ |

0880 705A011 472.000 EACH| 4.50000 2124. 00| 4. 00000 1888. 00| 4.20000 1982. 40
Paverent Markers, Class C, Type 1-A | [ |

0890 705A012 408. 000 EACH| 4.50000 1836. 00| 4. 00000 1632. 00| 4.20000 1713. 60
Paverent Markers, Class C, Type 1-B | [ |

0900 705A022 105. 000 EACH| 4.50000 472. 50| 5. 25000 551. 25| 5. 50000 577.50
Pavenent Markers, Cass C, Type 2-C [ |

0910 705A023 10. 000 EACH| 4.50000 45. 00| 5. 25000 52. 50| 5. 50000 55. 00
Paverent Markers, Class C, Type 2-D | [ |

0920 705A024 20. 000 EACH| 4.50000 90. 00| 5. 25000 105. 00| 5. 50000 110. 00
Paverent Markers, Class C, Type 2-E | [ |

0930 705A030 12. 000 EACH 4.50000 54. 00| 5. 25000 63. 00| 5. 50000 66. 00
Paverent Markers, Class A-H Type 2-C | [ |

0940 705A031 130. 000 EACH| 4.50000 585. 00| 5. 00000 650. 00| 5. 25000 682. 50
Paverent Markers, Class A-H Type 1-A | [ |

0950 707(001 207.000 EACH 30. 00000 6210. 00| 16. 00000 3312. 00| 5. 00000 1035. 00
Barrier Rail Munted Delineator | [ |
(Bi-Directional) | [ |

0960 726B000 1090. 000 LF | 12. 50000 13625. 00| 30. 00000 32700. 00| 40. 00000 43600. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | | |

0970 726C001 1000. 000 LF | 34. 00000 34000. 00| 10. 00000 10000. 00| 25. 00000 25000. 00
State Furni shed Portable Concrete | [ |
Safety Barriers (Type 6) | | |

0980 740B000 892. 000 SQFT]| 8. 85000 7894. 20| 8. 94000 7974. 48| 19. 50000 17394. 00
Construction Signs | | |

0990 740D000 400. 000 EACH| 47. 50000 19000. 00| 47.87000 19148. 00| 50. 00000 20000. 00
Channel i zi ng Druns | [ |

1000 740E000 200. 000 EACH 11. 60000 2320. 00| 11. 70000 2340. 00| 20. 00000 4000. 00
Cones (36 Inches High) | | |

1010 740F002 16. 000 EACH 200. 00000 3200. 00| 190. 00000 3040. 00| 415. 00000 6640. 00
Barri cades, Type |11 | | |

1020 7401 005 8.000 EACH| 850. 00000 6800. 00| 851. 06000 6808. 48| 500. 00000 4000. 00
War ni ng Lights, Type B (Detachabl e Head) | [

1030 740L004 30. 000 EACH| 48. 00000 1440. 00| 47.87000 1436. 10| 55. 00000 1650. 00
Vertical Panel Type Il, Single-Sided | | |

1040 740MDOO 200. 000 EACH 6. 40000 1280. 00| 6. 38000 1276. 00| 10. 00000 2000. 00
Wi ght For Cone | | |

1050 7410010 2.000 EACH 5300. 00000 10600. 00| 5319. 15000 10638. 30| 8500. 00000 17000. 00

I I
| |
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TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 20041 | (2) 23034 | (3) 14008

| TANNER CONSTRUCTI ON COMPANY, | T. L. WALLACE CONSTRUCTI ON, | NEWELL & BUSH, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

1060 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | [ |
To $ 84, 000. 00) | [ |

1070 999 000 1040. 000 HOUR| 0. 80000 832. 00| 0. 80000 832. 00| 0. 80000 832. 00

Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 1,809, 566. 80| $ 1,854, 130.41] $ 2,086, 141. 20
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 1,809, 566. 80| $ 1,854, 130. 41| $ 2,086, 141. 20




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

Super pave Bitumi nous Concrete \Waring
Surface Layer, Leveling, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range D

11/ 07/ 00
PAGE : 027 -9
TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT I D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 07040 | (5) 16035 | (6) 03001
| GROUND & PI PE TECHNOLOG ES, | PACO, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 87500. 00000 87500. 00| 50000. 00000 50000. 00] 150000. 00000 150000. 00
Clearing & Grubbing (Approxinately 3 | [ |
Acres) | [ |
0020 206A000 LUMP|  200000. 00000 200000. 00| 75000. 00000 75000. 00| 300000. 00000 300000. 00
Removal OF O d Bridge ,Station 1157+65 | | |
0030 206C002 490. 000 SQYD| 10. 00000 4900. 00| 5. 00000 2450. 00| 10. 00000 4900. 00
Removi ng Concrete Sl ope Paving | [ |
0040 206D000 212.000 LF | 2. 00000 424. 00| 5. 00000 1060. 00| 2.00000 424. 00
Removi ng Pi pe | [ |
0050 206D001 500. 000 LF | 1. 50000 750. 00| 5. 00000 2500. 00| 1. 50000 750. 00
Removi ng Cuar dr ai | | [ |
0060 206D002 144,000 LF | 2. 00000 288. 00| 8. 00000 1152. 00| 2.00000 288. 00
Rerovi ng Curb | [ |
0070 206EO001 2.000 EACH 500. 00000 1000. 00| 1000. 00000 2000. 00| 500. 00000 1000. 00
Rermoving Inlets | [ |
0080 206E010 4.000 EACH| 250. 00000 1000. 00| 500. 00000 2000. 00| 250. 00000 1000. 00
Rermovi ng CGuardrail End Anchor (Type 2-B)| [ |
0090 206E019 8.000 EACH| 125. 00000 1000. 00| 500. 00000 4000. 00| 125. 00000 1000. 00
Rermovi ng CGuardrail End Anchor (Type 10) | [ |
0100 210A000 1997. 000 CYIP| 2. 75000 5491. 75| 3. 00000 5991. 00| 2.75000 5491. 75
Uncl assi fied Excavation | [ |
0110 210D021 6439. 000 CYIP| 6. 15000 39599. 85| 6. 00000 38634. 00| 6. 15000 39599. 85
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0120 214A000 75.000 CUYD| 7.00000 525. 00| 20. 00000 1500. 00| 7. 00000 525. 00
Structure Excavation | | |
0130 214B001 17.000 CUYD| 40. 00000 680. 00| 38. 00000 646. 00| 40. 00000 680. 00
Foundation Backfill, Commerci al | [ |
0140 401A000 2462.000 SYCP| 0. 75000 1846. 50| 1. 00000 2462. 00| 0. 75000 1846. 50
Bi t um nous Treatnment A | | |
0150 405A000 1700. 000 GAL | 1. 50000 2550. 00| 2.00000 3400. 00| 1. 00000 1700. 00
Tack Coat | [ |
0160 424A260 1120. 000 TON | 59. 08000 66169. 60| 60. 00000 67200. 00| 57. 10000 63952. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0170 424A266 200. 000 TON | 96. 38000 19276. 00| 60. 00000 12000. 00| 58. 50000 11700. 00
I I I
| | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 027 -10
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (4) 07040 | (5) 16035 | (6) 03001
| GROUND & Pl PE TECHNOLOG ES, | PACO, | NC. | CLARK CONSTRUCTI ON CO., |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0180 424B461 41.000 TON 133. 71000 5482. 11 100. 00000 4100. 00 51. 70000 2119. 70

Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi mum Aggregate Size
M x, ESAL Range D

+
I I I
| I I
| | |
0190 424B469 2925.000 TON | 51. 96000 151983. 00| 60. 00000 175500. 00| 52. 00000 152100. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0200 424C260 797.000 TON | 102. 50000 81692. 50| 55. 00000 43835. 00| 48. 10000 38335. 70
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range D | [ |
0210 424C264 100. 000 TON | 165. 00000 16500. 00| 80. 00000 8000. 00| 45. 00000 4500. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range D | [ |
0220 424C268 432.000 TON | 92. 13000 39800. 16| 65. 00000 28080. 00| 53. 70000 23198. 40
Super pave Bitumi nous Concrete Base | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0230 428B000 15860. 000 LF | 0. 06000 951. 60| 1. 00000 15860. 00| 0. 15000 2379. 00
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0240 430B000 100. 000 TNCP| 25. 00000 2500. 00| 35. 00000 3500. 00| 25. 00000 2500. 00
Aggregate Surfacing (AHD #467 Or #57) | [ |
0250 450B000 107. 000 SQYD| 60. 00000 6420. 00| 75. 00000 8025. 00| 70. 00000 7490. 00
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0260 502A000 16800. 000 LB | 0. 45000 7560. 00| 0. 60000 10080. 00| 0. 50000 8400. 00
St eel Rei nforcenent | [ |
0270 502B000 LUWP|  100000. 00000 100000. 00| 110000. 00000 110000. 00| 123000. 00000 123000. 00
St eel Rei nforcenent For Bridge | [ |
Superstructure, Sta. 1157+65, Appr ox. | | |
203600 LBS | [ |
0280 505A000 1.000 EACH 4000. 00000 4000. 00| 3000. 00000 3000. 00| 5000. 00000 5000. 00
Steel Test Piles (HP 10x42) | [ |
0290 505A004 2.000 EACH 5000. 00000 10000. 00| 4000. 00000 8000. 00| 6000. 00000 12000. 00
Steel Test Piles (HP 14x73) | [ |
0300 505B055 1.000 EACH 5000. 00000 5000. 00| 5000. 00000 5000. 00| 1500. 00000 1500. 00
Static Loadi ng Tests (HP 10x42) | [ |
0310 505B059 2.000 EACH 5000. 00000 10000. 00| 5000. 00000 10000. 00| 1500. 00000 3000. 00
I I

Static Loading Tests (HP 14x73) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 027 -11
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 07040 | (5) 16035 | (6) 03001
| GROUND & PI PE TECHNOLOGJ ES, | PACO, | NC. | CLARK CONSTRUCTI ON CO., | NC.

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0320 505B085 1.000 EACH 3500. 00000 3500. 00| 5000. 00000 5000. 00| 500. 00000 500. 00
Dynami ¢ Loadi ng Tests (HP 10x42) | [ |

0330 505B089 2.000 EACH 4000. 00000 8000. 00| 4000. 00000 8000. 00| 500. 00000 1000. 00
Dynami ¢ Loadi ng Tests (HP 14x73) | [ |

0340 505C000 720.000 LF | 16. 00000 11520. 00| 28. 00000 20160. 00| 22. 00000 15840. 00
Steel Piling (HP 10x42) | | |

0350 505C004 4220.000 LF | 25. 00000 105500. 00| 35. 00000 147700. 00| 31. 00000 130820. 00
Steel Piling (HP 14x73) | | |

0360 508A000 16260.000 LB | 3. 00000 48780. 00| 2.50000 40650. 00| 2.50000 40650. 00
Structural Steel | [ |

0370 510A000 252.000 cCUYD 350. 00000 88200. 00| 385. 00000 97020. 00| 550. 00000 138600. 00
Bridge Substructure Concrete, Class A | [ |

0380 510C051 LUMP|  270000. 00000 270000. 00| 300000. 00000 300000. 00| 450000. 00000 450000. 00
Bri dge Concrete Superstructure, Sta. | [ |
1157465, Approx. 772 Cu Yds | | |

0390 510E000 2460. 000 SQYD| 3. 50000 8610. 00| 3. 00000 7380. 00| 2.00000 4920. 00
Groovi ng Concrete Bridge Decks | | |

0400 511A001 180. 000 EACH| 50. 00000 9000. 00| 100. 00000 18000. 00| 50. 00000 9000. 00
El astoneric Bearings, Type 2 | | |

0410 513B003 3623.000 LF | 45. 00000 163035. 00| 60. 00000 217380. 00| 65. 00000 235495. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type | (Specialty Item | [ |

0420 530B000 204.000 LF | 40. 00000 8160. 00| 50. 00000 10200. 00| 26. 00000 5304. 00
18" Span, 11" Ri se Roadway Pipe (Cass | [ |
3 RC) | [ |

0430 600A000 LUWMP|  154000. 00000 154000. 00| 150000. 00000 150000. 00] 300000. 00000 300000. 00
Mobi |'i zati on | [ |

0440 606A000 100. 000 LF | 6. 00000 600. 00| 9. 00000 900. 00| 6. 00000 600. 00
6" Underdrain Pipe | | |

0450 610C001 3161. 000 TON | 26. 50000 83766. 50| 36. 00000 113796. 00| 26. 50000 83766. 50
Loose Riprap, Cass 2 | | |

0460 610D003 1370. 000 SQYD| 3. 00000 4110. 00| 3. 00000 4110. 00| 3. 00000 4110. 00
Filter Blanket, Ceotextile | | |

0470 614A000 16. 000 CUYD| 350. 00000 5600. 00| 290. 00000 4640. 00| 220. 00000 3520. 00
Sl ope Pavi ng | [ |

0480 621C020 1.000 EACH 2000. 00000 2000. 00| 2500. 00000 2500. 00| 2000. 00000 2000. 00
Inlets, Type Y | [ |

0490 621C027 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Inlets, Type C | [ |

0500 621D019 1.000 EACH 500. 00000 500. 00| 800. 00000 800. 00| 500. 00000 500. 00

I I

Inlet Units, Type Y |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 027 -12
TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT I D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 07040 | (5) 16035 | (6) 03001
| GROUND & PI PE TECHNOLOGJ ES, | PACO, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0510 623B001 144.000 LF | 15. 00000 2160. 00| 55. 00000 7920. 00| 15. 00000 2160. 00
Concrete Curb, Type N Special | [ |
0520 630A000 488.000 LF | 13. 00000 6344. 00| 15. 00000 7320. 00| 13. 00000 6344. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0530 630C001 1.000 EACH 800. 00000 800. 00| 1000. 00000 1000. 00| 800. 00000 800. 00
Quardrail End Anchor, Type 8 | [ |
0540 630C003 3.000 EACH 1000. 00000 3000. 00| 1200. 00000 3600. 00| 1000. 00000 3000. 00
Quardrail End Anchor, Type 13 | [ |
0550 630C070 5.000 EACH| 1600. 00000 8000. 00| 1800. 00000 9000. 00| 1600. 00000 8000. 00
Quardrail End Anchor, Type 10 Series | [ |
0560 631F000 150. 000 LF | 7.50000 1125. 00| 10. 00000 1500. 00| 7.50000 1125. 00
Steel Beam Guardrail C ass A Type 1 | [ |
Rel ocat ed | [ |
0570 6313013 2.000 EACH 750. 00000 1500. 00| 1000. 00000 2000. 00| 750. 00000 1500. 00
Guardrail End Anchor Type 13 Rel ocated | | |
0580 650A000 100. 000 CYIP| 10. 00000 1000. 00| 10. 00000 1000. 00| 10. 00000 1000. 00
Topsoi | | | |
0590 650B000 1496. 000 CYIP| 3. 50000 5236. 00| 5. 00000 7480. 00| 3.50000 5236. 00
Topsoi | From St ockpil es | | |
0600 652A057 6. 000 ACRE| 500. 00000 3000. 00| 500. 00000 3000. 00| 500. 00000 3000. 00
Seeding (M x 3A) | | |
0610 652B055 6. 000 ACRE| 500. 00000 3000. 00| 500. 00000 3000. 00| 500. 00000 3000. 00
Tenporary Seeding (M x 3AT) | | |
0620 652D057 1.000 ACRE| 200. 00000 200. 00| 500. 00000 500. 00| 200. 00000 200. 00
Seeding In Stubble (Mx 3A) | | |
0630 654A001 52. 000 SQYDO| 5. 00000 260. 00| 5. 00000 260. 00| 5. 00000 260. 00
Sol i d Soddi ng (Bernuda) | | |
0640 656A000 12. 000 ACRE| 500. 00000 6000. 00| 500. 00000 6000. 00| 500. 00000 6000. 00
Mul ching, Cass A Type 1 | | |
0650 665F000 500. 000 EACH| 5. 00000 2500. 00| 5. 00000 2500. 00| 5. 00000 2500. 00
Hay Bal es | | |
0660 6651 000 100. 000 TON | 29. 50000 2950. 00| 35. 00000 3500. 00| 29. 50000 2950. 00
Tenporary Riprap, Cass 2 | | |
0670 665J000 2600. 000 LF | 2. 50000 6500. 00| 4. 00000 10400. 00| 2.50000 6500. 00
Silt Fence, Type A | | |
0680 665K000 100. 000 CUYD| 6. 50000 650. 00| 7.00000 700. 00| 6. 50000 650. 00
Dr ai nage Sunp Excavation | | |
0690 666A001 6. 000 ACRE| 75. 00000 450. 00| 100. 00000 600. 00| 75. 00000 450. 00
Pest Control Treatnent | | |
0700 680A000 LUMP| 53000. 00000 53000. 00| 40000. 00000 40000. 00| 10000. 00000 10000. 00
I I

Engi neering Controls



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 027 -13
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 08
SET- ASI DE :

| (4) 07040 | (5) 16035 | (6) 03001

| GROUND & Pl PE TECHNOLOG ES, | PACO, | NC. | CLARK CONSTRUCTI ON CO., |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0710 701A028 2.000 M LE| 1500. 00000 3000. 00| 1500. 00000 3000. 00| 1500. 00000 3000. 00

Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) |
0720 701A032 2.000 M LE| 1500. 00000 3000.

Renmoval O Existing Traffic Control
Mar ki ngs Or Legends (Tape)

I I
00| 1500. 00000 3000. 00| 1500. 00000 3000. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | | |
0730 701A041 2.000 M LE| 1000. 00000 2000. 00| 800. 00000 1600. 00| 1000. 00000 2000. 00
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0740 701B009 860.000 LF | 1. 00000 860. 00| 3. 00000 2580. 00| 1. 00000 860. 00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |
0750 701C002 2.000 M LE| 500. 00000 1000. 00| 250. 00000 500. 00| 500. 00000 1000. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
0760 701C003 4.000 M LE| 500. 00000 2000. 00| 300. 00000 1200. 00| 500. 00000 2000. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0770 701C006 2.000 M LE| 6800. 00000 13600. 00| 7500. 00000 15000. 00| 6800. 00000 13600. 00
Solid Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | | |
0780 701D009 2.000 M LE| 800. 00000 1600. 00| 1500. 00000 3000. 00| 800. 00000 1600. 00
Solid Traffic Stripe Renoved (Tape) | [ |
0790 701F003 300.000 LF | 2. 00000 600. 00| 6. 00000 1800. 00| 2.00000 600. 00
Dotted Tenporary Traffic Stripe (Tape) | | |
0800 701Gl121 1230. 000 LF | 1. 50000 1845. 00| 4. 00000 4920. 00| 1. 50000 1845. 00
Broken VWite, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0810 701Gl125 1230. 000 LF | 3.50000 4305. 00| 5. 00000 6150. 00| 3. 50000 4305. 00
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0820 701G133 1230. 000 LF | 3. 75000 4612. 50| 5. 00000 6150. 00| 3. 75000 4612. 50
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0830 701HOO1 5000. 000 LF | 0. 30000 1500. 00| 1. 00000 5000. 00| 0. 30000 1500. 00
Solid Traffic Stripe Removed (Plastic) | [ |
0840 701HO06 2500. 000 LF | 0. 25000 625. 00| 1. 00000 2500. 00| 0. 25000 625. 00
Broken Traffic Stripe Renoved (Plastic) | [ |
0850 701HO012 300.000 LF | 1. 00000 300. 00| 4. 00000 1200. 00| 1. 00000 300. 00
Dotted Traffic Stripe Renoved (Tape) | [ |
0860 703C003 160. 000 SQFT| 1. 00000 160. 00| 4. 00000 640. 00| 1. 00000 160. 00
I | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

Port abl e Sequential Arrow And Chevron |
Sign Unit |

CALL ORDER : 027 CONTRACT I D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 07040 | (5) 16035 | (6) 03001
| GROUND & PI PE TECHNOLOGJ ES, | PACO, | NC. | CLARK CONSTRUCTI ON CO., | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0870 703D0O00 160. 000 SQFT| 15. 00000 2400. 00| 8. 00000 1280. 00| 15. 00000 2400. 00
Tenporary Traffic Control Markings(Tape)| [ |

0880 705A011 472.000 EACH| 4.00000 1888. 00| 5. 00000 2360. 00| 4. 00000 1888. 00
Paverent Markers, Class C, Type 1-A | [ |

0890 705A012 408. 000 EACH| 4.00000 1632. 00| 5. 00000 2040. 00| 4. 00000 1632. 00
Paverent Markers, Class C, Type 1-B | [ |

0900 705A022 105. 000 EACH| 5. 25000 551. 25| 5. 00000 525. 00| 5. 25000 551. 25
Pavenent Markers, Cass C, Type 2-C [ |

0910 705A023 10. 000 EACH| 5. 25000 52. 50| 5. 00000 50. 00| 5. 25000 52.50
Paverent Markers, Class C, Type 2-D | [ |

0920 705A024 20. 000 EACH| 5. 25000 105. 00| 5. 00000 100. 00| 5. 25000 105. 00
Paverent Markers, Class C, Type 2-E | [ |

0930 705A030 12. 000 EACH 5. 25000 63. 00| 5. 00000 60. 00| 5. 25000 63. 00
Paverent Markers, Class A-H Type 2-C | [ |

0940 705A031 130. 000 EACH| 5. 00000 650. 00| 5. 00000 650. 00| 5. 00000 650. 00
Paverent Markers, Class A-H Type 1-A | [ |

0950 707(001 207.000 EACH 25. 00000 5175. 00| 34. 00000 7038. 00| 20. 00000 4140. 00
Barrier Rail Munted Delineator | [ |
(Bi-Directional) | [ |

0960 726B000 1090. 000 LF | 30. 00000 32700. 00| 70. 00000 76300. 00| 40. 00000 43600. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | | |

0970 726C001 1000. 000 LF | 20. 00000 20000. 00| 25. 00000 25000. 00| 15. 00000 15000. 00
State Furni shed Portable Concrete | [ |
Safety Barriers (Type 6) | | |

0980 740B000 892. 000 SQFT]| 9. 00000 8028. 00| 15. 00000 13380. 00| 12. 00000 10704. 00
Construction Signs | | |

0990 740D000 400. 000 EACH| 60. 00000 24000. 00| 52. 00000 20800. 00| 50. 00000 20000. 00
Channel i zi ng Druns | [ |

1000 740E000 200. 000 EACH 20. 00000 4000. 00| 15. 00000 3000. 00| 25. 00000 5000. 00
Cones (36 Inches High) | | |

1010 740F002 16. 000 EACH 250. 00000 4000. 00| 350. 00000 5600. 00| 350. 00000 5600. 00
Barri cades, Type |11 | | |

1020 7401 005 8.000 EACH| 1000. 00000 8000. 00| 300. 00000 2400. 00| 1000. 00000 8000. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |

1030 740L004 30. 000 EACH| 50. 00000 1500. 00| 100. 00000 3000. 00| 40. 00000 1200. 00
Vertical Panel Type Il, Single-Sided | | |

1040 740MDOO 200. 000 EACH 10. 00000 2000. 00| 10. 00000 2000. 00| 10. 00000 2000. 00
Wi ght For Cone | | |

1050 7410010 2.000 EACH 7500. 00000 15000. 00| 10000. 00000 20000. 00| 7500. 00000 15000. 00

I I
| |
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TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 20001103027 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (4) 07040 | (5) 16035 | (6) 03001
| GROUND & Pl PE TECHNOLOG ES, | PACO, | NC. | CLARK CONSTRUCTI ON CO., |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
1060 998A000 LUVP| 5000. 00000 5000.00]  18000. 00000 18000. 00|  10000. 00000 10000. 00

Construction Fuel (MaximumBid Limted | [ |
To $ 84, 000. 00) | [ |
1070 999 000 1040. 000 HOUR| 0. 80000 832. 00| 0. 80000 832. 00| 0. 80000 832. 00

Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 2,138, 030. 82| $ 2,229, 146. 00| $ 2,653, 105.65
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 2,138,030. 82| $ 2,229, 146. 00| $ 2,653,105.65




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 028 -1
VENDOR RANKI NG
CALL ORDER . 028 CONTRACT I D : 20001103028 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON FLORENCE PROQIECT(S) : STPHS-108(27)

for constructing the Grade, Drain, Paverment, Signing and
Traffic Stripe on Birm ngham Avenue from Ashe Boul evard to
S.R #17 (U.S. #43) and on Third Street from S. R #17

(U.S. #43) to Ashe Boulevard in Sheffield. Length 0.150 m.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 104, 148. 48 100. 0000%
2 11014 JCE KEENUM EXCAVATI ON & CONST., | NC. $ 129, 365. 00 124.2120%
3 19074 S & M EQUI PMENT CO., INC $ 138, 440. 07 132.9256%
4 04009 W W DYAR & SONS, | NC $ 141, 913. 50 136. 2607%
5 18031 ROGERS GROUP, | NC. $ 142, 670. 55 136. 9876%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 028 -2
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20001103028 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 | (2) 11014 | (3) 19074
| APAC- ALABAMA, | NC. | JOE KEENUM EXCAVATI ON & CONS| S & M EQUI PVENT CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 2642. 55000 2642.55 7000. 00000 7000. 00| 12500. 00000 12500. 00

|
Clearing & Gubbing (Approximtely 1 | [ |
Acre) I I I
0020 206C001 742.000 SQYD| 5. 27000 3910. 34| 4. 00000 2968. 00| 3. 25000 2411. 50
Renovi ng Concrete Pavenent | | |
0030 206D003 62.000 LF | 4. 96000 307. 52| 2.00000 124. 00| 3. 00000 186. 00
Renmoving Curb And Gutter | | |
0040 210A000 897.000 CYIP| 3. 64000 3265. 08| 4. 00000 3588. 00| 8. 00000 7176. 00
Uncl assi fi ed Excavation | | |
0050 210D001 812.000 CYIP| 8. 87000 7202. 44| 7.00000 5684. 00| 7.00000 5684. 00
Borrow Excavation (Loose Truckbed | | |
Measur enment ) | [ |
0060 214A000 23.000 CuUYD| 9. 90000 227. 70| 9. 00000 207. 00| 15. 00000 345. 00
Structure Excavation | [ |
0070 214B000 15. 000 CUYD| 30. 78000 461. 70| 22.00000 330. 00| 9. 00000 135. 00
Foundati on Backfill, Local | [ |
0080 301A004 4650. 000 SYCP| 3.11000 14461. 50| 2. 80000 13020. 00| 3. 12000 14508. 00
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4" Conpacted Thickness | | |
0090 401A000 2325. 000 SYCP| 0. 43000 999. 75| 0. 80000 1860. 00| 0. 75000 1743. 75
Bi t um nous Treatnment A | | |
0100 405A000 64. 000 GAL | 1. 46000 93. 44| 2.00000 128. 00| 1. 70000 108. 80
Tack Coat | [ |
0110 429A200 128.000 TON | 42. 44000 5432. 32| 47. 00000 6016. 00| 34. 00000 4352. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0120 429B201 256.000 TON | 35. 35000 9049. 60| 44. 00000 11264. 00| 31. 00000 7936. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range A | [ |
0130 530A001 58.000 LF | 35. 66000 2068. 28| 22.00000 1276. 00| 19. 50000 1131. 00
18" Roadway Pipe (Cass 3 RC) | | |
0140 600A000 LUMP| 7532. 22000 7532. 22| 15000. 00000 15000. 00| 22500. 00000 22500. 00
Mobi |'i zati on | [ |
0150 602A000 16. 000 EACH| 135. 64000 2170. 24| 75. 00000 1200. 00| 75. 00000 1200. 00
Ri ght O Way Markers | | |
0160 621C033 1.000 EACH 1789. 36000 1789. 36| 2300. 00000 2300. 00| 2150. 00000 2150. 00
I I

Inlets, Type S3 (2 Wng) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 028 -3
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20001103028 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 11014 | (3) 19074

|

| APAC- ALABAMA, | NC. | JOE KEENUM EXCAVATI ON & CONS| S & M EQUI PMENT CO., | NC

LINE NO/ ITEM CODE / ALT | |
I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Class 4, Alum num Flat Sign Panels |
0.08" Thick Or Steel Flat Sign Panels |
14 Gauge (Type Il O Type IV |
Backgr ound) |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 621C056 2.000 EACH 1098. 40000 2196. 80| 1900. 00000 3800. 00| 1250. 00000 2500. 00
Inlets, Type S3 (1 Wng)(Partial) | [ |
0180 621C062 2.000 EACH 1212. 77000 2425. 54| 2200. 00000 4400. 00| 1250. 00000 2500. 00
Inlets, Type S3 (2 Wng) (Partial) | [ |
0190 621D020 5.000 EACH 545. 96000 2729. 80| 500. 00000 2500. 00| 400. 00000 2000. 00
Inlet Units, Type S3 | [ |
0200 622A000 2.000 EACH 640. 96000 1281. 92| 200. 00000 400. 00| 225. 00000 450. 00
Manhol e Covers Reset | [ |
0210 623C000 1602. 000 LF | 9. 10000 14578. 20| 10. 50000 16821. 00| 9. 25000 14818. 50
Conbi nation Curb & Cutter, Type C | [ |
0220 650B000 155. 000 CYIP| 17. 47000 2707. 85| 5. 00000 775. 00| 8. 00000 1240. 00
Topsoi | From St ockpil es | [ |
0230 652A050 1.000 ACRE| 791. 58000 791. 58| 1500. 00000 1500. 00| 1750. 00000 1750. 00
Seeding (M x 1A) | [ |
0240 656A000 1.000 ACRE| 764. 29000 764. 29| 1500. 00000 1500. 00| 1250. 00000 1250. 00
Mul ching, Cass A Type 1 | [ |
0250 665J000 690. 000 LF | 3. 60000 2484. 00| 4. 50000 3105. 00| 3. 10000 2139. 00
Silt Fence, Type A | [ |
0260 666A001 1.000 ACRE| 49. 13000 49. 13| 10. 00000 10. 00| 200. 00000 200. 00
Pest Control Treatnent | [ |
0270 680A000 LUWP| 2992. 55000 2992. 55| 5000. 00000 5000. 00| 6500. 00000 6500. 00
Engi neering Control s | [ |
0280 701A035 1.000 M LE| 2551. 02000 2551. 02] 2500. 00000 2500. 00| 3000. 00000 3000. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0290 703A002 312. 000 SQFT| 6. 12000 1909. 44| 3. 00000 936. 00| 4. 00000 1248. 00
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0300 703B002 45. 000 SQFT| 8. 16000 367. 20| 5. 00000 225. 00| 7. 00000 315. 00
Traffic Control Legends, dass 2, Type A [ |
0310 705A030 2.000 EACH 10. 20000 20. 40| 20. 00000 40. 00| 12. 00000 24.00
Paverent Markers, Class A-H Type 2-C | [ |
0320 705A032 28.000 EACH 10. 20000 285. 60| 10. 00000 280. 00| 12. 00000 336. 00
Paverent Markers, Class A-H Type 1-B | [ |
0330 705A037 20. 000 EACH 10. 20000 204. 00| 10. 00000 200. 00| 12. 00000 240.00
Paverent Markers, Class A-H Type 2-D | [ |
0340 705A038 14.000 EACH 10. 20000 142. 80| 10. 00000 140. 00| 12. 00000 168. 00
Paverent Markers, Class A-H Type 2-E | [ |
0350 710A115 30. 000 SQFT| 15. 24000 457. 20| 21. 00000 630. 00| 16. 50000 495. 00
| |
I I
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PACGE : 028 -4
TABULATI ON OF BI DS
CALL ORDER . 028 CONTRACT I D : 20001103028 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE
| (1) 01018 [(2) 11014 | (3) 19074
| APAC- ALABAMA, | NC. | JOE KEENUM EXCAVATI ON & CONS| S & M EQUI PMENT CO., | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0360 710B001 52.000 LF | 6. 28000 326. 56| 9. 00000 468. 00| 6. 76000 351.52
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0370 740B000 178. 000 SQFT| 10. 02000 1783. 56| 15. 00000 2670. 00| 16. 00000 2848. 00
Construction Signs | | |
0380 740F002 20. 000 EACH 74. 20000 1484. 00| 400. 00000 8000. 00| 175. 00000 3500. 00
Barri cades, Type |11 | | |
0390 998A000 LUWP| 1. 00000 1. 00| 1500. 00000 1500. 00| 6500. 00000 6500. 00
Construction Fuel (MaximumBid Limted | | |
To $ 8, 000. 00) | | |
SECTI ON TOTALS | $ 104, 148. 48| $ 129, 365. 00| $ 138, 440. 07
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 104, 148. 48| $ 129, 365. 00| $ 138, 440. 07




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

I

I

|

I mproved Bitum nous Concrete Wearing |

Surface Layer, 1/2" Maxi mum Aggregate |

Size M x, ESAL Range A |
0120 429B201 256.000 TON | 55. 00000 14080. 00

I

I

I

I

I

I

11/ 07/ 00
PAGE : 028 -5
TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 20001103028 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT ;02
SET- ASI DE :
| (4) 04009 | (5) 18031 |
| W W DYAR & SONS, |NC. | ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 5000. 00000 5000. 00| 5100. 00000 5100. 00|
Clearing & Gubbing (Approximately 1 | | |
Acre) | [
0020 206C001 742.000 SQYD| 5. 00000 3710. 00| 4.25000 3153. 50
Rermovi ng Concrete Pavenent | [
0030 206D003 62.000 LF | 5. 00000 310. 00| 4.50000 279.00
Rermoving Curb And Gutter | [
0040 210A000 897.000 CYIP| 6. 00000 5382. 00| 9. 10000 8162. 70
Uncl assi fied Excavation | [
0050 210D001 812.000 CYIP| 9. 00000 7308. 00| 10. 00000 8120. 00
Borrow Excavation (Loose Truckbed | [
Measur enent ) | |
0060 214A000 23.000 cCuUYD| 9. 00000 207. 00| 15. 00000 345. 00
Structure Excavation | [
0070 214B000 15. 000 CUYD| 16. 00000 240. 00| 35. 00000 525. 00
Foundati on Backfill, Local | [
0080 301A004 4650. 000 SYCP| 7.00000 32550. 00| 4. 00000 18600. 00
Crushed Aggregate Base Course, Type B, | |
Pl ant M xed, 4" Conpacted Thi ckness | [
0090 401A000 2325. 000 SYCP| 0. 50000 1162. 50| 0. 50000 1162. 50
Bi t um nous Treatnment A [
0100 405A000 64. 000 GAL 4.00000 256. 00| 2.75000 176. 00
Tack Coat [
0110 429A200 128.000 TON 65. 00000 8320. 00| 57. 50000 7360. 00
I
I
[ 45. 00000 11520. 00
I mproved Bitum nous Concrete Binder [
Layer, 1" Maxi mum Aggregate Size M X, |
ESAL Range A [
0130 530A001 58.000 LF 24. 00000 1392. 00| 36. 50000 2117. 00
18" Roadway Pipe (Cass 3 RC.) [
0140 600A000 LUMP 8000. 00000 8000. 00| 13345. 00000 13345. 00
Mobi | i zati on | [
0150 602A000 16. 000 EACH 100. 00000 1600. 00| 104. 00000 1664. 00
R ght O Way Markers | [
0160 621C033 1.000 EACH 2200. 00000 2200. 00| 4930. 00000 4930. 00
I

Inlets, Type S3 (2 Wng) |



Class 4, Al um num Fl at
0.08" Thick O Steel
14 Gauge (Type 111

Si gn Panel s |
Fl at Sign Panels

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 028 -6
TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 20001103028 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 04009 | (5) 18031 |
| W W DYAR & SONS, | NC. | ROGERS GROUP, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 621C056 2.000 EACH 1800. 00000 3600. 00| 2450. 00000 4900. 00|
Inlets, Type S3 (1 Wng)(Partial) | [ |
0180 621C062 2.000 EACH 2000. 00000 4000. 00| 4500. 00000 9000. 00|
Inlets, Type S3 (2 Wng) (Partial) | [ |
0190 621D020 5.000 EACH 300. 00000 1500. 00| 1100. 00000 5500. 00|
Inlet Units, Type S3 | [ |
0200 622A000 2.000 EACH 300. 00000 600. 00| 400. 00000 800. 00|
Manhol e Covers Reset | [ |
0210 623C000 1602. 000 LF | 9. 00000 14418. 00| 9. 75000 15619. 50|
Conbi nation Curb & Cutter, Type C | [ |
0220 650B000 155. 000 CYIP| 5. 00000 775. 00| 17. 83000 2763. 65|
Topsoi | From St ockpil es | [ |
0230 652A050 1.000 ACRE| 1650. 00000 1650. 00| 1500. 00000 1500. 00|
Seeding (M x 1A) | [ |
0240 656A000 1.000 ACRE| 1100. 00000 1100. 00| 1000. 00000 1000. 00|
Mul ching, Cass A Type 1 | [ |
0250 665J000 690. 000 LF | 4. 00000 2760. 00| 3. 73000 2573. 70|
Silt Fence, Type A | [ |
0260 666A001 1.000 ACRE| 30. 00000 30. 00| 30. 00000 30. 00|
Pest Control Treatnent | [ |
0270 680A000 LUWP| 4000. 00000 4000. 00| 1000. 00000 1000. 00|
Engi neering Control s | [ |
0280 701A035 1.000 M LE| 1200. 00000 1200. 00| 2500. 00000 2500. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0290 703A002 312. 000 SQFT| 5. 00000 1560. 00| 3. 00000 936. 00|
Traffic Control Markings, Cass 2, Type | [ |
A I I
0300 703B002 45. 000 SQFT| 5. 00000 225. 00| 5. 00000 225. 00|
Traffic Control Legends, dass 2, Type A [ |
0310 705A030 2.000 EACH 6. 00000 12. 00| 10. 00000 20. 00|
Paverent Markers, Class A-H Type 2-C | [ |
0320 705A032 28.000 EACH 6. 00000 168. 00| 10. 00000 280. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0330 705A037 20. 000 EACH 6. 00000 120. 00| 10. 00000 200. 00|
Paverent Markers, Class A-H Type 2-D | [ |
0340 705A038 14.000 EACH 6. 00000 84. 00| 10. 00000 140. 00|
Paverent Markers, Class A-H Type 2-E | [ |
0350 710A115 30. 000 SQFT| 25. 00000 750. 00| 20. 50000 615. 00|
I I
I I
I I
I I

|
O Type 1V |
Backgr ound) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PACGE : 028 -7
TABULATI ON OF BI DS
CALL ORDER . 028 CONTRACT I D : 20001103028 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE
| (4) 04009 | (5) 18031 |
| W W DYAR & SONS, |NC | ROGERS GROUP, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0360 710B001 52.000 LF | 4. 00000 208. 00| 9. 00000 468. 00|
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0370 740B000 178. 000 SQFT| 12. 00000 2136. 00| 22. 00000 3916. 00|
Construction Signs | | |
0380 740F002 20. 000 EACH 265. 00000 5300. 00| 8. 20000 164. 00|
Barri cades, Type |11 | | |
0390 998A000 LUWP| 4000. 00000 4000. 00| 1960. 00000 1960. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 8, 000. 00) | | |
SECTI ON TOTALS | $ 141, 913. 50| $ 142, 670. 55|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 141, 913. 50| $ 142, 670. 55|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PACE : 033 -1
VENDOR RANKI NG
CALL ORDER : 033 CONTRACT I D : 20001103033 COUNTI ES : MARI ON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) STPSA- 380( 29)
for constructing the Intersection Inprovenents on S.R #74
(U S . #278) at CR #49 in Hamilton. Length 0.527 km
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME Bl D LOW BI D
1 01018 APAC- ALABAMA, | NC. $ 306, 401. 88 100. 0000%
2 19074 S & M EQUI PVMENT CO., | NC $ 308, 104. 05 100. 5555%
3 18031 ROGERS GROUP, | NC. $ 324, 455. 37 105. 8920%
4 04013 DUNN CONSTRUCTI ON COVPANY, | NC. $ 338, 916. 09 110. 6116%
5 04009 W W DYAR & SONS, | NC. $ 349, 613. 00 114.1027%
6 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 355, 013. 15 115. 8651%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 033 -2
TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 20001103033 COUNTI ES : MARI ON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT 02
SET- ASI DE :
| (1) 01018 | (2) 19074 | (3) 18031
| APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., | NC. | ROGERS GROUP, | NC,
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 206D0O00 38.000 M | 70. 09000 2663. 42| 16. 00000 608. 00| 15. 00000 570. 00
Removi ng Pi pe | [ |
0020 210A000 533.000 M3 | 27.18000 14486. 94| 9. 00000 4797. 00| 12. 00000 6396. 00
Uncl assi fied Excavation | [ |
0030 214A000 178.000 M | 5. 75000 1023. 50| 11. 00000 1958. 00| 19. 00000 3382. 00
Structure Excavation | [ |
0040 214B001 76.000 M3 | 24. 50000 1862. 00| 22.00000 1672. 00| 44.00000 3344. 00
Foundati on Backfill, Commerci al | [ |
0050 401A000 3530.000 M2 | 0. 67000 2365. 10| 0. 98000 3459. 40| 0. 60000 2118. 00
Bi t um nous Treatnment A | [ |
0060 405A000 993.000 L | 0. 41000 407. 13| 0. 80000 794. 40| 0. 50000 496. 50
Tack Coat | [ |
0070 424A280 438. 000 ON| 55. 86000 24466. 68| 41. 00000 17958. 00| 57. 00000 24966. 00
Super pave Bitum nous Concrete Weari ng | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size M x, ESAL Range E | [ |
0080 424A283 25.000 Mroy 52. 36000 1309. 00| 65. 80000 1645. 00| 65. 00000 1625. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 12.5 mm | | |
Maxi mum Aggregate Size M x, ESAL Range E| [ |
0090 424B282 1395. 000 Mroy| 40. 36000 56302. 20| 34. 00000 47430. 00| 45. 00000 62775. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 37.5 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range E [ |
0100 424B590 300. 000 Mroy 38. 82000 11646. 00| 44, 00000 13200. 00| 44.00000 13200. 00
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Leveling, 37.5 nm Maxi num | [ |
Aggregate Size M x, ESAL Range E [ |
0110 424C281 2458. 000 MION| 37. 34000 91781. 72| 33. 00000 81114. 00| 40. 00000 98320. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 37.5 nm Maxi mum Aggregate Size | | |
M x, ESAL Range E | [ |
0120 428B000 2520.000 M | 0. 20000 504. 00| 2.00000 5040. 00| 1. 50000 3780. 00
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0130 430B017 25.000 MION| 21.11000 527. 75| 15. 00000 375. 00| 22.00000 550. 00
Aggregat e Surfacing (ALDOT #410, #467, | [ |
O #810) | [ |
0140 533A098 125.000 M | 95. 40000 11925. 00| 62. 00000 7750. 00| 125. 00000 15625. 00
| | |

450 nm Storm Sewer Pipe (Cass 3 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 033 -3
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT 1D : 20001103033 COUNTI ES : MARI ON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 19074 | (3) 18031
| APAC- ALABAMA, | NC. S & M EQU PMENT CO, INC. | ROGERS GROUP, | NC.

|
I
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT

Solid Wiite, Profiled Traffic Stripe
(150 nm W de)

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0150 535A000 48.000 M | 80. 60000 3868. 80| 46. 00000 2208. 00| 80. 00000 3840. 00
375 nmm Side Drain Pipe | [ |

0160 600A000 LUMP| 20660. 12000 20660. 12| 32500. 00000 32500. 00| 15257. 00000 15257. 00
Mbbi |'i zati on | | |

0170 619A002 1.000 EACH 416. 67000 416. 67| 425. 00000 425. 00| 475. 00000 475. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |

0180 619A100 6. 000 EACH| 428. 52000 2571. 12| 425. 00000 2550. 00| 475. 00000 2850. 00
375 mm Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0190 621C027 2.000 EACH 2263. 33000 4526. 66| 1675. 00000 3350. 00| 2200. 00000 4400. 00
Inlets, Type C | [ |

0200 649A060 6.000 M | 380. 37000 2282. 22| 200. 00000 1200. 00| 170. 00000 1020. 00
457.2 M Ilinmeter Encasenent Pipe, | [ |
(Split)Type 1A Installation | [ |

0210 650A000 522.000 M3 | 12. 62000 6587. 64| 8. 00000 4176. 00| 13. 00000 6786. 00
Topsoi | | | |

0220 652A050 1.000 HA | 1830. 26000 1830. 26| 3875. 00000 3875. 00| 3300. 00000 3300. 00
Seeding (M x 1A) | | |

0230 652A053 1.000 HA | 1971. 05000 1971. 05| 3900. 00000 3900. 00| 3500. 00000 3500. 00
Seeding (M x 1E) | | |

0240 652B050 1.000 HA | 1520. 53000 1520. 53| 900. 00000 900. 00| 800. 00000 800. 00
Tenporary Seeding (M x 1AT) | | |

0250 652D050 1.000 HA | 1633. 16000 1633. 16| 950. 00000 950. 00| 800. 00000 800. 00
Seeding In Stubble (Mx 1A) | | |

0260 656A000 1.000 HA | 1520. 53000 1520. 53| 3105. 00000 3105. 00| 2700. 00000 2700. 00
Mul ching, Cass A Type 1 | | |

0270 656A001 1.000 HA | 1633. 16000 1633. 16| 3500. 00000 3500. 00| 3000. 00000 3000. 00
Mul ching, Cass A Type 2 | | |

0280 665F000 125. 000 EACH| 9. 77000 1221. 25| 4. 45000 556. 25| 9. 00000 1125. 00
Hay Bal es | | |

0290 665J000 20.000 M | 20. 33000 406. 60| 11. 95000 239. 00| 12. 00000 240. 00
Silt Fence, Type A | | |

0300 666A001 2.000 HA | 101. 37000 202. 74| 150. 00000 300. 00| 34. 00000 68. 00
Pest Control Treatnent | | |

0310 680A000 LUMP| 2566. 67000 2566. 67| 12500. 00000 12500. 00| 6000. 00000 6000. 00
Engi neering Controls | [ |

0320 701C001 4.000 KM | 327.37000 13009. 48| 345. 00000 1380. 00| 311. 00000 1244. 00
Solid Tenporary Traffic Stripe | [ |

0330 702A041 2.000 KM | 3335. 79000 6671. 58| 3700. 00000 7400. 00| 3169. 00000 6338. 00

I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 033 -4
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT 1D : 20001103033 COUNTI ES : MARI ON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 19074 | (3) 18031
| APAC- ALABAMA, | NC. S & M EQU PMENT CO, INC. | ROGERS GROUP, | NC.

|
I
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0340 702A043 2.000 KM | 3335. 79000 6671. 58| 3650. 00000 7300. 00| 3169. 00000 6338. 00
Solid Yellow, Profiled Traffic Stripe | [ |
(150 mm W de) | [ |

0350 702B011 77.000 M | 6. 91000 532. 07| 7.50000 577. 50| 6. 56000 505. 12
Dotted Profiled Traffic Stripe (150 mm | | |
W de) | | I

0360 703A002 140.000 M2 | 21. 05000 2947. 00| 24. 00000 3360. 00| 20. 00000 2800. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I

0370 703B002 5.000 M2 | 56. 84000 284. 20| 58. 00000 290. 00| 54. 00000 270. 00
Traffic Control Legends, dass 2, Type A | |

0380 703D001 280.000 M2 | 14. 74000 4127. 20| 17. 00000 4760. 00| 14. 00000 3920. 00
Tenporary Traffic Control Markings | | |

0390 705A032 560. 000 EACH| 5. 26000 2945. 60| 6. 00000 3360. 00| 5. 00000 2800. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0400 705A037 13.000 EACH 5. 53000 71. 89| 6. 00000 78. 00| 5. 25000 68. 25
Pavenent Markers, Cass A-H Type 2-D | | |

0410 705A038 134. 000 EACH| 5. 53000 741. 02| 6. 00000 804. 00| 5. 25000 703. 50
Pavenent Markers, Cass A-H Type 2-E | | |

0420 740B000 28.000 M2 | 73. 13000 2047. 64| 99. 00000 2772. 00| 125. 00000 3500. 00
Construction Signs | | |

0430 740D000 50. 000 EACH| 27.18000 1359. 00| 39. 00000 1950. 00| 13. 00000 650. 00
Channel i zi ng Druns | [ |

0440 740EO000 50. 000 EACH| 0. 02000 1. 00| 12. 50000 625. 00| 3. 00000 150. 00
Cones (900 nmm Hi gh) | | |

0450 740MDOO 50. 000 EACH| 0. 04000 2. 00| 8. 25000 412. 50| 2.00000 100. 00
Bal | ast For Cone | | |

0460 998A000 LUMP| 1. 00000 1. 00| 9000. 00000 9000. 00| 1760. 00000 1760. 00
Construction Fuel (MaximumBid Limted | | |
To $ 24,500.00) | | |

SECTI ON TOTALS | $ 306, 401. 88| $ 308, 104. 05| $ 324, 455. 37
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 306, 401. 88| $ 308, 104. 05| $ 324, 455. 37




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

Super pave Bitumi nous Concrete \Waring
Surface Layer, 12.5 nm Maxi mum

11/ 07/ 00
PAGE : 033 -5
TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT ID : 20001103033 COUNTI ES : MARI ON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 04013 | (5) 04009 | (6) 20011
| DUNN CONSTRUCTION CO., INC. |W W DYAR & SONS, | NC. | TR COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNI' T PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Tot al
I I
0010 206D000 38.000 M | 61. 25000 2327.50 15. 00000 570. 00| 32. 80000 1246. 40
Renovi ng Pi pe | |
0020 210A000 533.000 M8 | 19. 53000 10409. 49 5. 00000 2665. 00 10. 00000 5330. 00
Uncl assi fi ed Excavation |
0030 214A000 178.000 M3 | 12. 45000 2216. 10 8. 00000 1424. 00 10. 00000 1780. 00
Structure Excavation |
0040 214B001 76.000 M3 | 24. 89000 1891. 64 26. 00000 1976. 00 20. 00000 1520. 00
Foundati on Backfill, Comrerci al |
0050 401A000 3530.000 M2 | 0. 42000 1482. 60 0. 50000 1765. 00 2. 00000 7060. 00
Bi t um nous Treatnment A |
0060 405A000 993.000 L | 0. 28000 278. 04 1. 00000 993. 00 0. 90000 893. 70
Tack Coat |
0070 424A280 438. 000 MronN| 54. 88000 24037. 44 60. 00000 26280. 00 43. 98000 19263. 24
I
|
I

Aggregate Size Mx, ESAL Range E

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
| |
Maxi mum Aggregate Size M x, ESAL Range E| |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

0080 424A283 25.000 Mroy 68. 75000 1718. 75 75. 00000 1875. 00 82. 50000 2062. 50
Super pave Bitum nous Concrete Waring |
Surface Layer, Patching, 12.5 nm
0090 424B282 1395. 000 Mroy| 37. 30000 52033. 50 48. 00000 66960. 00 39. 23000 54725. 85
Super pave Bitumi nous Concrete Upper |
Bi nder Layer, 37.5 mm Maxi mum Aggregate |
Size Mx, ESAL Range E |
0100 424B590 300. 000 Mroy 34. 51000 10353. 00 42. 00000 12600. 00 50. 82000 15246. 00
Super pave Bitumi nous Concrete Lower |
Bi nder Layer, Leveling, 37.5 nm Maximum |
Aggregate Size Mx, ESAL Range E
0110 424C281 2458. 000 MIQN| 34. 31000 84333. 98 46. 00000 113068. 00 37. 07000 91118. 06
Super pave Bitum nous Concrete Base |
Layer, 37.5 nm Maxi mum Aggregate Size |
M x, ESAL Range E |
0120 428B000 2520.000 M | 0. 09000 226. 80 4. 00000 10080. 00 2.93000 7383. 60
Scoring Bitum nous Pavenent Surface By |
Rol I'i ng |
0130 430B017 25.000 MION| 33. 05000 826. 25 28. 00000 700. 00 25. 00000 625. 00
Aggregate Surfacing (ALDOT #410, #467, |
O #810) |
0140 533A098 125.000 M | 142. 92000 17865. 00 95. 00000 11875. 00 72.16000 9020. 00
I

450 mm Storm Sewer Pipe (Cass 3 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 033 -6
TABULATI ON OF BI DS

Solid Wiite, Profiled Traffic Stripe
(150 nm W de)

CALL ORDER : 033 CONTRACT I D : 20001103033 COUNTI ES : MARI ON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 04013 | (5) 04009 | (6) 20011
| DUNN CONSTRUCTION CO., INC. |W W DYAR & SONS, INC | TR COUNTY CONCRETE CONSTRUC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 535A000 48.000 M | 122. 50000 5880. 00| 75. 00000 3600. 00| 65. 60000 3148. 80
375 nmm Side Drain Pipe | [ |
0160 600A000 LUMP| 36315. 31000 36315. 31| 30000. 00000 30000. 00| 55000. 00000 55000. 00
Mbbi |'i zati on | | |
0170 619A002 1.000 EACH 1493. 53000 1493. 53| 700. 00000 700. 00| 500. 00000 500. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0180 619A100 6. 000 EACH| 1244. 61000 7467. 66| 450. 00000 2700. 00| 400. 00000 2400. 00
375 mm Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0190 621C027 2.000 EACH 1866. 91000 3733. 82| 1800. 00000 3600. 00| 1200. 00000 2400. 00
Inlets, Type C | [ |
0200 649A060 6.000 M | 1078. 66000 6471. 96| 300. 00000 1800. 00| 350. 00000 2100. 00
457.2 M Ilinmeter Encasenent Pipe, | [ |
(Split)Type 1A Installation | [ |
0210 650A000 522.000 M3 | 19. 53000 10194. 66| 8. 00000 4176. 00| 8. 00000 4176. 00
Topsoi | | | |
0220 652A050 1.000 HA | 3893. 08000 3893. 08| 3630. 00000 3630. 00| 2000. 00000 2000. 00
Seeding (M x 1A) | | |
0230 652A053 1.000 HA | 4129. 03000 4129. 03| 3850. 00000 3850. 00| 2000. 00000 2000. 00
Seeding (M x 1E) | | |
0240 652B050 1.000 HA | 943. 77000 943. 77| 880. 00000 880. 00| 1800. 00000 1800. 00
Tenporary Seeding (M x 1AT) | | |
0250 652D050 1.000 HA | 943. 77000 943. 77| 880. 00000 880. 00| 1200. 00000 1200. 00
Seeding In Stubble (Mx 1A) | | |
0260 656A000 1.000 HA | 3185. 25000 3185. 25| 2970. 00000 2970. 00| 2000. 00000 2000. 00
Mul ching, Cass A Type 1 | | |
0270 656A001 1.000 HA | 3539. 16000 3539. 16| 3300. 00000 3300. 00| 2000. 00000 2000. 00
Mul ching, Cass A Type 2 | | |
0280 665F000 125. 000 EACH| 6. 22000 777. 50| 5. 00000 625. 00| 5. 00000 625. 00
Hay Bal es | | |
0290 665J000 20.000 M | 1. 49000 29. 80| 16. 00000 320. 00| 15. 00000 300. 00
Silt Fence, Type A | | |
0300 666A001 2.000 HA | 1. 24000 2. 48| 74.00000 148. 00| 100. 00000 200. 00
Pest Control Treatnent | | |
0310 680A000 LUMP| 7467. 64000 7467. 64| 3000. 00000 3000. 00| 15000. 00000 15000. 00
Engi neering Controls | [ |
0320 701C001 4.000 KM | 366. 90000 1467. 60| 600. 00000 2400. 00| 342. 00000 1368. 00
Solid Tenporary Traffic Stripe | [ |
0330 702A041 2.000 KM | 3738. 54000 7477. 08| 700. 00000 1400. 00| 3486. 00000 6972. 00
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 033 -7
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT 1D : 20001103033 COUNTI ES : MARI ON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 02
SET- ASI DE :

| (4) 04013 | (5) 04009 | (6) 20011

| DUNN CONSTRUCTI ON GO, INC. |W W DYAR & SONS, | NC. | TR COUNTY CONCRETE CONSTRUC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0340 702A043 2.000 KM 3738. 53000 7477.06 700. 00000 1400. 00| 3486. 00000 6972. 00

Solid Yellow, Profiled Traffic Stripe
(150 mm W de)

I I
| | |
0350 702B011 77.000 M | 7.74000 595. 98| 4. 00000 308. 00| 7.50000 577.50
Dotted Profiled Traffic Stripe (150 mm | | |
W de) | | |
0360 703A002 140.000 M2 | 23. 60000 3304. 00| 30. 00000 4200. 00| 22. 00000 3080. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0370 703B002 5.000 M2 | 63. 70000 318. 50| 30. 00000 150. 00| 59. 50000 297.50
Traffic Control Legends, dass 2, Type A | |
0380 703D001 280.000 M2 | 16. 52000 4625. 60| 20. 00000 5600. 00| 16. 00000 4480. 00
Tenporary Traffic Control Markings | | |
0390 705A032 560. 000 EACH| 5. 90000 3304. 00| 5. 00000 2800. 00| 6. 00000 3360. 00
Pavenent Markers, Cass A-H Type 1-B | | |
0400 705A037 13. 000 EACH| 6. 20000 80. 60| 5. 00000 65. 00| 6. 50000 84.50
Pavenent Markers, Cass A-H Type 2-D | | |
0410 705A038 134. 000 EACH 6. 20000 830. 80| 5. 00000 670. 00| 6. 25000 837.50
Pavenent Markers, Cass A-H Type 2-E | | |
0420 740B000 28.000 M2 | 105. 79000 2962. 12| 120. 00000 3360. 00| 120. 00000 3360. 00
Construction Signs | | |
0430 740D000 50. 000 EACH| 0. 02000 1. 00| 40. 00000 2000. 00| 80. 00000 4000. 00
Channel i zi ng Druns | [ |
0440 740EO000 50. 000 EACH| 0. 02000 1. 00| 15. 00000 750. 00| 40. 00000 2000. 00
Cones (900 nmm Hi gh) | | |
0450 740MDOO 50. 000 EACH| 0. 02000 1. 00| 10. 00000 500. 00| 10. 00000 500. 00
Bal | ast For Cone | | |
0460 998A000 LUWP| 1. 24000 1. 24| 5000. 00000 5000. 00| 3000. 00000 3000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 24, 500. 00) | | |
SECTI ON TOTALS | $ 338, 916. 09| $ 349, 613. 00| $ 355, 013. 15
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 338, 916. 09| $ 349, 613. 00| $ 355, 013. 15




11/ 07/ 00

CALL ORDER
LETTI NG DATE :

034

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20001103034
11/03/00 10:00 AM DI STRI CT : 02

CONTRACT TI ME : 75

CONTRACT DESCRI PTI ON :

for constructing the G ade, Drainage and Pavenent (W dening)
on S.R #74 (U.S. #278) at MP 49.4, south of the Natural
Bridge Recreation Area. Length 0.435 ni.

SET- ASI DE :

Wor ki ng Days

COUNTI ES :

W NSTON

(avai |l abl e days)

PROJECT( S)

DATE :

PAGE : 034 -1

STPSA- 380( 30)

RANK

VENDOR NO. / NAME

GOOD HOPE CONTRACTI NG CO., | NC.
ROGERS GROUP, | NC.

S & M EQUI PMENT CO., INC.

W W DYAR & SONS, |NC.

DUNN CONSTRUCTI ON' COVPANY, | NC.

TRI

COUNTY CONCRETE CONSTRUCTI ON, | NC.

. 0000%
.0117%
.4141%
.8121%
. 7923%
. 8483%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 034 -2
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20001103034 COUNTI ES : W NSTON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 07002 | (2) 18031 | (3) 19074
| GOOD HOPE CONTRACTI NG CO., || ROGERS GROUP, | NC. | S & M EQUI PMENT CO., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 210A000 5854. 000 CYIP| 6. 90000 40392. 60| 9. 50000 55613. 00| 12. 00000 70248. 00
Uncl assi fied Excavation | [ |
0020 214A000 18. 000 CUYD| 88. 00000 1584. 00| 51. 50000 927. 00| 20. 00000 360. 00
Structure Excavation | [ |
0030 214B001 6. 000 CUYD| 20. 00000 120. 00| 35. 00000 210. 00| 21. 00000 126. 00
Foundati on Backfill, Commerci al | [ |
0040 405A000 184.000 GAL | 2. 00000 368. 00| 2.00000 368. 00| 1. 29000 237. 36
Tack Coat | [ |
0050 424A260 538.000 TON | 36. 50000 19637. 00| 42. 00000 22596. 00| 36. 50000 19637. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0060 424B462 1544. 000 TON | 28. 50000 44004. 00| 32. 65000 50411. 60| 33. 00000 50952. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0070 424B470 3000. 000 TON | 28. 50000 85500. 00| 35. 00000 105000. 00| 36. 00000 108000. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 424C261 2285.000 TON | 28. 50000 65122. 50| 35. 35000 80774. 75| 32. 00000 73120. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range D | [ |
0090 428B000 4600. 000 LF | 1. 00000 4600. 00| 0. 40000 1840. 00| 1. 15000 5290. 00
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0100 530A101 28.000 LF | 65. 00000 1820. 00| 30. 80000 862. 40| 28. 00000 784.00
18" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0110 535A001 160.000 LF | 45. 00000 7200. 00| 26. 00000 4160. 00| 29. 00000 4640. 00
18" Side Drain Pipe | [ |
0120 600A000 LUMP| 30240. 23000 30240. 23| 21780. 00000 21780. 00| 37500. 00000 37500. 00
Mobi | i zat i on | [ |
0130 610C001 995. 000 TON | 27.50000 27362. 50| 22.55000 22437. 25| 17. 00000 16915. 00
Loose Riprap, Class 2 | [ |
0140 610D002 1167. 000 SQYD| 4.00000 4668. 00| 2.80000 3267. 60| 2.95000 3442. 65
Filter Blanket, Ceotextile (Non-Wven) | [ |
0150 619A002 1.000 EACH 580. 00000 580. 00| 725. 00000 725. 00| 475. 00000 475. 00
| |

18" Roadway Pi pe End Treatnent, Cass 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 034 -3
TABULATI ON OF BI DS

CALL ORDER . 034 CONTRACT I D : 20001103034 COUNTI ES : W NSTON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE
| (1) 07002 | (2) 18031 | (3) 19074
| GOOD HOPE CONTRACTI NG CO., || ROGERS GROUP, | NC. | S & M EQUI PMENT CO., |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 619A101 8.000 EACH| 300. 00000 2400. 00| 725. 00000 5800. 00| 470. 00000 3760. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0170 620A000 1. 000 CUYD| 800. 00000 800. 00| 335. 00000 335. 00| 500. 00000 500. 00
M nor Structure Concrete | | |
0180 630A000 350.000 LF | 13. 05000 4567. 50| 13. 50000 4725. 00| 15. 40000 5390. 00
Steel Beam Guardrail, dass A Type 1 | | |
0190 630C050 2.000 EACH 1250. 00000 2500. 00| 2250. 00000 4500. 00| 1500. 00000 3000. 00
Quardrail End Anchor, Type 20 Series | | |
0200 650A000 70.000 CYIP| 20. 00000 1400. 00| 12. 00000 840. 00| 11. 00000 770. 00
Topsoi | | | |
0210 650B000 745.000 CYIP| 5. 00000 3725. 00| 5. 50000 4097. 50| 8. 00000 5960. 00
Topsoi | From St ockpil es | | |
0220 652A050 1. 000 ACRE| 1500. 00000 1500. 00| 3300. 00000 3300. 00| 1600. 00000 1600. 00
Seeding (M x 1A) | | |
0230 652B050 1. 000 ACRE| 1500. 00000 1500. 00| 800. 00000 800. 00| 475. 00000 475. 00
Tenporary Seeding (M x 1AT) | | |
0240 652D050 1. 000 ACRE| 2000. 00000 2000. 00| 800. 00000 800. 00| 500. 00000 500. 00
Seeding In Stubble (Mx 1A) | | |
0250 656A000 1. 000 ACRE| 1500. 00000 1500. 00| 2700. 00000 2700. 00| 1425. 00000 1425. 00
Mul ching, Cass A Type 1 | | |
0260 665F000 50. 000 EACH| 6. 00000 300. 00| 17. 00000 850. 00| 5. 00000 250. 00
Hay Bal es | | |
0270 6653000 2300. 000 LF | 4. 00000 9200. 00| 4. 00000 9200. 00| 3. 80000 8740. 00
Silt Fence, Type A | | |
0280 680A000 LUWP| 8000. 00000 8000. 00| 10000. 00000 10000. 00| 12500. 00000 12500. 00
Engi neering Controls | [ |
0290 701C001 2.000 M LE 500. 00000 1000. 00| 500. 00000 1000. 00| 600. 00000 1200. 00
Solid Tenporary Traffic Stripe | [ |
0300 702A041 1.000 M LE| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5300. 00000 5300. 00
Solid Wiite, Profiled Traffic Stripe | [ |
(6" Wde) | |
0310 702A043 1.000 M LE]| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5425. 00000 5425. 00
Solid Yellow, Profiled Traffic Stripe | [ |
(6" Wde) I I I
0320 705A037 115. 000 EACH| 5. 00000 575. 00| 5. 00000 575. 00| 6. 25000 718.75
Pavenent Markers, Cass A-H Type 2-D | | |
0330 740B000 249. 000 SQFT| 8. 50000 2116. 50| 13. 35000 3324. 15| 9. 00000 2241. 00
Construction Signs | | |
0340 740D000 50. 000 EACH| 20. 00000 1000. 00| 10. 00000 500. 00| 38. 00000 1900. 00
I I

Channel i zi ng Druns |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PACGE : 034 -4
TABULATI ON OF BI DS
CALL ORDER : 034 CONTRACT I D : 20001103034 COUNTI ES : W NSTON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 07002 | (2) 18031 | (3) 19074
| GOOD HOPE CONTRACTI NG CO., || ROGERS GROUP, | S & M EQUI PMENT CO., | NC.
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0350 740E000 50. 000 EACH| 10. 00000 500. 00| 3. 00000 150. 00| 12. 50000 625. 00
Cones (36 Inches Hi gh) [ |
0360 740MD0O0O 50. 000 EACH| 5. 00000 250. 00| 2. 00000 100. 00| 9. 00000 450. 00
Wi ght For Cone | [ |
0370 7400000 1.000 EACH 2000. 00000 2000. 00| 2425. 00000 2425. 00| 4500. 00000 4500. 00
Pi l ot Car | [ |
0380 998A000 LUWP| 1. 00000 1. 00| 3790. 00000 3790. 00| 18500. 00000 18500. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 25, 000. 00) | [ |
SECTI ON TOTALS | $ 390, 033. 83| $ 440, 784. 25| $ 477, 456. 76
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 390, 033. 83| $ 440, 784. 25| $ 477, 456. 76




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 034 -5
TABULATI ON OF BI DS
CALL ORDER . 034 CONTRACT I D : 20001103034 COUNTI ES : W NSTON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 04009 | (5) 04013 | (6) 20011
| W W DYAR & SONS, | NC. | DUNN CONSTRUCTI ON CO., INC. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Tot al
I I
0010 210A000 5854. 000 CYIP| 8. 00000 46832. 00| 9. 51000 55671. 54| 15. 00000 87810. 00
Uncl assi fi ed Excavation | | |
0020 214A000 18. 000 CUYD| 8. 00000 144. 00| 19. 01000 342. 18| 15. 00000 270. 00
Structure Excavation | | |
0030 214B001 6. 000 CUYD| 28. 00000 168. 00| 70. 97000 425. 82| 50. 00000 300. 00
Foundation Backfill, Commerci al | [ |
0040 405A000 184. 000 GAL | 1. 00000 184. 00| 1. 08000 198. 72| 2. 00000 368. 00
Tack Coat | [ |
0050 424A260 538.000 TON | 50. 00000 26900. 00| 45. 65000 24559. 70| 44.71000 24053. 98
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0060 424B462 1544.000 TON | 42.00000 64848. 00| 35. 22000 54379. 68| 37.40000 57745. 60
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size Mx, ESAL Range D | [ |
0070 424B470 3000. 000 TON | 41. 00000 123000. 00| 35. 20000 105600. 00| 53. 19000 159570. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1 1/2" Maxi mum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 424C261 2285.000 TON | 42.00000 95970. 00| 34. 75000 79403. 75| 36. 30000 82945. 50
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi num Aggregate Size | [ |
M x, ESAL Range D | [ |
0090 428B000 4600. 000 LF | 0. 50000 2300. 00| 0. 10000 460. 00| 1. 00000 4600. 00
Scoring Bitum nous Pavenment Surface By | | |
Rol I'i ng | | |
0100 530A101 28.000 LF | 26. 00000 728. 00| 95. 05000 2661. 40| 25. 00000 700. 00
18" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0110 535A001 160. 000 LF | 26. 00000 4160. 00| 50. 69000 8110. 40| 15. 00000 2400. 00
18" Side Drain Pipe | [ |
0120 600A000 LUWP| 35000. 00000 35000. 00| 42249. 45000 42249. 45| 40000. 00000 40000. 00
Mobi |'i zati on | [ |
0130 6100001 995. 000 TON | 26. 00000 25870. 00| 32. 32000 32158. 40| 25. 00000 24875. 00
Loose Riprap, Cass 2 | | |
0140 610D002 1167. 000 SQYD| 4. 00000 4668. 00| 6. 34000 7398. 78| 5. 00000 5835. 00
Filter Blanket, Ceotextile (Non-Wven) | |
0150 619A002 1. 000 EACH| 500. 00000 500. 00| 697. 01000 697.0 00000 500. 00
I

I
1| 500.
I

18" Roadway Pi pe End Treatnment, Cass 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 034 -6
TABULATI ON OF BI DS

CALL ORDER . 034 CONTRACT I D : 20001103034 COUNTI ES : W NSTON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE
| (4) 04009 | (5) 04013 | (6) 20011
| W W DYAR & SONS, | NC. | DUNN CONSTRUCTI ON CO., INC. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 619A101 8.000 EACH| 500. 00000 4000. 00| 697. 01000 5576. 08| 500. 00000 4000. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0170 620A000 1. 000 CUYD| 600. 00000 600. 00| 1267. 30000 1267. 30| 1000. 00000 1000. 00
M nor Structure Concrete | | |
0180 630A000 350.000 LF | 15. 00000 5250. 00| 15. 68000 5488. 00| 14. 35000 5022. 50
Steel Beam Guardrail, dass A Type 1 | | |
0190 630C050 2.000 EACH 1500. 00000 3000. 00| 1501. 53000 3003. 06| 1400. 00000 2800. 00
Quardrail End Anchor, Type 20 Series | | |
0200 650A000 70.000 CYIP| 10. 00000 700. 00| 12. 67000 886. 90| 10. 00000 700. 00
Topsoi | | | |
0210 650B000 745.000 CYIP| 5. 00000 3725. 00| 19. 01000 14162. 45| 7.50000 5587. 50
Topsoi | From St ockpil es | | |
0220 652A050 1. 000 ACRE| 900. 00000 900. 00| 1900. 95000 1900. 95| 1000. 00000 1000. 00
Seeding (M x 1A) | | |
0230 652B050 1. 000 ACRE| 700. 00000 700. 00| 633. 65000 633. 65| 1000. 00000 1000. 00
Tenporary Seeding (M x 1AT) | | |
0240 652D050 1. 000 ACRE| 1600. 00000 1600. 00| 633. 65000 633. 65| 500. 00000 500. 00
Seeding In Stubble (Mx 1A) | | |
0250 656A000 1. 000 ACRE| 900. 00000 900. 00| 1520. 76000 1520. 76| 1000. 00000 1000. 00
Mul ching, Cass A Type 1 | | |
0260 665F000 50. 000 EACH| 5. 00000 250. 00| 6. 34000 317. 00| 5. 00000 250. 00
Hay Bal es | | |
0270 6653000 2300. 000 LF | 4. 00000 9200. 00| 6. 34000 14582. 00| 5. 00000 11500. 00
Silt Fence, Type A | | |
0280 680A000 LUWP| 6000. 00000 6000. 00| 15207. 59000 15207. 59| 16500. 00000 16500. 00
Engi neering Controls | [ |
0290 701C001 2.000 M LE 600. 00000 1200. 00| 600. 61000 1201. 22| 550. 00000 1100. 00
Solid Tenporary Traffic Stripe | [ |
0300 702A041 1.000 M LE| 800. 00000 800. 00| 6006. 16000 6006. 16| 5500. 00000 5500. 00
Solid Wiite, Profiled Traffic Stripe | [ |
(6" Wde) | |
0310 702A043 1.000 M LE]| 800. 00000 800. 00| 6006. 16000 6006. 16| 5500. 00000 5500. 00
Solid Yellow, Profiled Traffic Stripe | [ |
(6" Wde) I I I
0320 705A037 115. 000 EACH| 5. 00000 575. 00| 6. 01000 691. 15| 6. 00000 690. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0330 740B000 249. 000 SQFT| 12. 00000 2988. 00| 10. 14000 2524. 86| 14. 00000 3486. 00
Construction Signs | | |
0340 740D000 50. 000 EACH| 40. 00000 2000. 00| 0. 03000 1. 50| 75. 00000 3750. 00
I I

Channel i zi ng Druns |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PACGE : 034 -7
TABULATI ON OF BI DS
CALL ORDER : 034 CONTRACT I D : 20001103034 COUNTI ES : W NSTON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 04009 | (5) 04013 | (6) 20011
| W W DYAR & SONS, | NC | DUNN CONSTRUCTION CO., INC. | TRl COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0350 740E000 50. 000 EACH| 15. 00000 750. 00| 0. 03000 1. 50| 25. 00000 1250. 00
Cones (36 Inches High) | [ |
0360 740MD0O0O 50. 000 EACH| 10. 00000 500. 00| 0. 03000 1. 50| 3. 00000 150. 00
Wi ght For Cone | [ |
0370 7400000 1.000 EACH 3000. 00000 3000. 00| 2501. 95000 2501. 95| 4800. 00000 4800. 00
Pi l ot Car | [ |
0380 998A000 LUWP| 10000. 00000 10000. 00| 1. 27000 1. 27| 11500. 00000 11500. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 25, 000. 00) | [ |
SECTI ON TOTALS | $ 490, 710. 00| $ 498, 433. 49| $ 580, 559. 08
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 490, 710. 00| $ 498, 433. 49| $ 580, 559. 08




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PACE : 035 -1
VENDOR RANKI NG
CALL ORDER : 035 CONTRACT I D : 20001103035 COUNTI ES : FRANKLI N
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : STPSA-392(7)
for constructing the Intersection Inprovenents on S.R #17
(U S . #43) at C R #12 and C.R #16 in Liberty Hll. Length
0.560 km
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOW BI D

1 01018 APAC- ALABAMA, | NC. $ 229,742. 35 100. 0000%
2 19074 S & M EQUI PMENT CO., INC $ 248,164.75 108. 0187%
3 18031 ROGERS GROUP, | NC. $ 282, 399. 40 122. 9200%
4 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 285, 798. 35 124.3995%
5 04009 W W DYAR & SONS, | NC $ 290, 702. 00 126. 5339%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 035 -2
TABULATI ON OF BI DS
CALL ORDER : 035 CONTRACT I D : 20001103035 COUNTI ES : FRANKLI N
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 01018 | (2) 19074 | (3) 18031
| APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., | NC. | ROGERS GROUP, | NC,
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 Tota
| | |
0010 206D0O00 95.000 M | 26. 74000 2540. 30| 15. 00000 1425. 00| 22. 00000 2090. 00
Removi ng Pi pe | [ |
0020 210A000 1787.000 M3 | 8. 04000 14367. 48| 7.80000 13938. 60| 6. 20000 11079. 40
Uncl assi fied Excavation | [ |
0030 401A000 1612. 000 M2 | 0. 50000 806. 00| 0. 85000 1370. 20| 0. 50000 806. 00
Bi t um nous Treatnment A | [ |
0040 405A000 950.000 L | 1. 05000 997. 50| 0. 60000 570. 00| 0. 50000 475. 00
Tack Coat | [ |
0050 424A260 419.000 MION| 41. 44000 17363. 36| 39. 10000 16382. 90| 48. 50000 20321. 50
Super pave Bituni nous Concrete \Waring | [
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range D | [ |
0060 424A263 25.000 Mroy 54. 15000 1353. 75| 60. 00000 1500. 00| 57. 50000 1437. 50
Super pave Bituni nous Concrete \Waring | [
Surface Layer, Patching, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range D [ |
0070 424B462 1333. 000 Mroy| 30. 88000 41163. 04| 30. 80000 41056. 40| 42.00000 55986. 00
Super pave Bitum nous Concrete Upper | [
Bi nder Layer, 37.5 nm Maxi mum Aggregate | [
Size M x, ESAL Range D | [ |
0080 424B570 75.000 Mroy 36. 35000 2726. 25| 41. 00000 3075. 00| 51. 00000 3825. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 37.5 nm Maxi num | [
Aggregate Size Mx, ESAL Range D | [ |
0090 424C261 1251. 000 Mroy| 34. 53000 43197. 03| 32. 40000 40532. 40| 38. 00000 47538. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 37.5 nm Maxi mum Aggregate Size | | |
M x, ESAL Range D | [ |
0100 428B000 1180.000 M | 0. 27000 318. 60| 1. 75000 2065. 00| 1. 35000 1593. 00
Scoring Bitum nous Pavement Surface By | [
Rol I'i ng | | |
0110 430B017 40.000 MroN| 15. 17000 606. 80| 9. 00000 360. 00| 18. 00000 720.00
Aggregate Surfacing (ALDOT #410, #467, | [ |
O #810) | [ |
0120 535A000 151.000 M | 69. 19000 10447. 69| 45, 75000 6908. 25| 86. 00000 12986. 00
375 nmm Side Drain Pipe | [ |
0130 600A000 LUMP| 13350. 00000 13350. 00| 19500. 00000 19500. 00| 12200. 00000 12200. 00
Mobi | i zat i on | [ |
0140 614A000 74.000 M3 | 285. 76000 21146. 24| 195. 00000 14430. 00| 320. 00000 23680. 00
| |

Sl ope Pavi ng |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 035 -3
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT 1D : 20001103035 COUNTI ES : FRANKLI N
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 19074 | (3) 18031
| APAC- ALABAMA, | NC. S & M EQU PMENT CO, INC. | ROGERS GROUP, | NC.

|
I
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT

Dotted Profiled Traffic Stripe (150 nm
W de)

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0150 619A100 16. 000 EACH| 374. 62000 5993. 92| 350. 00000 5600. 00| 410. 00000 6560. 00
375 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0160 649A056 12.000 M | 146. 05000 1752. 60| 120. 00000 1440. 00| 170. 00000 2040. 00
254.0 M1 1inmeter Encasenent Pipe, | [ |
(Split) Type 1A Installation | [ |

0170 650B000 482.000 M3 | 8. 37000 4034. 34| 6. 25000 3012. 50| 29. 00000 13978. 00
Topsoi | From St ockpil es | [ |

0180 652A050 1.000 HA | 1900. 00000 1900. 00| 3300. 00000 3300. 00| 3000. 00000 3000. 00
Seeding (M x 1A) | [ |

0190 652A053 1.000 HA | 1900. 00000 1900. 00| 3450. 00000 3450. 00| 3000. 00000 3000. 00
Seeding (M x 1E) | [ |

0200 652B050 1.000 HA | 350. 00000 350. 00| 825. 00000 825. 00| 700. 00000 700. 00
Tenporary Seeding (M x 1AT) | [ |

0210 652D050 1.000 HA | 300. 00000 300. 00| 865. 00000 865. 00| 750. 00000 750. 00
Seeding In Stubble (Mx 1A) | [ |

0220 654A001 260.000 M | 4. 00000 1040. 00| 7.00000 1820. 00| 5. 80000 1508. 00
Sol id Soddi ng (Bernuda) | [ |

0230 656A000 1.000 HA | 1500. 00000 1500. 00| 2650. 00000 2650. 00| 2400. 00000 2400. 00
Mul ching, Cass A Type 1 | [ |

0240 656A001 1.000 HA | 2400. 00000 2400. 00| 2650. 00000 2650. 00| 2400. 00000 2400. 00
Mul ching, Cass A Type 2 | [ |

0250 665F000 95. 000 CH| 7.55000 717. 25| 4.25000 403. 75| 11. 00000 1045. 00
Hay Bal es | [ |

0260 665J000 225.000 M | 6. 78000 1525. 50| 9. 25000 2081. 25| 11. 50000 2587.50
Silt Fence, Type A | [ |

0270 666A001 2.000 HA | 0. 00000 0. 00| 175. 00000 350. 00| 74.13000 148. 26
Pest Control Treatnent | [ |

0280 680A000 LUWP| 1853. 54000 1853. 54| 7500. 00000 7500. 00| 6500. 00000 6500. 00
Engi neering Control s | [ |

0290 701C001 4.000 KM | 311. 00000 1244, 00| 400. 00000 1600. 00| 311. 00000 1244. 00
Solid Tenporary Traffic Stripe | [ |

0300 702A041 2.000 KM | 3169. 00000 6338. 00| 3475. 00000 6950. 00| 3169. 00000 6338. 00
Solid Wiite, Profiled Traffic Stripe | [ |
(150 mm W de) | [ |

0310 702A043 2.000 KM | 3169. 00000 6338. 00| 3550. 00000 7100. 00| 3169. 00000 6338. 00
Solid Yellow, Profiled Traffic Stripe | [ |
(150 mm W de) | [ |

0320 702B011 129.000 M | 6. 56000 846. 24| 8. 00000 1032. 00| 6. 56000 846. 24

| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 035 -4
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT 1D : 20001103035 COUNTI ES : FRANKLI N
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 19074 | (3) 18031
| APAC- ALABAMA, | NC. S & M EQU PMENT CO, INC. | ROGERS GROUP, | NC.

|
I
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0330 703A002 273.000 M2 | 20. 00000 5460. 00| 23. 00000 6279. 00| 20. 00000 5460. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I

0340 703B002 7.000 M2 | 30. 00000 210. 00| 32. 00000 224. 00| 30. 00000 210. 00
Traffic Control Legends, dass 2, Type A | |

0350 703D001 546.000 M2 | 14. 00000 7644. 00| 16. 00000 8736. 00| 14. 00000 7644. 00
Tenporary Traffic Control Markings | | |

0360 705A032 398. 000 EACH| 5. 00000 1990. 00| 6. 00000 2388. 00| 5. 00000 1990. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0370 705A037 22.000 EACH 5. 25000 115. 50| 6. 00000 132. 00| 5. 25000 115. 50
Pavenent Markers, Cass A-H Type 2-D | | |

0380 705A038 134. 000 EACH 5. 25000 703. 50| 6. 00000 804. 00| 5. 25000 703. 50
Pavenent Markers, Cass A-H Type 2-E | | |

0390 740B000 34.000 M2 | 89. 25000 3034. 50| 99. 00000 3366. 00| 125. 00000 4250. 00
Construction Signs | | |

0400 740D000 100. 000 EACH| 0. 01000 1. 00| 34. 00000 3400. 00| 26. 00000 2600. 00
Channel i zi ng Druns | [ |

0410 740EO000 50. 000 EACH| 0. 01000 0. 50| 11. 00000 550. 00| 3. 00000 150. 00
Cones (900 nmm Hi gh) | | |

0420 740F002 4.000 EACH 0. 01000 0. 04| 180. 00000 720. 00| 44.00000 176. 00
Barri cades, Type |11 | | |

0430 7401 005 2.000 EACH 82. 69000 165. 38| 105. 00000 210. 00| 250. 00000 500. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |

0440 740MDOO 50. 000 EACH| 0. 01000 0. 50| 7.25000 362. 50| 2.00000 100. 00
Bal | ast For Cone | | |

0450 998A000 LUWP| 0. 00000 0. 00| 5250. 00000 5250. 00| 2380. 00000 2380. 00
Construction Fuel (MaximumBid Limted | | |
To $ 15, 000. 00) | | |

SECTI ON TOTALS | $ 229, 742. 35| $ 248, 164. 75| $ 282, 399. 40
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 229, 742. 35| $ 248, 164. 75| $ 282, 399. 40




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PACE : 035 -5
TABULATI ON OF BI DS
CALL ORDER : 035 CONTRACT I D : 20001103035 COUNTI ES : FRANKLI N
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 20011 | (5) 04009 |
| TR COUNTY CONCRETE CONSTRUC|W W DYAR & SONS, | NC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Tot al
I I I
0010 206D0O00 95.000 M | 16. 00000 1520. 00| 16. 00000 1520. 00|
Renovi ng Pi pe | [ |
0020 210A000 1787.000 M8 | 7.50000 13402. 50| 6. 00000 10722. 00|
Uncl assi fi ed Excavation | | |
0030 401A000 1612. 000 M2 | 2. 00000 3224. 00| 0. 50000 806. 00|
Bi t um nous Treatnment A | | |
0040 405A000 950. 000 L | 1. 00000 950. 00| 1. 00000 950. 00|
Tack Coat | [ |
0050 424A260 419. 000 MronN| 43. 45000 18205. 55| 65. 00000 27235. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [
Aggregate Size Mx, ESAL Range D | [ |
0060 424A263 25.000 MION 72.50000 1812. 50| 85. 00000 2125. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 12.5 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range D| [ |
0070 424B462 1333. 000 MION| 37. 95000 50587. 35| 50. 00000 66650. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 37.5 mm Maxi num Aggregate | [
Size Mx, ESAL Range D | [ |
0080 424B570 75.000 MION| 50. 60000 3795. 00| 60. 00000 4500. 00|
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, Leveling, 37.5 nm Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0090 424C261 1251. 000 MION| 35. 70000 44660. 70| 50. 00000 62550. 00|
Super pave Bitum nous Concrete Base | | |
Layer, 37.5 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |
0100 428B000 1180.000 M | 2.73000 3221. 40| 4. 00000 4720. 00|
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | | |
0110 430B017 40. 000 Mron| 20. 00000 800. 00| 28. 00000 1120. 00
Aggregate Surfacing (ALDOT #410, #467, | [ |
O #810) | [ |
0120 535A000 151.000 M | 55. 00000 8305. 00| 65. 00000 9815. 00|
375 mm Side Drain Pipe | | |
0130 600A000 LUWP| 21000. 00000 21000. 00| 15000. 00000 15000. 00|
Mobi |'i zati on | [ |
0140 614A000 74.000 M3 | 275. 00000 20350. 00| 300. 00000 22200. 00|
I I

Sl ope Pavi ng |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/07/00
PAGE : 035 -6

Dotted Profiled Traffic Stripe (150 nm

CALL ORDER : 035 CONTRACT I D : 20001103035 COUNTI ES : FRANKLI N
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT 02
SET- ASI DE :
| (4) 20011 | (5) 04009 |
| TRl COUNTY CONCRETE CONSTRUC| W W DYAR & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0150 619A100 16. 000 EACH| 500. 00000 8000. 00| 500. 00000 8000. 00|
375 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0160 649A056 12.000 M | 250. 00000 3000. 00| 300. 00000 3600. 00|
254.0 M1 1inmeter Encasenent Pipe, | [ |
(Split) Type 1A Installation | [ |
0170 650B000 482.000 M3 | 7.50000 3615. 00| 6. 00000 2892. 00|
Topsoi | From St ockpil es | [ |
0180 652A050 1.000 HA | 2000. 00000 2000. 00| 3300. 00000 3300. 00|
Seeding (M x 1A) | [ |
0190 652A053 1.000 HA | 2000. 00000 2000. 00| 3300. 00000 3300. 00|
Seeding (M x 1E) | [ |
0200 652B050 1.000 HA | 1200. 00000 1200. 00| 770. 00000 770. 00|
Tenporary Seeding (M x 1AT) | [ |
0210 652D050 1.000 HA | 600. 00000 600. 00| 825. 00000 825. 00|
Seeding In Stubble (Mx 1A) | [ |
0220 654A001 260.000 M2 | 7.00000 1820. 00| 6. 40000 1664. 00|
Sol i d Soddi ng (Bernuda) | [ |
0230 656A000 1.000 HA | 2000. 00000 2000. 00| 2640. 00000 2640. 00|
Mul ching, Cass A Type 1 | [ |
0240 656A001 1.000 HA | 2000. 00000 2000. 00| 2640. 00000 2640. 00|
Mul ching, Cass A Type 2 | [ |
0250 665F000 95. 000 CH| 5. 00000 475. 00| 5. 00000 475. 00|
Hay Bal es | [ |
0260 665J000 225.000 M | 16. 40000 3690. 00| 16. 00000 3600. 00|
Silt Fence, Type A | [ |
0270 666A001 2.000 HA | 250. 00000 500. 00| 74.00000 148. 00|
Pest Control Treatnent | [ |
0280 680A000 LUMP| 7500. 00000 7500. 00| 3000. 00000 3000. 00|
Engi neering Controls | [ |
0290 701C001 4.000 KM | 350. 00000 1400. 00| 400. 00000 1600. 00|
Solid Tenporary Traffic Stripe | [ |
0300 702A041 2.000 KM | 3220. 00000 6440. 00| 600. 00000 1200. 00|
Solid Wiite, Profiled Traffic Stripe | [ |
(150 mm W de) | [ |
0310 702A043 2.000 KM | 3220. 00000 6440. 00| 600. 00000 1200. 00|
Solid Yellow, Profiled Traffic Stripe | [ |
(150 mm W de) | [ |
0320 702B011 129.000 M | 7.25000 935. 25| 3. 00000 387. 00|
| I I
I I I

W de)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 035 -7
TABULATI ON OF BI DS
CALL ORDER : 035 CONTRACT I D : 20001103035 COUNTI ES : FRANKLI N
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 20011 | (5) 04009 |
| TRl COUNTY CONCRETE CONSTRUC|W W DYAR & SONS, | NC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0330 703A002 273.000 M2 | 23. 00000 6279. 00| 5. 00000 1365. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0340 703B002 7.000 M2 | 33. 50000 234. 50| 5. 00000 35. 00|
Traffic Control Legends, dass 2, Type A | |
0350 703D001 546.000 M2 | 16. 00000 8736. 00| 3. 00000 1638. 00|
Tenporary Traffic Control Markings | | |
0360 705A032 398. 000 EACH| 6. 00000 2388. 00| 5. 00000 1990. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0370 705A037 22.000 EACH 6. 10000 134. 20| 5. 00000 110. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0380 705A038 134. 000 EACH 6. 10000 817. 40| 5. 00000 670. 00|
Pavenent Markers, Cass A-H Type 2-E | | |
0390 740B000 34.000 M2 | 140. 00000 4760. 00| 120. 00000 4080. 00|
Construction Signs | | |
0400 740D000 100. 000 EACH| 75. 00000 7500. 00| 40. 00000 4000. 00|
Channel i zi ng Druns | [ |
0410 740EO000 50. 000 EACH| 30. 00000 1500. 00| 15. 00000 750. 00|
Cones (900 nmm Hi gh) | | |
0420 740F002 4.000 EACH 250. 00000 1000. 00| 265. 00000 1060. 00|
Barri cades, Type |11 | | |
0430 7401 005 2.000 EACH 250. 00000 500. 00| 175. 00000 350. 00|
War ni ng Lights, Type B (Detachabl e Head) | [ |
0440 740MDOO 50. 000 EACH| 5. 00000 250. 00| 10. 00000 500. 00|
Bal | ast For Cone | | |
0450 998A000 LUWP| 6250. 00000 6250. 00| 3000. 00000 3000. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 15, 000. 00) | | |
SECTI ON TOTALS | $ 285, 798. 35| $ 290, 702. 00|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 285, 798. 35| $ 290, 702. 00|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 036 -1
VENDOR RANKI NG

CALL ORDER : 036 CONTRACT I D : 20001103036 COUNTI ES : MADI SON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON HUNTSVI LLE PROQIECT(S) : STPHS-443(11)

for constructing the Gade, Drain, Pave, and Traffic Stripe
to Wden Menorial Parkway (S.R #1 - U. S. #231/431) from
just north of Huntsville Spring Branch to just south of
Cinton Avenue, in the city of Huntsville. Length - 0.280

m.
SET- ASI DE :
TOTAL % OVER
RANK VENDCOR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 246, 896. 64 100. 0000%
258, 490. 49 104. 6958%

2 19010 SHELBY CONTRACTI NG COVPANY, | NC. $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 036 -2
TABULATI ON OF BI DS
CALL ORDER : 036 CONTRACT I D : 20001103036 COUNTI ES : MADI SON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 01
SET- ASI DE
| (1) 01018 | (2) 19010 |
| APAC- ALABAMA, | NC. | SHELBY CONTRACTI NG COVPANY, |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 201A000 LUMP| 24515. 22000 24515. 22| 18500. 00000 18500. 00|
Clearing & Gubbing (Approximtely 1 | [ |
Acre) I I I
0020 206D003 1547.000 LF | 3. 60000 5569. 20| 7.00000 10829. 00|
Renmoving Curb And Gutter | | |
0030 210A000 1052. 000 CYI P| 13. 20000 13886. 40| 10. 00000 10520. 00|
Uncl assi fied Excavation | | |
0040 214A000 45.000 CUYD| 11. 28000 507. 60| 41. 00000 1845. 00|
Structure Excavation | | |
0050 214B001 6. 000 CUYD| 32. 43000 194. 58| 66. 00000 396. 00|
Foundation Backfill, Commerci al | [ |
0060 301A008 1609. 000 SYCP| 5. 20000 8366. 80| 6. 66000 10715. 94|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 5" Conpacted Thickness | [ |
0070 301A012 1670. 000 SYCP| 6. 83000 11406. 10| 7. 78000 12992. 60|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0080 401A000 1582. 000 SYCP| 0. 65000 1028. 30| 1. 45000 2293. 90|
Bi t um nous Treatnment A | | |
0090 405A000 200. 000 GAL | 1. 50000 300. 00| 3. 00000 600. 00|
Tack Coat | [ |
0100 408A052 2338.000 SY | 2.56000 5985. 28| 3. 50000 8183. 00|
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0110 424A281 274.000 TON | 53. 76000 14730. 24| 54. 15000 14837. 10|
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0120 424B281 147.000 TON | 52. 35000 7695. 45| 54. 15000 7960. 05|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0130 424C280 696. 000 TON | 37. 66000 26211. 36| 54. 15000 37688. 40|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range E | | |
0140 530A004 9.000 LF | 93. 38000 840. 42| 87. 00000 783. 00|
36" Roadway Pipe (Class 3 RC.) | [ |
0150 600A000 LUMP| 37418. 12000 37418. 12| 10500. 00000 10500. 00|
| | |

Mobi i zati on
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TABULATI ON OF BI DS
CALL ORDER : 036 CONTRACT I D : 20001103036 COUNTI ES : MADI SON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 19010 |
| APAC- ALABAMA, | NC. | SHELBY CONTRACTI NG COVPANY, |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0160 606A005 1000. 000 LF | 5.19000 5190. 00| 11. 00000 11000. 00|
6" Underdrain Pipe, Type 9 | [ |
0170 614A000 20. 000 cCuYp 357. 07000 7141. 40| 365. 00000 7300. 00|
Sl ope Pavi ng | [ |
0180 620A000 1.000 CUYD| 536. 96000 536. 96| 2110. 00000 2110. 00|
M nor Structure Concrete | [ |
0190 621C023 2.000 EACH 1560. 87000 3121. 74| 2110. 00000 4220. 00|
Inlets, Type $S4 (1 Wng) | [ |
0200 621D031 5.000 EACH| 337.17000 1685. 85| 610. 00000 3050. 00|
Inlet Units, Type $4 | [ |
0210 623B001 33.000 LF | 48. 81000 1610. 73| 54. 00000 1782. 00|
Concrete Curb, Type N Special | [ |
0220 623C001 1240. 000 LF | 15. 78000 19567. 20| 22.50000 27900. 00|
Conbi nation Curb & Cutter, Type L | [ |
0230 623C002 195.000 LF | 15. 77000 3075. 15| 22.00000 4290. 00|
Conbi nation Curb & Cutter, Type K | [ |
0240 650A000 205. 000 CYIP| 15. 54000 3185. 70| 12. 00000 2460. 00|
Topsoi | | [ |
0250 652A053 1.000 ACRE| 1178. 26000 1178. 26| 2510. 00000 2510. 00|
Seeding (M x 1E) | [ |
0260 656A000 1.000 ACRE| 1126. 09000 1126. 09| 2510. 00000 2510. 00|
Mul ching, Cass A Type 1 | [ |
0270 665F000 50. 000 EACH| 9. 24000 462. 00| 6. 00000 300. 00|
Hay Bal es | [ |
0280 665J000 500. 000 LF | 3. 71000 1855. 00| 7.00000 3500. 00|
Silt Fence, Type A | [ |
0290 680A000 LUMP| 15500. 87000 15500. 87| 8580. 00000 8580. 00|
Engi neering Controls | [ |
0300 701C002 1.000 M LE| 387. 76000 387. 76| 410. 00000 410. 00|
Broken Tenporary Traffic Stripe (Paint) | [ |
0310 701C003 1.000 M LE| 436. 23000 436. 23| 460. 00000 460. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
0320 701DO06 1.000 M LE| 1357. 14000 1357. 14| 1410. 00000 1410. 00|
Broken Traffic Stripe Renoved | [ |
0330 702A040 1.000 M LE| 2132. 65000 2132. 65| 2210. 00000 2210. 00|
Broken White, Profiled Traffic Stripe | [ |
(6" _Wde) I I
0340 702A041 1.000 M LE| 4071. 43000 4071. 43| 4210. 00000 4210. 00|
Solid Wiite, Profiled Traffic Stripe | [ |
(6" Wde) | | |
0350 702B011 560. 000 LF | 1. 46000 817. 60| 2.50000 1400. 00|
| |

Dotted Profiled Traffic Stripe (6" Wde)|
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TABULATI ON OF BI DS
CALL ORDER . 036 CONTRACT I D : 20001103036 COUNTI ES : MADI SON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 19010 |
| APAC- ALABAMA, | NC. | SHELBY CONTRACTI NG COVPANY, |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0360 703A002 2042. 000 SQFT| 2.18000 4451. 56| 3. 25000 6636. 50|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0370 705A007 116. 000 EACH| 27.14000 3148. 24| 29. 00000 3364. 00|
Pavenent Markers, Cass B, Type 1-A | | |
0380 705A031 205. 000 EACH 4. 85000 994. 25| 6. 00000 1230. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
0390 711A000 LUWP| 300. 00000 300. 00| 1089. 00000 1089. 00|
Roadway Sign Rel ocation | | |
0400 740B000O 71.000 SQFT| 33. 65000 2389. 15| 30. 00000 2130. 00|
Construction Signs | | |
0410 740D000 49. 000 EACH 44.37000 2174. 13| 65. 00000 3185. 00|
Channel i zi ng Druns | [ |
0420 7401 005 2.000 EACH 171. 74000 343. 48| 300. 00000 600. 00|
War ni ng Lights, Type B (Detachabl e Head) | [ |
0430 998A000 LUWP| 1. 00000 1. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 9, 500. 00) | | |
SECTI ON TOTALS | $ 246, 896. 64| $ 258, 490. 49|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 246, 896. 64| $ 258, 490. 49|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 039 -1
VENDOR RANKI NG
CALL ORDER : 039 CONTRACT I D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
CONTRACT TIME : 280 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : BR 472(4)

for constructing the Grade, Drainage, Pavenent, Bridge and
Bridge Culvert on S.R #54 at Corner Creek in Hacoda. Length

1.184 km
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D

1 07001 S. A GRAHAM COWPANY, | NC. $ 2,579,012.02 100. 0000%
2 02032 BULLARD EXCAVATI NG, | NC. $ 2,680,877.47 103. 9497%
3 01018 APAC- ALABAMA, | NC. $ 2,797,477.00 108. 4708%
4 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 3,271,490.14 126. 8505%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 039 -2
TABULATI ON OF BI DS

State Retained Portable Nuclear
Moi sture-Density Testing Device
(I'ncludes Disposal O Existing Device) |

CALL ORDER : 039 CONTRACT I D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 07001 | (2) 02032 | (3) 01018
| S. A GRAHAM COWPANY, | NC. | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 ROADVWAY
| I I
0010 201A000 LUMP|  103200. 00000 103200. 00| 50000. 00000 50000. 00| 93000. 00000 93000. 00
Clearing & Grubbing (Approximately 6 | [ |
Hect ar es) | | |
0020 204A000 2.000 EACH 750. 00000 1500. 00| 725. 00000 1450. 00| 1500. 00000 3000. 00
Closing Water Well | | |
0030 205A001 1.000 EACH 10000. 00000 10000. 00| 10000. 00000 10000. 00| 2000. 00000 2000. 00
Renmoval O Structures, Structure No. 1 | | |
0040 206A000 LUWP| 25000. 00000 25000. 00| 55000. 00000 55000. 00| 25000. 00000 25000. 00
Removal OF O d Bridge, Station Sta. | | |
16+73. 4 | | |
0050 206C002 275.000 M2 | 5. 00000 1375. 00| 5. 00000 1375. 00| 8. 24000 2266. 00
Removi ng Concrete Sl ope Paving | [ |
0060 206D0O00 146.000 M | 10. 00000 1460. 00| 10. 00000 1460. 00| 15. 51000 2264. 46
Removi ng Pi pe | [ |
0070 206D001 40.000 M | 7.00000 280. 00| 7.00000 280. 00| 6. 56000 262. 40
Removi ng Cuar dr ai | | [ |
0080 206E000 5.000 EACH 300. 00000 1500. 00| 300. 00000 1500. 00| 225. 00000 1125. 00
Renmovi ng Headwal | s | [ |
0090 210A000 27978.000 M3 | 2. 00000 55956. 00| 2.50000 69945. 00| 3. 73000 104357. 94
Uncl assi fied Excavation | [ |
0100 210D000 38157.000 M3 | 4.40000 167890. 80| 4.50000 171706. 50| 6. 69000 255270. 33
Borr ow Excavati on | [ |
0110 214A000 379.000 M3 | 6. 50000 2463. 50| 8. 00000 3032. 00| 3. 43000 1299. 97
Structure Excavation | [ |
0120 214B000 61. 000 M3 | 8. 00000 488. 00| 8. 00000 488. 00| 6. 22000 379. 42
Foundati on Backfill, Local | [ |
0130 214B001 240.000 M3 | 50. 00000 12000. 00| 33. 00000 7920. 00| 49. 75000 11940. 00
Foundati on Backfill, Commerci al | [ |
0140 215A000 385.000 M3 | 10. 00000 3850. 00| 10. 90000 4196. 50| 10. 00000 3850. 00
Uncl assified Bridge Excavation | [ |
0150 215B000 LUMP| 10000. 00000 10000. 00| 12000. 00000 12000. 00| 10000. 00000 10000. 00
Cof f erdams Or Sheeting And Shoring, Sta.| [ |
17+25.5 | [ |
0160 230A000 13. 000 RBST| 575. 00000 7475. 00| 550. 00000 7150. 00| 1332. 66000 17324. 58
Roadbed Processing | | |
0170 301A222 14872.000 M2 | 6. 00000 89232. 00| 6. 40000 95180. 80| 6. 66000 99047. 52
Soi | Aggregate Base Course, Type C, | [ |
Road M xed, 150 mm Conpacted Thi ckness | [ |
0180 306E000 1.000 EACH 5000. 00000 5000. 00| 6000. 00000 6000. 00| 5000. 00000 5000. 00
| I I
I I I
I I
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CALL ORDER : 039 CONTRACT I D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 07001 | (2) 02032 | (3) 01018
| S. A GRAHAM COWPANY, | NC. | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0190 401A000 12831.000 M2 | 0. 40000 5132. 40| 0. 40000 5132. 40| 0. 40000 5132. 40
Bi t um nous Treatnment A | [ |
0200 405A000 2142.000 L | 0. 60000 1285. 20| 1. 00000 2142. 00| 0. 60000 1285. 20
Tack Coat | [ |
0210 410C000 1.000 EACH 500. 00000 500. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
Contractor Retained Profil ograph | [ |
0220 424A221 745.000 Mroy 45. 00000 33525. 00| 42. 00000 31290. 00| 45. 00000 33525. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0230 424A226 200. 000 Mroy 47. 00000 9400. 00| 60. 38000 12076. 00| 47.00000 9400. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 12.5 nm | |
Maxi mum Aggregate Size M x, ESAL Range B [ |
0240 424B422 1405. 000 Mroy| 40. 00000 56200. 00| 40. 79000 57309. 95| 40. 00000 56200. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 37.5 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0250 424B522 1519. 000 Mroy| 40. 00000 60760. 00| 40. 69000 61808. 11| 40. 00000 60760. 00
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, 37.5 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0260 430A004 240.000 M3 | 35. 00000 8400. 00| 42. 00000 10080. 00| 32. 81000 7874. 40
Soi | Type Surfacing(Soil Aggregate, Type | [ |
G I I I
0270 430B003 183. 000 MION 24, 00000 4392. 00| 31. 50000 5764. 50| 27.06000 4951. 98
Aggregat e Surfacing (ALDOT #57) | [ |
0280 450B000 87.000 M2 | 100. 00000 8700. 00| 105. 00000 9135. 00| 100. 00000 8700. 00
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0290 502A000 42869. 000 KG | 1. 15000 49299. 35| 0. 75000 32151. 75| 1. 14000 48870. 66
St eel Rei nf orcenent | [ |
0300 502B000 LUMP| 40000. 00000 40000. 00| 42000. 00000 42000. 00| 40000. 00000 40000. 00
St eel Reinforcenent For Bridge | [ |
Superstructure, Sta. 16+53.5, | | |
Approxi mately 47700 kg | [ |
0310 503A000 100.000 M | 20. 00000 2000. 00| 22.00000 2200. 00| 20. 00000 2000. 00
Seal Concrete | [ |
0320 503B000 LUMP| 75000. 00000 75000. 00| 78000. 00000 78000. 00| 75000. 00000 75000. 00
Cof f erdam And Punpi ng, Bent No. 2 | [ |
0330 503B001 LUMP| 75000. 00000 75000. 00| 78000. 00000 78000. 00| 75000. 00000 75000. 00
I I

Cof f erdam And Punpi ng, Bent No. 3 |
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CALL ORDER : 039 CONTRACT I D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 07001 | (2) 02032 | (3) 01018
| S. A GRAHAM COWPANY, | NC. | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0340 505A002 2.000 EACH 10000. 00000 20000. 00| 11000. 00000 22000. 00| 10000. 00000 20000. 00
Steel Test Piles (HP 310x79) | [

0350 505B057 2.000 EACH 1500. 00000 3000. 00| 1600. 00000 3200. 00| 1500. 00000 3000. 00
Static Loadi ng Tests (HP 310x79) | [ |

0360 505C002 1265.000 M | 70. 00000 88550. 00| 72.50000 91712. 50| 70. 00000 88550. 00
Steel Piling (HP 310x79) | [ |

0370 5051 000 100. 000 M | 50. 00000 5000. 00| 50. 00000 5000. 00| 50. 00000 5000. 00
Tenporary Steel Sheet Piling | [ |

0380 508A000 4290. 000 KG | 5. 00000 21450. 00| 5. 50000 23595. 00| 5. 00000 21450. 00
Structural Steel | [ |

0390 510A000 273.000 M3 | 400. 00000 109200. 00| 405. 00000 110565. 00| 400. 00000 109200. 00
Bridge Substructure Concrete, Class A | [ |

0400 510C051 LUMP|  155000. 00000 155000. 00| 160000. 00000 160000. 00| 155000. 00000 155000. 00
Bri dge Concrete Superstructure, Sta. | [ |
16+53. 5, Approx. 306 M3 | | |

0410 510E000 1010. 000 M2 | 2.50000 2525. 00| 2. 55000 2575. 50| 2.50000 2525. 00
Groovi ng Concrete Bridge Decks | | |

0420 511A001 48. 000 EACH| 75. 00000 3600. 00| 75. 00000 3600. 00| 75. 00000 3600. 00
El astoneric Bearings, Type 2 | | |

0430 513B005 568.000 M | 250. 00000 142000. 00| 250. 00000 142000. 00| 250. 00000 142000. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIIM(Specialty Item | [ |

0440 524A011 177.000 M8 | 450. 00000 79650. 00| 470. 00000 83190. 00| 463. 30000 82004. 10
Cul vert Concrete (Cast In Place) | [ |

0450 530A002 89.000 M | 105. 00000 9345. 00| 105. 28000 9369. 92| 117. 20000 10430. 80
600 mMm Roadway Pipe (Class 3 R C.) | [ |

0460 530A102 11.000 M | 110. 00000 1210. 00| 110. 90000 1219. 90| 317. 62000 3493. 82
600 mMm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |

0470 535A080 108.000 M | 90. 00000 9720. 00| 89. 53000 9669. 24| 94. 67000 10224. 36
450 mm Side Drain Pipe (Class 3 R C.) | | |

0480 535A651 24.000 M | 60. 00000 1440. 00| 98. 43000 2362. 32| 113. 78000 2730.72
450 mm Si de Drain Pipe (Tenporary) | | |

0490 600A000 LUWP|  187825. 00000 187825. 00| 165325. 00000 165325. 00| 325000. 00000 325000. 00
Mobi I'i zati on | [ |

0500 601A000 1.000 EACH 4750. 00000 4750. 00| 10000. 00000 10000. 00| 6000. 00000 6000. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |

0510 602A000 29. 000 EACH 95. 00000 2755. 00| 125. 00000 3625. 00| 87. 68000 2542.72
R ght O Way Markers | [ |

0520 610C001 17807. 000 MION| 26. 32000 468680. 24| 29. 50000 525306. 50| 20. 00000 356140. 00

| |

Loose Riprap, Oass 2 |
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CALL ORDER : 039 CONTRACT I D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 07001 | (2) 02032 | (3) 01018
| S. A GRAHAM COWPANY, | NC. | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0530 610D003 3687.000 M | 5. 97000 22011. 39| 2. 00000 7374. 00| 6. 00000 22122.00
Filter Blanket, Ceotextile | [ |
0540 614A000 120.000 M3 | 250. 00000 30000. 00| 225. 00000 27000. 00| 261. 00000 31320. 00
Sl ope Pavi ng | [ |
0550 619A003 8.000 EACH 575. 00000 4600. 00| 450. 00000 3600. 00| 575. 00000 4600. 00
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0560 619A101 18. 000 EACH 450. 00000 8100. 00| 475. 00000 8550. 00| 450. 00000 8100. 00
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0570 620A000 1.000 M | 1200. 00000 1200. 00| 1500. 00000 1500. 00| 1200. 00000 1200. 00
M nor Structure Concrete | [ |
0580 630A000 282.000 M | 46. 75000 13183. 50| 46. 75000 13183. 50| 46. 75000 13183. 50
Steel Beam Guardrail, Cdass A Type 1 | [ |
0590 630C003 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
Quardrail End Anchor, Type 13 | [ |
0600 630C070 8.000 EACH 1485. 00000 11880. 00| 1485. 00000 11880. 00| 1485. 00000 11880. 00
Quardrail End Anchor, Type 10 Series | [ |
0610 650A000 4301.000 M3 | 5. 00000 21505. 00| 7.00000 30107. 00| 7.26000 31225. 26
Topsoi | | [ |
0620 650B000 10076. 000 M3 | 4. 00000 40304. 00| 4. 75000 47861. 00| 4. 55000 45845. 80
Topsoi |l From St ockpil es | [ |
0630 651B000 14. 000 ON| 36. 00000 504. 00| 100. 00000 1400. 00| 100. 00000 1400. 00
Agricul tural Linmestone | [ |
0640 651C000 6. 000 ON| 180. 00000 1080. 00| 350. 00000 2100. 00| 350. 00000 2100. 00
8-8-8 Commercial Fertilizer | [ |
0650 651F000 2.000 ON| 180. 00000 360. 00| 350. 00000 700. 00| 350. 00000 700. 00
Ammonium Nitrate | [ |
0660 652A061 5.000 HA | 970. 00000 4850. 00| 1200. 00000 6000. 00| 1200. 00000 6000. 00
Seeding (M x 3E) | [
0670 654A001 568.000 M | 3. 80000 2158. 40| 5. 00020 2840. 11| 5. 00000 2840. 00
Sol id Soddi ng (Bernuda) | [ |
0680 656A000 3.000 HA | 970. 00000 2910. 00| 1200. 00000 3600. 00| 1200. 00000 3600. 00
Mul ching, Cass A Type 1 | [ |
0690 656A001 2.000 HA | 1200. 00000 2400. 00| 1200. 00000 2400. 00| 1200. 00000 2400. 00
Mul ching, Cass A Type 2 | [ |
0700 659A000 118.000 M | 1. 60000 188. 80| 2.99950 353. 94| 3. 00000 354. 00
Erosion Control Netting, Class A | [ |
0710 659A001 1311.000 M2 | 1. 60000 2097. 60| 2.99950 3932. 34| 3. 00000 3933. 00
Erosion Control Netting, Class B | [ |
0720 665A000 5.000 HA | 750. 00000 3750. 00| 400. 00000 2000. 00| 400. 00000 2000. 00
| | |

Tenporary Seedi ng
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Broken Yellow, dass 3W Type A Traffic
Stripe (150 mm W de)

CALL ORDER : 039 CONTRACT I D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 07001 | (2) 02032 | (3) 01018
| S. A GRAHAM COWPANY, | NC. | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0730 665B000 5.000 HA | 750. 00000 3750. 00| 400. 00000 2000. 00| 400. 00000 2000. 00
Tenporary Ml chi ng | [ |
0740 665F000 95. 000 EACH| 6. 00000 570. 00| 7.00000 665. 00| 5. 25000 498. 75
Hay Bal es | [ |
0750 665H000 2.000 EACH 2500. 00000 5000. 00| 3300. 00000 6600. 00| 800. 00000 1600. 00
Er osi on Control Check Dams, Type 1 | [ |
0760 6651 000 1645. 000 Mroy| 26. 32000 43296. 40| 29. 50000 48527. 50| 41. 42000 68135. 90
Tenporary Riprap, Cass 2 | [ |
0770 665J000 1076.000 M | 13. 50000 14526. 00| 15. 50000 16678. 00| 9. 85000 10598. 60
Silt Fence, Type A | [ |
0780 665K000 90.000 M3 | 15. 00000 1350. 00| 17. 00000 1530. 00| 9. 65000 868. 50
Dr ai nage Sunp Excavation | [
0790 666A001 3.000 HA | 20. 00000 60. 00| 25. 00000 75. 00| 25. 00000 75.00
Pest Control Treatnent | [
0800 680A000 LUMP| 6500. 00000 6500. 00| 32500. 00000 32500. 00| 31880. 00000 31880. 00
Engi neering Controls | [ |
0810 701A004 3.000 KM | 199. 00000 597. 00| 199. 00000 597. 00| 199. 00000 597. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0820 701A008 1.000 KM | 112. 00000 112. 00| 112. 00000 112. 00| 112. 00000 112. 00
Broken Yellow, Cass 1, Type A Traffic | [
Stripe | [ |
0830 701A012 2.000 KM | 199. 00000 398. 00| 199. 00000 398. 00| 199. 00000 398. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0840 701C000 2.000 KM | 218. 00000 436. 00| 218. 00000 436. 00| 218. 00000 436. 00
Broken Tenporary Traffic Stripe | [ |
0850 701C001 9.000 KM | 218. 00000 1962. 00| 218. 00000 1962. 00| 218. 00000 1962. 00
Solid Tenporary Traffic Stripe | [ |
0860 701D007 4.000 KM | 746. 00000 2984. 00| 746. 00000 2984. 00| 746. 00000 2984. 00
Solid Traffic Stripe Renoved (Paint) | [ |
0870 701D008 1.000 KM | 808. 00000 808. 00| 808. 00000 808. 00| 808. 00000 808. 00
Solid Traffic Stripe Renoved (Plastic) | [ |
0880 701D014 1.000 KM | 621. 00000 621. 00| 621. 00000 621. 00| 621. 00000 621. 00
Broken Traffic Stripe Renpved (Paint) | [
0890 701D015 1.000 KM | 621. 00000 621. 00| 621. 00000 621. 00| 621. 00000 621. 00
Broken Traffic Stripe Renoved (Plastic) | [
0900 701Gl125 192.000 M | 12. 36000 2373. 12| 12. 36000 2373.12] 12. 36000 2373.12
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0910 701G129 96.000 M | 7.44000 714. 24| 7.44000 714. 24| 7.44000 714. 24
I | I
I I I
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CALL ORDER : 039 CONTRACT I D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 07001 | (2) 02032 | (3) 01018
| S. A GRAHAM COWPANY, | NC. | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0920 701GL33 96.000 M | 14. 23000 1366. 08| 14. 23000 1366. 08| 14. 23000 1366. 08
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |

0930 702A041 3.000 KM | 3108. 00000 9324. 00| 1554. 00000 4662. 00| 3108. 00000 9324. 00
Solid Wiite, Profiled Traffic Stripe | [ |
(150 mm W de) | | |

0940 702A042 1.000 KM | 1554. 00000 1554. 00| 3108. 00000 3108. 00| 1554. 00000 1554. 00
Broken Yellow, Profiled Traffic Stripe | [ |
(150 mm W de) | [ |

0950 702A043 2.000 KM | 3108. 00000 6216. 00| 3108. 00000 6216. 00| 3018. 00000 6036. 00
Solid Yellow, Profiled Traffic Stripe | [ |
(150 mm W de) | | |

0960 703A002 14.000 M2 | 33. 00000 462. 00| 33. 00000 462. 00| 33. 00000 462. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I

0970 703D001 14.000 M2 | 14. 00000 196. 00| 14. 00000 196. 00| 14. 00000 196. 00
Tenporary Traffic Control Markings | | |

0980 705A032 24.000 EACH 5. 00000 120. 00| 5. 00000 120. 00| 5. 00000 120. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0990 705A037 92. 000 EACH| 5. 25000 483. 00| 5. 25000 483. 00| 5. 25000 483. 00
Pavenent Markers, Cass A-H Type 2-D | | |

1000 707B005 8.000 EACH| 125. 00000 1000. 00| 125. 00000 1000. 00| 129. 64000 1037. 12
Type C Hazard Marker Installation | | |

1010 740B000 54.000 M2 | 135. 00000 7290. 00| 90. 00000 4860. 00| 85. 00000 4590. 00
Construction Signs | | |

1020 740D000 60. 000 EACH| 60. 00000 3600. 00| 50. 00000 3000. 00| 58. 85000 3531. 00
Channel i zi ng Druns | [ |

1030 740E000 25.000 EACH 30. 00000 750. 00| 9. 75000 243. 75| 13. 61000 340. 25
Cones (900 mm Hi gh) | | |

1040 740F002 36. 000 EACH| 350. 00000 12600. 00| 250. 00000 9000. 00| 235. 39000 8474.04
Barri cades, Type |11 | | |

1050 7401 005 18. 000 EACH| 250. 00000 4500. 00| 150. 00000 2700. 00| 915. 42000 16477. 56
War ni ng Lights, Type B (Detachabl e Head) | [ |

1060 740MD0OO 25.000 EACH 5. 00000 125. 00| 3. 50000 87. 50| 8. 82000 220.50
Bal | ast For Cone | | |

1070 7400000 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Pil ot Car | [ |

1080 998A000 LUMP| 20000. 00000 20000. 00| 40000. 00000 40000. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | | |
To $ 117, 500. 00) | | |

1090 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00

| |

Trai nee Hours At 80 Cents Per Hour |
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CALL ORDER : 039 CONTRACT 1D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
[ (1) 07001 | (2) 02032 | (3) 01018
|'S.” A, GRAHAM COVPANY, INC. | BULLARD EXCAVATING, |NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 2,579, 012. 02 $ 2,680, 877.47| $ 2,797,477.00
------------------------------------------ o

CONTRACT TOTALS | $ 2,579,012. 02| $ 2,680,877. 47| $ 2,797,477.00




State Retained Portabl e Nucl ear
Mbi sture-Density Testing Device

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 039 -9
TABULATI ON OF BI DS
CALL ORDER : 039 CONTRACT I D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 03001 | |
| CLARK CONSTRUCTION CO., INC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMODUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 ROADWAY
I I I
0010 201A000 LUWP|  185000. 00000 185000. 00| |
Clearing & Grubbing (Approxinately 6 | [ |
Hect ar es) | [ |
0020 204A000 2.000 EACH 850. 00000 1700. 00| |
Cl osing Water Well | [ |
0030 205A001 1.000 EACH 10000. 00000 10000. 00| |
Removal OF Structures, Structure No. 1 | [ |
0040 206A000 LUMP| 30000. 00000 30000. 00| |
Removal OF O d Bridge, Station Sta. | [ |
16+73. 4 | | |
0050 2060002 275.000 M2 | 5. 50000 1512. 50| |
Renovi ng Concrete Sl ope Paving | | |
0060 206D000 146.000 M | 11. 00000 1606. 00| |
Renovi ng Pi pe | [ |
0070 206D001 40.000 M | 6. 56000 262. 40| |
Renovi ng Guardrai l | [ |
0080 206E000 5.000 EACH 325. 00000 1625. 00| |
Renovi ng Headwal | s | | |
0090 210A000 27978.000 M3 | 2. 50000 69945. 00| |
Uncl assi fied Excavation | | |
0100 210D000O 38157.000 M3 | 4.50000 171706. 50| |
Borrow Excavati on | [ |
0110 214A000 379.000 M8 | 8. 00000 3032. 00| |
Structure Excavation | | |
0120 214B000 61.000 M3 | 8. 00000 488. 00| |
Foundati on Backfill, Local | | |
0130 214B001 240.000 M8 | 20. 00000 4800. 00| |
Foundation Backfill, Commerci al | [ |
0140 215A000 385.000 MB | 10. 00000 3850. 00| |
Uncl assified Bridge Excavation | | |
0150 215B000 LUWP| 6000. 00000 6000. 00| |
Cof ferdams Or Sheeting And Shoring, Sta.| | |
17+25. 5 | | |
0160 230A000 13.000 RBST| 550. 00000 7150. 00| |
Roadbed Processing [ |
0170 301A222 14872.000 M2 | 6. 40000 95180. 80| |
Soi | Aggregate Base Course, Type C, | [ |
Road M xed, 150 mm Conpacted Thi ckness | | |
0180 306E000 1. 000 EACH| 6500. 00000 6500. 00| |
I I I
| I
I I

|
(I'ncludes Disposal O Existing Device) |
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CALL ORDER : 039 CONTRACT 1D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(4) 03001

|

| CLARK CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0190 401A000 12831.000 M2 | 0. 40000 5132. 40

Bi t um nous Treatnment A |
0200 405A000 2142.000 L | 0. 60000 1285. 20

Tack Coat |
0210 410C000 1.000 EACH 1000. 00000 1000. 00

Contractor Retained Profil ograph |
0220 424A221 745.000 Mroy 44.50000 33152. 50

Super pave Bitum nous Concrete Waring |

Surface Layer, 19.0 nm Maxi mum |

Aggregate Size M x, ESAL Range B |
0230 424A226 200. 000 Mroy 50. 00000 10000. 00

|

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 12.5 mm
Maxi mum Aggregate Size M x, ESAL Range B
0240 424B422 1405. 000 Mroy| 40. 00000 56200. 00
Super pave Bitum nous Concrete Upper |
Bi nder Layer, 37.5 nmm Maxi mum Aggregate |
Size M x, ESAL Range B |
0250 424B522 1519. 000 Mroy| 40. 00000 60760. 00
Super pave Bitum nous Concrete Lower
Bi nder Layer, 37.5 nmm Maxi mum Aggr egat e
Size M x, ESAL Range B

|
|
0260 430A004 240.000 M3 | 42. 00000 10080. 00
Soi | Type Surfacing(Soil Aggregate, Type |
C I
0270 430B003 183. 000 MION| 33. 00000 6039. 00
Aggregat e Surfacing (ALDOT #57) |
0280 450B000 87.000 M2 | 90. 00000 7830. 00
Rei nforced Cenent Concrete Bridge End |
Sl ab |
0290 502A000 42869. 000 KG | 1. 00000 42869. 00
St eel Rei nf orcenent |
0300 502B000 LUMP| 47000. 00000 47000. 00
St eel Reinforcenent For Bridge |
Superstructure, Sta. 16+53.5, |
Approxi mately 47700 kg |
0310 503A000 100.000 M | 100. 00000 10000. 00
Seal Concrete |
0320 503B000 LUMP|  125000. 00000 125000. 00
Cof f erdam And Punpi ng, Bent No. 2 |
0330 503B001 LUMP|  125000. 00000 125000. 00

Cof f erdam And Punpi ng, Bent No. 3 |
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CALL ORDER : 039 CONTRACT 1D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(4) 03001

|

| CLARK CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 505A002 2.000 EACH 3000. 00000 6000. 00| |
Steel Test Piles (HP 310x79) | [ |
0350 505B057 2.000 EACH 3000. 00000 6000. 00| |
Static Loadi ng Tests (HP 310x79) | [ |
0360 505C002 1265.000 M | 65. 00000 82225. 00| |
Steel Piling (HP 310x79) | [ |
0370 5051 000 100. 000 M | 180. 00000 18000. 00| |
Tenporary Steel Sheet Piling | [ |
0380 508A000 4290. 000 KG | 5.20000 22308. 00| |
Structural Steel | [ |
0390 510A000 273.000 M3 | 525. 00000 143325. 00| |
Bridge Substructure Concrete, Class A | [ |
0400 510C051 LUWP|  230000. 00000 230000. 00| |
Bri dge Concrete Superstructure, Sta. | [ |
16+53. 5, Approx. 306 M3 | | |
0410 510E000 1010. 000 M2 | 2. 68000 2706. 80| |
Groovi ng Concrete Bridge Decks | | |
0420 511A001 48. 000 EACH| 50. 00000 2400. 00| |
El astoneric Bearings, Type 2 | | |
0430 513B005 568.000 M | 400. 00000 227200. 00| |
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIIM(Specialty Item | [ |
0440 524A011 177.000 M8 | 600. 00000 106200. 00| |
Cul vert Concrete (Cast In Place) | [ |
0450 530A002 89.000 M | 112. 00000 9968. 00| |
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0460 530A102 11.000 M | 122. 00000 1342. 00| |
600 mMm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0470 535A080 108.000 M | 92. 00000 9936. 00| |
450 mm Side Drain Pipe (Class 3 R C.) | | |
0480 535A651 24.000 M | 68. 00000 1632. 00| |
450 mm Si de Drain Pipe (Tenporary) | | |
0490 600A000 LUWP|  340000. 00000 340000. 00| |
Mobi I'i zati on | [ |
0500 601A000 1.000 EACH 5000. 00000 5000. 00| |
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0510 602A000 29. 000 EACH 150. 00000 4350. 00| |
R ght O Way Markers | [ |
0520 610C001 17807. 000 MION| 29. 50000 525306. 50| |
| |

Loose Riprap, Oass 2 |
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CALL ORDER : 039 CONTRACT I D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT 07
SET- ASI DE :
| (4) 03001 [ |
| CLARK CONSTRUCTI ON CO., | NC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0530 610D003 3687.000 M | 1. 80000 6636. 60| |
Filter Blanket, Ceotextile | [ |
0540 614A000 120.000 M3 | 270. 00000 32400. 00| |
Sl ope Pavi ng | [ |
0550 619A003 8.000 EACH 500. 00000 4000. 00| |
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0560 619A101 18. 000 EACH 475. 00000 8550. 00| |
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0570 620A000 1.000 M | 1000. 00000 1000. 00| |
M nor Structure Concrete | [ |
0580 630A000 282.000 M | 46. 75000 13183. 50| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
0590 630C003 4.000 EACH 1000. 00000 4000. 00| |
Quardrail End Anchor, Type 13 | [ |
0600 630C070 8.000 EACH 1485. 00000 11880. 00| |
Quardrail End Anchor, Type 10 Series | [ |
0610 650A000 4301.000 M3 | 6. 00000 25806. 00| |
Topsoi | | [ |
0620 650B000 10076. 000 M3 | 4. 50000 45342. 00| |
Topsoi |l From St ockpil es | [ |
0630 651B000 14. 000 ON| 30. 00000 420. 00| |
Agricul tural Linmestone | [ |
0640 651C000 6. 000 ON| 200. 00000 1200. 00| |
8-8-8 Commercial Fertilizer | [ |
0650 651F000 2.000 ON| 200. 00000 400. 00| |
Ammonium Nitrate | [ |
0660 652A061 5.000 HA | 1000. 00000 5000. 00| |
Seeding (M x 3E) | [
0670 654A001 568.000 M | 5. 00000 2840. 00| |
Sol id Soddi ng (Bernuda) | [ |
0680 656A000 3.000 HA | 1200. 00000 3600. 00| |
Mul ching, Cass A Type 1 | [ |
0690 656A001 2.000 HA | 1200. 00000 2400. 00| |
Mul ching, Cass A Type 2 | [ |
0700 659A000 118.000 M | 5. 00000 590. 00| |
Erosion Control Netting, Class A | [ |
0710 659A001 1311.000 M2 | 3. 00000 3933. 00| |
Erosion Control Netting, Class B | [ |
0720 665A000 5.000 HA | 1000. 00000 5000. 00| |
| | |

Tenporary Seedi ng
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CALL ORDER : 039 CONTRACT 1D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(4) 03001

I

| CLARK CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT |

I

Broken Yellow, dass 3W Type A Traffic
Stripe (150 mm W de)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0730 665B000 5.000 HA | 1000. 00000 5000. 00| |
Tenporary Ml chi ng | [ |
0740 665F000 95. 000 EACH| 7.50000 712. 50| |
Hay Bal es | [ |
0750 665H000 2.000 EACH 3200. 00000 6400. 00| |
Er osi on Control Check Dams, Type 1 | [ |
0760 6651 000 1645. 000 Mroy| 29. 50000 48527. 50| |
Tenporary Riprap, Cass 2 | [ |
0770 665J000 1076.000 M | 26. 00000 27976. 00| |
Silt Fence, Type A | [ |
0780 665K000 90.000 M3 | 18. 00000 1620. 00| |
Dr ai nage Sunp Excavation | [ |
0790 666A001 3.000 HA | 80. 00000 240. 00| |
Pest Control Treatnent | [ |
0800 680A000 LUMP| 10000. 00000 10000. 00| |
Engi neering Controls | [ |
0810 701A004 3.000 KM | 199. 00000 597. 00| |
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0820 701A008 1.000 KM | 112. 00000 112. 00| |
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |
0830 701A012 2.000 KM | 199. 00000 398. 00| |
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0840 701C000 2.000 KM | 218. 00000 436. 00| |
Broken Tenporary Traffic Stripe | [ |
0850 701C001 9.000 KM | 218. 00000 1962. 00| |
Solid Tenporary Traffic Stripe | [ |
0860 701D007 4.000 KM | 746. 00000 2984. 00| |
Solid Traffic Stripe Renoved (Paint) | [ |
0870 701D008 1.000 KM | 808. 00000 808. 00| |
Solid Traffic Stripe Renoved (Plastic) | [ |
0880 701D014 1.000 KM | 621. 00000 621. 00| |
Broken Traffic Stripe Renpved (Paint) | [ |
0890 701D015 1.000 KM | 621. 00000 621. 00| |
Broken Traffic Stripe Renoved (Plastic) | [ |
0900 701Gl125 192.000 M | 12. 36000 2373. 12| |
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0910 701G129 96.000 M | 7. 44000 714. 24| |
I | I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(4) 03001

I

| CLARK CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT |

I

Construction Fuel (MaximumBid Limted |
To $ 117, 500. 00) |

1090 999 000 1500. 000 HOUR| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0920 701GL33 96.000 M | 14. 23000 1366. 08| |
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0930 702A041 3.000 KM | 3108. 00000 9324. 00| |
Solid Wiite, Profiled Traffic Stripe | [ |
(150 mm W de) | | |
0940 702A042 1.000 KM | 1554. 00000 1554. 00| |
Broken Yellow, Profiled Traffic Stripe | [ |
(150 mm W de) | [ |
0950 702A043 2.000 KM | 3108. 00000 6216. 00| |
Solid Yellow, Profiled Traffic Stripe | [ |
(150 mm W de) | | |
0960 703A002 14.000 M2 | 33. 00000 462. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
0970 703D001 14.000 M2 | 14. 00000 196. 00| |
Tenporary Traffic Control Markings | | |
0980 705A032 24.000 EACH 5. 00000 120. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
0990 705A037 92. 000 EACH| 5. 25000 483. 00| |
Pavenent Markers, Cass A-H Type 2-D | | |
1000 707B005 8.000 EACH| 300. 00000 2400. 00| |
Type C Hazard Marker Installation | | |
1010 740B000 54.000 M2 | 120. 00000 6480. 00| |
Construction Signs | | |
1020 740D000 60. 000 EACH| 60. 00000 3600. 00| |
Channel i zi ng Druns | [ |
1030 740E000 25.000 EACH 30. 00000 750. 00| |
Cones (900 mm Hi gh) | | |
1040 740F002 36. 000 EACH| 325. 00000 11700. 00| |
Barri cades, Type |11 | | |
1050 7401 005 18. 000 EACH| 500. 00000 9000. 00| |
War ni ng Lights, Type B (Detachabl e Head) | [ |
1060 740MD0OO 25.000 EACH 10. 00000 250. 00| |
Bal | ast For Cone | | |
1070 7400000 1.000 EACH 500. 00000 500. 00| |
Pil ot Car | [ |
1080 998A000 LUMP| 40000. 00000 40000. 00| |
I I
| I
I I
I I
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20001103039 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(4) 03001

CLARK CONSTRUCTI ON CO., I NC

UNI'T PRI CE AMOUNT UNIT PRI CE AMOUNT

|
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

CONTRACT TOTALS | $ 3,271, 490. 14| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 040 -1
VENDOR RANKI NG
CALL ORDER . 040 CONTRACT I D : 20001103040 COUNTI ES : CHOCTAW
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 1207(104)

for constructing the Guardrail End Anchors on C. R #9 at
Tuckabum Creek (Str. 18712004X), north of Lisman. Length -

0.069 mi .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 01029 ATWOOD FENCE COVPANY, | NC. $ 13, 695. 50 100. 0000%
2 08073 H & L GUARDRAI L, I NC. $ 14, 725. 00 107.5170%
3 01010 ALABAVA GUARDRAI L, | NC. $ 14,903. 50 108. 8204%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 20001103040 COUNTI ES : CHOCTAW
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 01029 | (2) 08073 | (3) 01010
| ATWOOD FENCE COWPANY, INC. |H & L GUARDRAIL, INC | ALABAVA GUARDRAI L, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 206E008 4.000 EACH 100. 00000 400. 00| 150. 00000 600. 00| 150. 00000 600. 00
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0020 600A000 LUWP| 1000. 00000 1000. 00| 700. 00000 700. 00| 1500. 00000 1500. 00
Mobi | i zat i on | [ |
0030 630C003 4.000 EACH 1300. 00000 5200. 00| 1100. 00000 4400. 00| 1200. 00000 4800. 00
Quardrail End Anchor, Type 13 | [ |
0040 630C070 4.000 EACH 1450. 00000 5800. 00| 1625. 00000 6500. 00| 1200. 00000 4800. 00
Quardrail End Anchor, Type 10 Series | [ |
0050 740B000 131. 000 SQFT| 8. 00000 1048. 00| 10. 00000 1310. 00| 18. 50000 2423.50
Construction Signs | [ |
0060 740E000 15. 000 EACH 10. 00000 150. 00| 50. 00000 750. 00| 20. 00000 300. 00
Cones (36 Inches High) | [ |
0070 740MD0O0O 15. 000 EACH 6. 50000 97. 50| 11. 00000 165. 00| 12. 00000 180. 00
Wi ght For Cone | [ |
0080 998A000 LUWP| 0. 00000 0. 00| 300. 00000 300. 00| 300. 00000 300. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 300. 00) | [ |
SECTI ON TOTALS | $ 13, 695. 50| $ 14, 725. 00| $ 14, 903. 50
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 13, 695. 50| $ 14, 725. 00| $ 14, 903. 50




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 044 -1
VENDOR RANKI NG
CALL ORDER : 044 CONTRACT I D : 20001103044 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPSA-1712(102)

for constructing the Intersection Inprovenents on C R #22 at
C. R #61, southeast of Miscle Shoals. Length 0.511 m.

SET- ASI DE :
TOTAL % OVER

RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 279, 445. 68 100. 0000%
2 11014 JCE KEENUM EXCAVATI ON & CONST., | NC. $ 294, 350. 95 105. 3338%
3 18031 ROGERS GROUP, | NC. $ 298, 197. 95 106. 7105%
4 19074 S & M EQUI PMENT CO., INC $ 313, 329. 05 112.1252%
5 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 362, 809. 50 129. 8318%
6 04009 W W DYAR & SONS, | NC $ 385, 633. 00 137.9992%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 044 CONTRACT 1D : 20001103044 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 | (2) 11014 | (3) 18031
| APAC- ALABAMA, | NC. | JOE KEENUM EXCAVATI ON & CONS| ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

| I I
0010 206D0O00 268.000 LF | 5. 48000 1468. 64| 8. 00000 2144. 00| 2.30000 616. 40
Removi ng Pi pe | [ |
0020 210A000 7345.000 CYIP| 4.52000 33199. 40| 2.85000 20933. 25| 4. 30000 31583. 50
Uncl assi fied Excavation | [ |
0030 214A000 639. 000 CUYD| 2. 34000 1495. 26| 6. 00000 3834. 00| 6. 35000 4057. 65
Structure Excavation | [ |
0040 214B001 201. 000 cCUYD 13. 77000 2767. 77| 16. 00000 3216. 00| 17. 00000 3417. 00
Foundati on Backfill, Commerci al | [ |
0050 301A001 4547. 000 SYCP| 2. 43000 11049. 21| 2. 40000 10912. 80| 2.25000 10230. 75
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 3.25" Conpacted Thi ckness | | |
0060 301A008 18737.000 SYCP| 2.98000 55836. 26| 3. 20000 59958. 40| 3. 00000 56211. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 5" Conpacted Thickness | [ |
0070 405A000 578.000 GAL | 1. 43000 826. 54| 1. 50000 867. 00| 1. 50000 867. 00
Tack Coat | [ |
0080 429A221 785.000 TON | 37. 33000 29304. 05| 34.50000 27082. 50| 37.50000 29437. 50
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0090 429B221 1082. 000 TON | 28. 97000 31345. 54| 34. 00000 36788. 00| 32. 00000 34624. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range B | [ |
0100 429B225 10. 000 TON | 44.74000 447. 40| 48. 00000 480. 00| 65. 00000 650. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range B | [ |
0110 429B229 50. 000 TON | 38. 44000 1922. 00| 56. 00000 2800. 00| 40. 00000 2000. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0120 430B017 25.000 TNCP| 15. 50000 387. 50| 17. 00000 425. 00| 13. 00000 325.00
Aggregate Surfacing (AHD #410, #467, O | [ |
#810) I I I
0130 533A097 43.000 LF | 24, 95000 1072. 85| 18. 00000 774. 00| 27.50000 1182. 50
15" Storm Sewer Pipe (Class 3 RC.) | | |
0140 533A098 78.000 LF | 26. 07000 2033. 46| 22.00000 1716. 00| 25. 00000 1950. 00
I I I

18" Storm Sewer Pipe (Cass 3 RC.)
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TABULATI ON OF BI DS

CALL ORDER : 044 CONTRACT I D : 20001103044 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 01018 | (2) 11014 | (3) 18031
| APAC- ALABAMA, | NC. | JOE KEENUM EXCAVATI ON & CONS| ROGERS GROUP, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 533A101 514.000 LF | 54. 93000 28234. 02| 48. 00000 24672. 00| 55. 75000 28655. 50
36" Storm Sewer Pipe (Class 3 R C.) | [ |
0160 535A000 40.000 LF | 22.29000 891. 60| 18. 00000 720. 00| 22.75000 910. 00
15" Side Drain Pipe | [ |
0170 535A001 72.000 LF | 24.12000 1736. 64| 22.00000 1584. 00| 20. 00000 1440. 00
18" Side Drain Pipe | [ |
0180 535A002 24.000 LF | 30. 79000 738. 96| 29. 00000 696. 00| 31. 50000 756. 00
24" Side Drain Pipe | [ |
0190 600A000 LUWP| 15351. 05000 15351. 05| 14000. 00000 14000. 00| 12033. 00000 12033. 00
Mobi | i zat i on | [ |
0200 610C001 15.000 TON | 32. 35000 485. 25| 28. 00000 420. 00| 22.00000 330. 00
Loose Riprap, Class 2 | [ |
0210 610D003 15. 000 SQYD| 10. 88000 163. 20| 4. 00000 60. 00| 4. 00000 60. 00
Filter Blanket, Ceotextile | [ |
0220 619A001 1.000 EACH 375. 79000 375. 79| 600. 00000 600. 00| 932. 00000 932. 00
15" Roadway Pipe End Treatnent, Class 1 | [ |
0230 619A002 1.000 EACH 374.74000 374. 74| 650. 00000 650. 00| 986. 00000 986. 00
18" Roadway Pi pe End Treatnent, Cass 1 | [ |
0240 619A005 2.000 EACH 755. 26000 1510. 52| 800. 00000 1600. 00| 1685. 00000 3370. 00
36" Roadway Pipe End Treatnent, Cass 1 | [ |
0250 619A100 4.000 EACH 377.90000 1511. 60| 600. 00000 2400. 00| 530. 00000 2120. 00
15" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0260 619A101 6. 000 EACH| 375. 26000 2251. 56| 650. 00000 3900. 00| 530. 00000 3180. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0270 619A102 2.000 EACH 433. 68000 867. 36| 725. 00000 1450. 00| 690. 00000 1380. 00
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0280 621A001 2.000 EACH 2567. 90000 5135. 80| 2000. 00000 4000. 00| 2360. 00000 4720. 00
Junction Boxes, Type 1, 2P O 5 | | |
0290 621C015 1.000 EACH 1666. 32000 1666. 32| 2100. 00000 2100. 00| 2300. 00000 2300. 00
Inlets, Type S1 O S3 (1 Wng) | | |
0300 621C016 2.000 EACH 2080. 00000 4160. 00| 2300. 00000 4600. 00| 2400. 00000 4800. 00
Inlets, Type S2 O S4 (1 Wng) | | |
0310 621C017 1.000 EACH 1825. 26000 1825. 26| 2400. 00000 2400. 00| 2400. 00000 2400. 00
Inlets, Type S1 O S3 (2 Wng) | | |
0320 623A000 52.000 LF | 14. 74000 766. 48| 16. 00000 832. 00| 19. 50000 1014. 00
Concrete Cutter | | |
0330 623C000 715.000 LF | 9. 65000 6899. 75| 11. 00000 7865. 00| 9. 75000 6971. 25
I I I

Conbi nation Curb & Gutter, Type C
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TABULATI ON OF BI DS

CALL ORDER : 044 CONTRACT I D : 20001103044 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 01018 | (2) 11014 | (3) 18031
| APAC- ALABAMA, | NC. | JOE KEENUM EXCAVATI ON & CONS| ROGERS GROUP, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0340 650A000 815. 000 CYIP| 9. 54000 7775. 10| 5. 00000 4075. 00| 7.51000 6120. 65
Topsoi | | [ |

0350 652A053 3.000 ACRE| 818. 55000 2455, 65| 900. 00000 2700. 00| 1250. 00000 3750. 00
Seeding (M x 1E) | [ |

0360 654A000 155. 000 SQYD| 4.28000 663. 40| 4. 00000 620. 00| 4. 75000 736. 25
Sol i d Soddi ng | [ |

0370 656A001 3.000 ACRE| 818. 55000 2455, 65| 900. 00000 2700. 00| 1000. 00000 3000. 00
Mul ching, Cass A Type 2 | [ |

0380 665F000 50. 000 EACH| 9. 18000 459. 00| 5. 00000 250. 00| 16. 00000 800. 00
Hay Bal es | [ |

0390 665J000 380.000 LF | 4. 16000 1580. 80| 4.50000 1710. 00| 2.35000 893. 00
Silt Fence, Type A | [ |

0400 701A031 2.000 M LE| 1400. 00000 2800. 00| 2000. 00000 4000. 00| 2000. 00000 4000. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |

0410 701A035 2.000 M LE| 1600. 00000 3200. 00| 2500. 00000 5000. 00| 2500. 00000 5000. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |

0420 701A040 1.000 M LE| 800. 00000 800. 00| 850. 00000 850. 00| 850. 00000 850. 00
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |

0430 701B005 725.000 LF | 1. 25000 906. 25| 1. 00000 725. 00| 1. 00000 725.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | [ |

0440 701C000 1.000 M LE| 400. 00000 400. 00| 500. 00000 500. 00| 500. 00000 500. 00
Broken Tenporary Traffic Stripe | [ |

0450 701C001 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Solid Tenporary Traffic Stripe | [ |

0460 703A002 207.000 SQFT| 5. 00000 1035. 00| 3. 00000 621. 00| 3. 00000 621. 00
Traffic Control Markings, Class 2, Type | [ |
A I I

0470 703D001 100. 000 SQFT| 1. 50000 150. 00| 1. 25000 125. 00| 1. 25000 125. 00
Tenporary Traffic Control Markings | | |

0480 705A037 93.000 EACH 10. 00000 930. 00| 10. 00000 930. 00| 10. 00000 930. 00
Pavenent Markers, Cass A-H Type 2-D | | |

0490 740B000 591. 000 SQFT]| 6. 25000 3693. 75| 15. 00000 8865. 00| 16. 00000 9456. 00
Construction Signs | | |

0500 740F002 12. 000 EACH 1. 00000 12. 00| 400. 00000 4800. 00| 38. 00000 456. 00
Barri cades, Type |11 | | |

0510 7401 005 6. 000 EACH| 171. 05000 1026. 30| 400. 00000 2400. 00| 215. 00000 1290. 00

I I

Warni ng Lights, Type B (Detachabl e Head) |
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TABULATI ON OF BI DS
CALL ORDER : 044 CONTRACT I D : 20001103044 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 01018 | (2) 11014 | (3) 18031
| APAC- ALABAMA, | NC. | JOE KEENUM EXCAVATI ON & CONS| ROGERS GROUP, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0520 998A000 LUWP| 1. 00000 1. 00| 6000. 00000 6000. 00| 2435. 00000 2435. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 20, 000. 00) | [ |
SECTI ON TOTALS | $ 279, 445. 68| $ 294, 350. 95| $ 298, 197. 95
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 279, 445. 68| $ 294, 350. 95| $ 298, 197. 95




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 044 -6
TABULATI ON OF BI DS
CALL ORDER : 044 CONTRACT I D : 20001103044 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 19074 | (5) 18036 | (6) 04009
| S & M EQUI PMENT CO., |INC | RILEY BRI DCE & ENG NEERING C| W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMODUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Tot al
I I I
0010 206D000O 268.000 LF | 6. 00000 1608. 00| 3. 00000 804. 00| 3. 00000 804. 00
Renovi ng Pi pe | [ |
0020 210A000 7345. 000 CYIP| 4. 25000 31216. 25| 4.50000 33052. 50| 4. 00000 29380. 00
Uncl assi fi ed Excavation | | |
0030 214A000 639. 000 CUYD 6. 00000 3834. 00| 6. 00000 3834. 00| 8. 00000 5112. 00
Structure Excavation | | |
0040 214B001 201. 000 cCuYyp 15. 00000 3015. 00| 21. 00000 4221. 00| 26. 00000 5226. 00
Foundation Backfill, Commerci al | [ |
0050 301A001 4547. 000 SYCP| 2. 73000 12413. 31| 4. 25000 19324. 75| 3. 50000 15914. 50
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 3.25" Conpacted Thi ckness | [ |
0060 301A008 18737.000 SYCP| 3. 87000 72512. 19| 4. 50000 84316. 50| 5. 50000 103053. 50
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 5" Conpacted Thickness | | |
0070 405A000 578.000 GAL | 0. 75000 433. 50| 1. 50000 867. 00| 2. 00000 1156. 00
Tack Coat | [ |
0080 429A221 785.000 TON | 33. 00000 25905. 00| 46. 00000 36110. 00| 55. 00000 43175. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0090 429B221 1082. 000 TON | 25. 00000 27050. 00| 38. 00000 41116. 00| 50. 00000 54100. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range B | [ |
0100 429B225 10. 000 TON | 60. 00000 600. 00| 50. 00000 500. 00| 75. 00000 750. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0110 429B229 50. 000 TON | 42.00000 2100. 00| 50. 00000 2500. 00| 75. 00000 3750. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0120 430B017 25.000 TNCP| 10. 50000 262. 50| 20. 00000 500. 00| 26. 00000 650. 00
Aggregat e Surfacing (AHD #410, #467, O | [ |
#810) | | |
0130 533A097 43.000 LF | 16. 50000 709. 50| 18. 00000 774. 00| 24. 00000 1032. 00
15" Storm Sewer Pipe (Class 3 RC.) | [ |
0140 533A098 78.000 LF | 17. 25000 1345. 50| 19. 50000 1521. 00| 26. 00000 2028. 00
| | I

18" Storm Sewer Pipe (Class 3 R C.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 044 CONTRACT I D : 20001103044 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :

| (4) 19074 | (5) 18036 | (6) 04009
| | RILEY BRI DGE & ENG NEERING C/W W DYAR & SONS, | NC.
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0150 533A101 514.000 LF | 46. 00000 23644. 00| 45. 00000 23130. 00| 42. 00000 21588. 00
36" Storm Sewer Pipe (Class 3 R C.) | [ |

0160 535A000 40.000 LF | 16. 25000 650. 00| 17. 50000 700. 00| 24.00000 960. 00
15" Side Drain Pipe | [ |

0170 535A001 72.000 LF | 17. 75000 1278. 00| 19. 00000 1368. 00| 26. 00000 1872. 00
18" Side Drain Pipe | [ |

0180 535A002 24.000 LF | 28. 00000 672. 00| 28. 00000 672. 00| 29. 00000 696. 00
24" Side Drain Pipe | [ |

0190 600A000 LUWP| 28500. 00000 28500. 00| 28000. 00000 28000. 00| 20000. 00000 20000. 00
Mobi | i zat i on | [ |

0200 610C001 15.000 TON | 14. 00000 210. 00| 24. 00000 360. 00| 26. 00000 390. 00
Loose Riprap, Class 2 | [ |

0210 610D003 15. 000 SQYD| 3. 00000 45. 00| 5. 00000 75. 00| 5. 00000 75.00
Filter Blanket, Ceotextile | [ |

0220 619A001 1.000 EACH 450. 00000 450. 00| 800. 00000 800. 00| 400. 00000 400. 00
15" Roadway Pipe End Treatnent, Class 1 | [ |

0230 619A002 1.000 EACH 500. 00000 500. 00| 800. 00000 800. 00| 500. 00000 500. 00
18" Roadway Pi pe End Treatnent, Cass 1 | [ |

0240 619A005 2.000 EACH 695. 00000 1390. 00| 1100. 00000 2200. 00| 700. 00000 1400. 00
36" Roadway Pipe End Treatnent, Cass 1 | [ |

0250 619A100 4.000 EACH 425. 00000 1700. 00| 750. 00000 3000. 00| 400. 00000 1600. 00
15" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0260 619A101 6. 000 EACH| 425. 00000 2550. 00| 750. 00000 4500. 00| 500. 00000 3000. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0270 619A102 2.000 EACH 500. 00000 1000. 00| 800. 00000 1600. 00| 600. 00000 1200. 00
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0280 621A001 2.000 EACH 1400. 00000 2800. 00| 2800. 00000 5600. 00| 2000. 00000 4000. 00
Junction Boxes, Type 1, 2P O 5 | | |

0290 621C015 1.000 EACH 1600. 00000 1600. 00| 2400. 00000 2400. 00| 1700. 00000 1700. 00
Inlets, Type S1 O S3 (1 Wng) | | |

0300 621C016 2.000 EACH 1600. 00000 3200. 00| 2600. 00000 5200. 00| 2000. 00000 4000. 00
Inlets, Type S2 O S4 (1 Wng) | | |

0310 621C017 1.000 EACH 1875. 00000 1875. 00| 2600. 00000 2600. 00| 2200. 00000 2200. 00
Inlets, Type S1 O S3 (2 W ng) | | |

0320 623A000 52.000 LF | 10. 00000 520. 00| 11. 00000 572. 00| 14. 00000 728.00
Concrete Cutter | | |

0330 623C000 715.000 LF | 9. 50000 6792. 50| 11. 00000 7865. 00| 9. 00000 6435. 00

I I I

Conbi nation Curb & Gutter, Type C
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TABULATI ON OF BI DS

CALL ORDER : 044 CONTRACT I D : 20001103044 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :

| (4) 19074 | (5) 18036 | (6) 04009
| | RILEY BRI DGE & ENG NEERING C/W W DYAR & SONS, | NC.
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0340 650A000 815. 000 CYIP| 7.50000 6112. 50| 5. 00000 4075. 00| 10. 00000 8150. 00
Topsoi | | [ |

0350 652A053 3.000 ACRE| 1400. 00000 4200. 00| 800. 00000 2400. 00| 1400. 00000 4200. 00
Seeding (M x 1E) | [

0360 654A000 155. 000 SQYD| 5. 25000 813. 75| 7.00000 1085. 00| 5. 00000 775.00
Sol i d Soddi ng | [ |

0370 656A001 3.000 ACRE| 1200. 00000 3600. 00| 850. 00000 2550. 00| 1200. 00000 3600. 00
Mul ching, Cass A Type 2 | [ |

0380 665F000 50. 000 EACH| 4. 00000 200. 00| 5. 00000 250. 00| 5. 00000 250. 00
Hay Bal es | [ |

0390 665J000 380.000 LF | 3. 25000 1235. 00| 6. 50000 2470. 00| 5. 00000 1900. 00
Silt Fence, Type A | [ |

0400 701A031 2.000 M LE| 2280. 00000 4560. 00| 2100. 00000 4200. 00| 2000. 00000 4000. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |

0410 701A035 2.000 M LE| 2850. 00000 5700. 00| 2600. 00000 5200. 00| 2500. 00000 5000. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |

0420 701A040 1.000 M LE| 969. 00000 969. 00| 900. 00000 900. 00| 950. 00000 950. 00
Broken White, Class 2, Type A Traffic | [
Stripe (0.09" Thick) | [ |

0430 701B005 725.000 LF | 1. 25000 906. 25| 1. 00000 725. 00| 1. 00000 725.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | [ |

0440 701C000 1.000 M LE| 550. 00000 550. 00| 600. 00000 600. 00| 500. 00000 500. 00
Broken Tenporary Traffic Stripe | [ |

0450 701C001 2.000 M LE| 570. 00000 1140. 00| 600. 00000 1200. 00| 500. 00000 1000. 00
Solid Tenporary Traffic Stripe | [ |

0460 703A002 207.000 SQFT| 3. 40000 703. 80| 3. 25000 672. 75| 3. 00000 621. 00
Traffic Control Markings, Class 2, Type | [
A I I

0470 703D001 100. 000 SQFT| 1. 50000 150. 00| 1. 50000 150. 00| 3. 00000 300. 00
Tenporary Traffic Control Markings | | |

0480 705A037 93.000 EACH 11. 50000 1069. 50| 10. 00000 930. 00| 5. 00000 465. 00
Pavenent Markers, Cass A-H Type 2-D | | |

0490 740B000 591. 000 SQFT]| 10. 00000 5910. 00| 9. 00000 5319. 00| 12. 00000 7092. 00
Construction Signs | | |

0500 740F002 12. 000 EACH 175. 00000 2100. 00| 400. 00000 4800. 00| 265. 00000 3180. 00
Barri cades, Type |11 | | |

0510 7401 005 6. 000 EACH| 88. 00000 528. 00| 400. 00000 2400. 00| 175. 00000 1050. 00

I I

Warni ng Lights, Type B (Detachabl e Head) |
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TABULATI ON OF BI DS
CALL ORDER : 044 CONTRACT I D : 20001103044 COUNTI ES : COLBERT
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 19074 | (5) 18036 | (6) 04009
| S & M EQUI PMENT CO., |INC | RILEY BRI DGE & ENG NEERING C| W W DYAR & SONS, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0520 998A000 LUWP| 10500. 00000 10500. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 20, 000. 00) | [ |
SECTI ON TOTALS | $ 313, 329. 05| $ 362, 809. 50| $ 385, 633. 00
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 313, 329. 05| $ 362, 809. 50| $ 385, 633. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 045 -1
VENDOR RANKI NG
CALL ORDER . 045 CONTRACT I D : 20001103045 COUNTI ES : COOSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : STPNU- 1900( 20)

for constructing the Resurfacing and Traffic Stripe on
C.R#14 fromC R #29 at Travelers Rest to S. R #21 (U. S. #231)
at Pentonville. Length 6.315 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 04013 DUNN CONSTRUCTI ON COVPANY, | NC. $ 361, 089. 38 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 379, 945. 94 105. 2221%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/07/00
PAGE : 045 -2

CALL ORDER : 045 CONTRACT I D : 20001103045 COUNTI ES : COOSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 04013 | (2) 01018 |
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 401B108 74100. 000 SYCP| 0. 69000 51129. 00| 0. 66000 48906. 00|
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 3000. 000 GAL | 0. 93000 2790. 00| 1. 07000 3210. 00|
Tack Coat | [ |
0030 429A201 5858. 000 TON | 31. 45000 184234. 10| 34. 53000 202276. 74|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429A204 300. 000 TON | 34. 56000 10368. 00| 24. 20000 7260. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0050 429A206 1300. 000 TON | 33. 89000 44057. 00| 36. 85000 47905. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range A | [ |
0060 429C211 1204. 000 TON | 31. 81000 38299. 24| 36. 30000 43705. 20|
I nproved Bitum nous Concrete Base Layer, | | |
Wdening, 1 1/2" Maxi mum Aggregate | [ |
Size Mx, ESAL Range A | [ |
0070 600A000 LUWP| 7021. 50000 7021. 50| 4200. 00000 4200. 00|
Mobi |'i zati on | [ |
0080 701A004 13.000 M LE| 318. 97000 4146. 61| 421. 00000 5473. 00|
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0090 701A008 3.000 M LE| 208. 99000 626. 97| 189. 00000 567. 00|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe I I I
0100 701A012 10. 000 M LE| 351. 97000 3519. 70| 421. 00000 4210. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0110 701C000 6.000 M LE| 340. 97000 2045. 82| 357. 00000 2142. 00|
Broken Tenporary Traffic Stripe | [ |
0120 701C001 20.000 M LE 428. 95000 8579. 00| 400. 00000 8000. 00|
Solid Tenporary Traffic Stripe | [ |
0130 703A000 210. 000 SQFT| 2. 20000 462. 00| 1. 60000 336. 00|
| |
I I

Traffic Control Markings, Class 1, Type |
A I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 045 -3
TABULATI ON OF BI DS

CALL ORDER : 045 CONTRACT I D : 20001103045 COUNTI ES : COOSA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 04013 | (2) 01018 |
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0140 740B000 195. 000 SQFT| 9. 33000 1819. 35| 9. 00000 1755. 00|
Construction Signs | [ |
0150 7400000 1.000 EACH 1990. 09000 1990. 09| 0. 00000 0. 00|
Pi l ot Car | [ |
0160 998A000 LUWP| 1. 00000 1. 00| 0. 00000 0. 00|
Construction Fuel (Maximum Bid Limited [ |
To $ 18, 000. 00) [ |
SECTI ON TOTALS $ 361, 089. 38| $ 379, 945. 94|
______________________________________________________________________ e
CONTRACT TOTALS $ 361, 089. 38| $ 379, 945. 94|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 047 -1
VENDOR RANKI NG
CALL ORDER . 047 CONTRACT I D : 20001103047 COUNTI ES : FAYETTE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-2913(103)

for constructing the Bridge Replacenent (Culvert) and
Approaches on S.R #129 over Miusgrove Creek, north of
Fayette. Length - 0.199 m.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 18036 RI LEY BRI DCE & ENG NEERI NG CO., | NC. $ 576, 965. 75 100. 0000%
2 04009 W W DYAR & SONS, | NC. $ 581, 274. 85 100. 7468%
3 16003 PHI LLI PS CONTRACTI NG CO., | NC $ 581, 964. 91 100. 8664%
4 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 595, 176. 89 103. 1563%
5 18024 RACON, | NC. $ 634, 944. 50 110. 0489%
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TABULATI ON OF BI DS

I nproved Bitumni nous Concrete \Waring
Surface Layer, Leveling, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range A

CALL ORDER . 047 CONTRACT I D : 20001103047 COUNTI ES : FAYETTE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE
| (1) 18036 | (2) 04009 | (3) 16003
| RILEY BRI DGE & ENG NEERI NG C|W W DYAR & SONS, | NC. | PHI LLI PS CONTRACTI NG CO., IN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 3000. 00000 3000. 00| 15000. 00000 15000. 00| 15000. 00000 15000. 00
Clearing & Gubbing (Approximtely 1 | [ |
Acre) I I I
0020 206A000 LUWP| 16000. 00000 16000. 00| 30000. 00000 30000. 00| 12000. 00000 12000. 00
Removal OF A d Bridge Station 98+50.30 | [ |
0030 210A000 723.000 CYIP| 9. 00000 6507. 00| 5. 00000 3615. 00| 5. 00000 3615. 00
Uncl assi fied Excavation | | |
0040 210B000 3695. 000 CYIP| 7.50000 27712. 50| 5. 00000 18475. 00| 3. 00000 11085. 00
Channel Excavation | | |
0050 2100000 100. 000 CYIP| 10. 00000 1000. 00| 5. 00000 500. 00| 6. 50000 650. 00
Mick Excavati on | | |
0060 210D013 2472.000 CYIP| 11. 00000 27192. 00| 8. 00000 19776. 00| 6. 50000 16068. 00
Borrow Excavation (A-4(0) or Better) | [ |
0070 214A000 745. 000 CUYD 8. 50000 6332. 50| 8. 00000 5960. 00| 7.50000 5587. 50
Structure Excavation | | |
0080 214B001 368. 000 CUYD 22. 00000 8096. 00| 28. 00000 10304. 00| 22.75000 8372. 00
Foundation Backfill, Commerci al | [ |
0090 230A000 6. 000 RBST| 300. 00000 1800. 00| 700. 00000 4200. 00| 600. 00000 3600. 00
Roadbed Processing | | |
0100 301A004 3067.000 SYCP| 5. 25000 16101. 75| 5. 00000 15335. 00| 4.50000 13801. 50
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 4" Conpacted Thi ckness | [ |
0110 305B060 25.000 TC P 25. 00000 625. 00| 25. 00000 625. 00| 25. 00000 625. 00
Crushed Aggregate, Section 825, Type B, | [ |
For M scel | aneous Use [ |
0120 401A000 2767.000 SYCP| 1. 60000 4427. 20| 0. 55000 1521. 85| 0. 71000 1964. 57
Bi t um nous Treatnment A | | |
0130 405A000 240.000 GAL | 1. 50000 360. 00| 2. 00000 480. 00| 1. 50000 360. 00
Tack Coat | [ |
0140 429A200 253.000 TON | 58. 00000 14674. 00| 65. 00000 16445. 00| 59. 30000 15002. 90
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0150 429A203 20. 000 TON | 70. 00000 1400. 00| 85. 00000 1700. 00| 80. 00000 1600. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range A | [ |
0160 429A206 20. 000 TON | 70. 00000 1400. 00| 65. 00000 1300. 00| 59. 30000 1186. 00
I I I
| | |
I I I
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TABULATI ON OF BI DS

CALL ORDER : 047 CONTRACT I D : 20001103047 COUNTI ES : FAYETTE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 18036 | (2) 04009 | (3) 16003
| RILEY BRI DGE & ENG NEERI NG C|W W DYAR & SONS, | NC. | PHI LLI PS CONTRACTI NG CO., IN
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 429A209 20.000 TON | 70. 00000 1400. 00| 85. 00000 1700. 00| 60. 50000 1210. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range A | [ |
0180 429B201 188. 000 TON | 70. 00000 13160. 00| 65. 00000 12220. 00| 59. 30000 11148. 40
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range A | [ |
0190 429B205 20.000 TON | 70. 00000 1400. 00| 88. 00000 1760. 00| 80. 00000 1600. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range A | [ |
0200 429B209 20.000 TON | 70. 00000 1400. 00| 66. 00000 1320. 00| 59. 30000 1186. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0210 429B212 20. 000 TON | 70. 00000 1400. 00| 66. 00000 1320. 00| 60. 50000 1210. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range A | [ |
0220 429C201 510. 000 TON | 54. 00000 27540. 00| 55. 00000 28050. 00| 47. 60000 24276. 00
I mproved Bitum nous Concrete Base Layer, | [ |
1 1/2" Maxi mum Aggregate Size MX, | [ |
ESAL Range A | [ |
0230 429C209 339.000 TON | 54. 00000 18306. 00| 55. 00000 18645. 00| 49. 26000 16699. 14
I mproved Bitum nous Concrete Base Layer, | [ |
Leveling, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0240 429C211 20.000 TON | 70. 00000 1400. 00| 66. 00000 1320. 00| 60. 50000 1210. 00
I mproved Bitum nous Concrete Base Layer, | [ |
W dening, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0250 502A000 67544.000 LB | 0. 45000 30394. 80| 0. 50000 33772. 00| 0. 50000 33772.00
St eel Rei nforcenent | [ |
0260 524A011 386. 000 CUYD| 360. 00000 138960. 00| 290. 00000 111940. 00| 325. 00000 125450. 00
Cul vert Concrete (Cast In Place) | [ |
0270 600A000 LUWP| 45000. 00000 45000. 00| 50000. 00000 50000. 00| 44600. 00000 44600. 00
Mobi | i zat i on | [ |
0280 602A000 11. 000 EACH 125. 00000 1375. 00| 75. 00000 825. 00| 60. 00000 660. 00
R ght O Way Markers | [ |
0290 610C001 2759.000 TON | 16. 00000 44144. 00| 22. 00000 60698. 00| 27.50000 75872. 50
| |

Loose Riprap, Oass 2 |
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TABULATI ON OF BI DS

Solid Yellow, Cass 1, Type A Traffic |
Stripe (6" Wde) |

CALL ORDER . 047 CONTRACT I D : 20001103047 COUNTI ES : FAYETTE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE
| (1) 18036 | (2) 04009 | (3) 16003
| RILEY BRI DGE & ENG NEERI NG C|W W DYAR & SONS, | NC. | PHI LLI PS CONTRACTI NG CO., IN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0300 610D000 2179. 000 SQvYD| 3. 00000 6537. 00| 4. 00000 8716. 00| 1. 50000 3268. 50
Fi | ter Bl anket | [ |
0310 629A004 203.000 LF | 68. 00000 13804. 00| 85. 00000 17255. 00| 169. 30000 34367. 90
Concrete Median O Safety Barrier, Type | [ |
4A (Modi fied) | [ |
0320 6300003 2.000 EACH 1200. 00000 2400. 00| 1500. 00000 3000. 00| 1200. 00000 2400. 00
Guardrail End Anchor, Type 13 | | |
0330 6300070 2.000 EACH 1200. 00000 2400. 00| 1600. 00000 3200. 00| 1500. 00000 3000. 00
Quardrail End Anchor, Type 10 Series | | |
0340 650B000 411.000 CYIP| 7.00000 2877. 00| 8. 00000 3288. 00| 6. 00000 2466. 00
Topsoi | From St ockpil es | | |
0350 652A050 1. 000 ACRE| 1500. 00000 1500. 00| 800. 00000 800. 00| 1250. 00000 1250. 00
Seeding (M x 1A) | | |
0360 652A053 1. 000 ACRE| 1500. 00000 1500. 00| 800. 00000 800. 00| 1250. 00000 1250. 00
Seeding (M x 1E) | | |
0370 654A001 200. 000 SQYD| 7.00000 1400. 00| 4. 00000 800. 00| 4. 00000 800. 00
Sol i d Soddi ng (Bernuda) | | |
0380 656A000 1. 000 ACRE| 1500. 00000 1500. 00| 600. 00000 600. 00| 750. 00000 750. 00
Mul ching, Cass A Type 1 | | |
0390 659A000 200. 000 SQYD| 3. 50000 700. 00| 5. 00000 1000. 00| 5. 00000 1000. 00
Erosion Control Netting, Class A | | |
0400 665F000 320. 000 EACH 7.00000 2240. 00| 5. 00000 1600. 00| 7.50000 2400. 00
Hay Bal es | | |
0410 665Q000 320. 000 EACH| 6. 00000 1920. 00| 4. 00000 1280. 00| 7.50000 2400. 00
Sand Bags | | |
0420 6651 000 80.000 TON | 20. 00000 1600. 00| 26. 00000 2080. 00| 27.50000 2200. 00
Tenporary Riprap, Cass 2 | | |
0430 665J000 700.000 LF | 7.00000 4900. 00| 5. 00000 3500. 00| 5. 00000 3500. 00
Silt Fence, Type A | | |
0440 665K000 100. 000 CUYD| 7.00000 700. 00| 8. 00000 800. 00| 7. 00000 700. 00
Dr ai nage Sunp Excavation | | |
0450 666A001 1. 000 ACRE| 30. 00000 30. 00| 30. 00000 30. 00| 100. 00000 100. 00
Pest Control Treatnent | | |
0460 680A000 LUWP| 9000. 00000 9000. 00| 4000. 00000 4000. 00| 15000. 00000 15000. 00
Engi neering Controls | [ |
0470 701A006 1.000 M LE| 800. 00000 800. 00| 600. 00000 600. 00| 500. 00000 500. 00
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0480 701A014 1.000 M LE| 800. 00000 800. 00| 600. 00000 600. 00| 500. 00000 500. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 047 -5
TABULATI ON OF BI DS

CALL ORDER : 047 CONTRACT I D : 20001103047 COUNTI ES : FAYETTE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 18036 | (2) 04009 | (3) 16003
| RILEY BRI DGE & ENG NEERI NG C|W W DYAR & SONS, | NC. | PHI LLI PS CONTRACTI NG CO., IN
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0490 701C001 1.000 M LE| 800. 00000 800. 00| 400. 00000 400. 00| 500. 00000 500. 00
Solid Tenporary Traffic Stripe | [ |
0500 701D007 1.000 M LE| 1600. 00000 1600. 00| 900. 00000 900. 00| 1500. 00000 1500. 00
Solid Traffic Stripe Renmoved (Paint) | [ |
0510 703A000 750. 000 SQFT]| 1. 50000 1125. 00| 3. 00000 2250. 00| 1. 25000 937.50
Traffic Control Markings, Class 1, Type | [ |
A I I
0520 705A037 27.000 EACH 10. 00000 270. 00| 5. 00000 135. 00| 10. 00000 270. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0530 720A000 2.000 EACH 19450. 00000 38900. 00| 20000. 00000 40000. 00| 18218. 00000 36436. 00
Vehi cul ar | npact Attenuator Assenbly | | |
(Qs2406Y) | | |
0540 740B000 407.000 SQFT]| 10. 00000 4070. 00| 12. 00000 4884. 00| 22.50000 9157. 50
Construction Signs | [ |
0550 740C000 30. 000 SQFT| 14.50000 435. 00| 30. 00000 900. 00| 30. 00000 900. 00
Speci al Construction Signs | [ |
0560 740D000 10. 000 EACH 90. 00000 900. 00| 40. 00000 400. 00| 75. 00000 750. 00
Channel i zi ng Druns | [ |
0570 740F002 10. 000 EACH| 450. 00000 4500. 00| 265. 00000 2650. 00| 250. 00000 2500. 00
Barri cades, Type 111 | [ |
0580 7401 005 5.000 EACH 450. 00000 2250. 00| 200. 00000 1000. 00| 350. 00000 1750. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0590 998A000 LUWP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 30, 000. 00) | [ |
SECTI ON TOTALS | $ 576, 965. 75| $ 581, 274. 85| $ 581, 964. 91

CONTRACT TOTALS | $ 576, 965. 75| $ 581, 274. 85| $ 581, 964. 91




I mproved Bitum nous Concrete Wearing

Surface Layer, Leveling, 1/2" Maximum

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 047 -6
TABULATI ON OF BI DS
CALL ORDER . 047 CONTRACT I D : 20001103047 COUNTI ES : FAYETTE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (4) 20011 | (5) 18024 |
| TRl COUNTY CONCRETE CONSTRUC| RACON, | NC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 37200. 00000 37200. 00| 25000. 00000 25000. 00|
Clearing & Gubbing (Approximately 1 | | |
Acre) | | I
0020 206A000 LUMP| 20000. 00000 20000. 00| 15000. 00000 15000. 00|
Removal OF O d Bridge Station 98+50.30 | | |
0030 210A000 723.000 CYIP| 5. 00000 3615. 00| 10. 00000 7230. 00|
Uncl assi fied Excavation | [ |
0040 210B000 3695. 000 CYIP| 6. 00000 22170. 00| 8. 00000 29560. 00|
Channel Excavation | [ |
0050 210C000 100. 000 CYIP| 10. 00000 1000. 00| 10. 00000 1000. 00|
Mick Excavati on | [ |
0060 210D013 2472.000 CYIP| 7.00000 17304. 00| 8. 00000 19776. 00|
Borrow Excavation (A-4(0) or Better) | [ |
0070 214A000 745.000 CUYD| 7.00000 5215. 00| 8. 00000 5960. 00|
Structure Excavation | [ |
0080 214B001 368. 000 CUYD| 20. 00000 7360. 00| 30. 00000 11040. 00|
Foundati on Backfill, Commerci al | [ |
0090 230A000 6. 000 RBST| 350. 00000 2100. 00| 750. 00000 4500. 00|
Roadbed Processing | [ |
0100 301A004 3067. 000 SYCP| 4.80000 14721. 60| 4.40000 13494. 80|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4" Conpacted Thi ckness | | |
0110 305B060 25.000 TCP| 20. 00000 500. 00| 30. 00000 750. 00|
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use | [ |
0120 401A000 2767.000 SYCP| 0. 55000 1521. 85| 0. 63000 1743. 21|
Bi t um nous Treatnment A | [ |
0130 405A000 240.000 GAL | 1. 65000 396. 00| 1.27000 304. 80|
Tack Coat | [ |
0140 429A200 253.000 TON | 65. 23000 16503. 19| 55. 24000 13975. 72|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0150 429A203 20. 000 TON | 88. 00000 1760. 00| 81. 93000 1638. 60|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range A | [ |
0160 429A206 20. 000 TON | 65. 23000 1304. 60| 73. 37000 1467. 40|
| | I
I I I
| | I

Aggregate Size M x, ESAL Range A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 047 -7
TABULATI ON OF BI DS

CALL ORDER : 047 CONTRACT I D : 20001103047 COUNTI ES : FAYETTE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :

| (4) 20011 | (5) 18024
| TR COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO / | TEM CODE / ALT | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0170 429A209 20.000 TON | 66. 55000 1331. 00| 74.61000 1492. 20|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range A | [ |
0180 429B201 188. 000 TON | 65. 23000 12263. 24| 54. 84000 10309. 92|
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range A | [ |
0190 429B205 20.000 TON | 88. 00000 1760. 00| 77.16000 1543. 20|
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range A | [ |
0200 429B209 20.000 TON | 65. 23000 1304. 60| 68. 60000 1372. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0210 429B212 20. 000 TON | 66. 55000 1331. 00| 69. 85000 1397. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range A | [ |
0220 429C201 510. 000 TON | 52. 36000 26703. 60| 43. 80000 22338. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
1 1/2" Maxi mum Aggregate Size MX, | [ |
ESAL Range A | [ |
0230 429C209 339.000 TON | 54. 19000 18370. 41| 55. 69000 18878. 91|
I mproved Bitum nous Concrete Base Layer, | [ |
Leveling, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0240 429C211 20.000 TON | 66. 55000 1331. 00| 69. 56000 1391. 20|
I mproved Bitum nous Concrete Base Layer, | [ |
W dening, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0250 502A000 67544.000 LB | 0. 45000 30394. 80| 0. 58000 39175. 52|
St eel Rei nforcenent | [ |
0260 524A011 386. 000 CUYD| 275. 00000 106150. 00| 325. 00000 125450. 00|
Cul vert Concrete (Cast In Place) | [ |
0270 600A000 LUWP| 35000. 00000 35000. 00| 46000. 00000 46000. 00|
Mobi | i zat i on | [ |
0280 602A000 11. 000 EACH 120. 00000 1320. 00| 64. 00000 704. 00|
R ght O Way Markers | [ |
0290 610C001 2759.000 TON | 16. 00000 44144. 00| 21. 00000 57939. 00|
| |

Loose Riprap, Oass 2 |



Solid Yellow, Cass 1, Type A Traffic

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PACGE : 047 -8
TABULATI ON OF BI DS
CALL ORDER . 047 CONTRACT I D : 20001103047 COUNTI ES : FAYETTE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE
| (4) 20011 | (5) 18024 |
| TRl COUNTY CONCRETE CONSTRUC| RACON, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0300 610D000 2179. 000 SQvYD| 4. 00000 8716. 00| 2. 25000 4902. 75|
Fi | ter Bl anket | [ |
0310 629A004 203. 000 | 150. 00000 30450. 00| 150. 00000 30450. 00|
Concrete Median O Safety Barrier, Type | [ |
4A (Modi fied) | [ |
0320 6300003 2.000 EACH 1375. 00000 2750. 00| 1312. 06000 2624. 12|
Guardrail End Anchor, Type 13 | | |
0330 6300070 2.000 EACH 1540. 00000 3080. 00| 1640. 08000 3280. 16|
Quardrail End Anchor, Type 10 Series | | |
0340 650B000 411.000 CYIP| 6. 00000 2466. 00| 6. 00000 2466. 00|
Topsoi | From St ockpil es | | |
0350 652A050 1. 000 ACRE| 600. 00000 600. 00| 543. 88000 543. 88|
Seeding (M x 1A) | | |
0360 652A053 1. 000 ACRE| 600. 00000 600. 00| 560. 53000 560. 53|
Seeding (M x 1E) | | |
0370 654A001 200. 000 SQYD| 5. 00000 1000. 00| 3.49000 698. 00|
Sol i d Soddi ng (Bernuda) | | |
0380 656A000 1. 000 ACRE| 600. 00000 600. 00| 518. 00000 518. 00|
Mul ching, Cass A Type 1 | | |
0390 659A000 200. 000 SQYD| 3. 00000 600. 00| 2. 00000 400. 00|
Erosion Control Netting, Class A | | |
0400 665F000 320. 000 EACH 5. 00000 1600. 00| 5. 30000 1696. 00|
Hay Bal es | | |
0410 665Q000 320. 000 EACH| 5. 00000 1600. 00| 5. 00000 1600. 00|
Sand Bags | | |
0420 6651 000 80. 000 | 20. 00000 1600. 00| 25. 95000 2076. 00|
Tenporary Riprap, Cass 2 | | |
0430 665J000 700. 000 | 5. 00000 3500. 00| 4.72000 3304. 00|
Silt Fence, Type A | | |
0440 665K000 100. 000 CUYD| 25. 00000 2500. 00| 11. 00000 1100. 00|
Dr ai nage Sunp Excavation | | |
0450 666A001 1. 000 ACRE| 100. 00000 100. 00| 150. 00000 150. 00|
Pest Control Treatnent | | |
0460 680A000 LUWP| 8000. 00000 8000. 00| 15000. 00000 15000. 00|
Engi neering Controls | [ |
0470 701A006 1.000 M LE| 550. 00000 550. 00| 546. 69000 546. 69|
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0480 701A014 1.000 M LE| 550. 00000 550. 00| 546. 69000 546. 69|
| |
I I

Stripe (6" Wde)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 047 -9
TABULATI ON OF BI DS
CALL ORDER : 047 CONTRACT I D : 20001103047 COUNTI ES : FAYETTE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 20011 | (5) 18024 |
| TRI COUNTY CONCRETE CONSTRUC| RACON, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0490 701C001 1.000 M LE| 550. 00000 550. 00| 546. 69000 546. 69|
Solid Tenporary Traffic Stripe | [ |
0500 701D007 1.000 M LE| 1650. 00000 1650. 00| 1640. 08000 1640. 08|
Solid Traffic Stripe Renmoved (Paint) | [ |
0510 703A000 750. 000 SQFT]| 2. 00000 1500. 00| 1.37000 1027. 50|
Traffic Control Markings, Class 1, Type | [ |
A I I I
0520 705A037 27.000 EACH 12. 00000 324. 00| 10. 93000 295. 11|
Pavenent Markers, Cass A-H Type 2-D | | |
0530 720A000 2.000 EACH 38548. 00000 77096. 00| 19919. 31000 39838. 62|
Vehi cul ar | npact Attenuator Assenbly | | |
(Qs2406Y) | | |
0540 740B000 407. 000 SQFT| 10. 00000 4070. 00| 10. 90000 4436. 30|
Construction Signs | [ |
0550 740C000 30. 000 SQFT| 20. 00000 600. 00| 17. 63000 528. 90|
Speci al Construction Signs | [ |
0560 740D000 10. 000 EACH 70. 00000 700. 00| 38. 20000 382. 00|
Channel i zi ng Druns | [ |
0570 740F002 10. 000 EACH| 250. 00000 2500. 00| 203. 00000 2030. 00|
Barri cades, Type 111 | [ |
0580 7401 005 5.000 EACH 250. 00000 1250. 00| 265. 00000 1325. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0590 998A000 LUWP| 0. 00000 0. 00| 30000. 00000 30000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 30, 000. 00) | [ |
SECTI ON TOTALS | $ 595, 176. 89| 634, 944. 50|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 595, 176. 89| 634, 944. 50|




11/ 07/ 00
CALL ORDER : 049 CONTRACT I D : 20001103049
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
CONTRACT TIME : 250
CONTRACT DESCRI PTI ON : RURAL

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

for constructing the Bridge Replacenents (Culvert) and

Approaches on S.R #61 over Branch Creek, Dry Creek Reli ef
South, Dry Creek,

and Dry Creek Relief North, south of

Newbern. Length - 0.800 m.

SET- ASI DE :

Wor ki ng Days

COUNTI ES : HALE

(avai |l abl e days)
PRQIECT( S)

DATE :

PAGE : 049 -1

BR- 3302( 105)

RANK

VENDCR NO. / NAME

O~NO O WNE

LEVERETT CONSTRUCTI ON COVPANY
H & L CONSTRUCTI ON, | NC.

COOPER BROTHERS CONSTRUCTI ON CO., | NC.

ALABAVA BRI DGE BUI LDERS, | NC.
RACON, | NC.

TEN-T CORPORATI ON

EUTAW CONSTRUCTI ON COVPANY, | NC.

TRl COUNTY CONCRETE CONSTRUCTI ON, | NC.

AL AALLPHHH

2,217, 991.
2,257, 711.
2,397, 581.
2,433, 442.
2,473, 530.
2,578, 457.
2,611, 724.
2,726, 583.

. 0000%
. 7908%
. 0969%
. 7138%
.5212%
. 2519%
. 7517%

9302%



Super pave Bitum nous Concrete Waring

Surface Layer, Patching, 1/2" Maximum

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 049 -2
TABULATI ON OF BI DS
CALL ORDER : 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE
| (1) 12019 | (2) 08017 | (3) 03090
| LEVERETT CONSTRUCTI ON COVPAN| H & L CONSTRUCTI ON, | NC. | COOPER BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 51000. 00000 51000. 00| 50190. 00000 50190. 00| 18000. 00000 18000. 00
Clearing & G ubbing (Approximtely 19 | [ |
Acr es) | [ |
0020 206A000 LUWP| 6000. 00000 6000. 00| 7000. 00000 7000. 00| 6900. 00000 6900. 00
Removal OF A d Bridge Station 5+01.63 | [ |
0030 206A001 LUWP| 6000. 00000 6000. 00| 7000. 00000 7000. 00| 5600. 00000 5600. 00
Renoval OF O d Bridge Station 26+32.94 | [ |
0040 206A002 LUWP| 6000. 00000 6000. 00| 7000. 00000 7000. 00| 10400. 00000 10400. 00
Renoval OF A d Bridge Station 32+27.69 | [ |
0050 206A003 LUWP| 6000. 00000 6000. 00| 7000. 00000 7000. 00| 3420. 00000 3420. 00
Removal OF O d Bridge Station 38+49.27 | | |
0060 206D000 1868. 000 LF | 2. 00000 3736. 00| 5. 00000 9340. 00| 5. 00000 9340. 00
Renovi ng Pi pe | [ |
0070 206D001 2120.000 LF | 1. 85000 3922. 00| 1. 95000 4134. 00| 1. 70000 3604. 00
Renovi ng Guardrai l | [ |
0080 210A000 51767.000 CYIP| 2. 50000 129417. 50| 2.62000 135629. 54| 2. 85000 147535. 95
Uncl assi fied Excavation | |
0090 210D013 79412. 000 CYIP| 5. 50000 436766. 00| 5. 50000 436766. 00| 5. 80000 460589. 60
Borrow Excavation (A-4(0) or Better) | [ |
0100 214A000 3830. 000 CUYD| 6. 00000 22980. 00| 8. 00000 30640. 00| 5. 00000 19150. 00
Structure Excavation | | |
0110 214B001 1970. 000 CUYD| 25. 00000 49250. 00| 30. 00000 59100. 00| 23. 40000 46098. 00
Foundation Backfill, Commerci al | [ |
0120 230A000 69. 000 RBST| 150. 00000 10350. 00| 325. 00000 22425. 00| 150. 00000 10350. 00
Roadbed Processing | | |
0130 305B060 50. 000 TCIP| 20. 00000 1000. 00| 21. 00000 1050. 00| 30. 00000 1500. 00
Crushed Aggregate, Section 825, 1" Down | | |
For M scel | aneous Use | [ |
0140 401A000 19338. 000 SYCP| 0. 38000 7348. 44| 0. 40000 7735. 20| 0. 42000 8121. 96
Bi t um nous Treatnment A | [ |
0150 405A000 1470. 000 GAL | 1. 25000 1837. 50| 1. 30000 1911. 00| 1. 38000 2028. 60
Tack Coat | [ |
0160 424A220 1442.000 TON | 46. 00000 66332. 00| 46. 25000 66692. 50| 50. 60000 72965. 20
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0170 424A223 50. 000 TON | 80. 00000 4000. 00| 80. 50000 4025. 00| 88. 00000 4400. 00
| | |
I I I
| | |

Aggregate Size M x, ESAL Range B



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 049 -3
TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT 1D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :

| (1) 12019 | (2) 08017 | (3) 03090

| LEVERETT CONSTRUCTI ON COVPAN| H & L CONSTRUCTI ON, | NC. | COOPER BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE ANDUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0180 424A226 50. 000 TON 46. 00000 2300. 00 46. 25000 2312.50 50. 60000 2530. 00

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 1/2" Maximum
Aggregate Size M x, ESAL Range B

I I I
| I I
| | |
0190 424A229 50. 000 TON | 60. 00000 3000. 00| 60. 15000 3007. 50| 66. 00000 3300. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range B | [ |
0200 424B421 2063. 000 TON | 48. 50000 100055. 50| 48. 25000 99539. 75| 53. 35000 110061. 05
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Max Aggregate Size MX, | [ |
ESAL Range B | [ |
0210 424B425 50. 000 TON | 80. 00000 4000. 00| 80. 50000 4025. 00| 88. 00000 4400. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxi mum | [ |
Aggregate Size M x, ESAL Range B | [ |
0220 424B429 50. 000 TON | 48. 50000 2425. 00| 48. 75000 2437. 50| 53. 35000 2667. 50
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size M x, ESAL Range B | [ |
0230 424B432 50. 000 TON | 60. 00000 3000. 00| 60. 25000 3012. 50| 66. 00000 3300. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Max | [ |
Aggregate Size M x, ESAL Range B | [ |
0240 424C220 13.000 TON | 80. 00000 1040. 00| 80. 50000 1046. 50| 88. 00000 1144. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range B | [ |
0250 424C221 4562. 000 TON | 44.80000 204377. 60| 45. 00000 205290. 00| 49. 28000 224815. 36
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range B | [ |
0260 424C231 50. 000 TON | 60. 00000 3000. 00| 60. 25000 3012. 50| 66. 00000 3300. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2" Maximum | | |
Aggregate Size M x, ESAL Range B | [ |
0270 428B000 14828.000 LF | 0.11000 1631. 08| 0. 15000 2224. 20| 0.12000 1779. 36
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0280 502A000 250217.000 LB | 0. 60000 150130. 20| 0. 60000 150130. 20| 0. 48000 120104. 16
I I I

St eel Rei nf or cenent



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 12019 | (2) 08017 | (3) 03090
| LEVERETT CONSTRUCTI ON COMPAN| H & L CONSTRUCTI ON, | NC. | COOPER BROTHERS CONSTRUCTI ON

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0290 524A010 1531. 000 CUYD| 305. 00000 466955. 00| 275. 00000 421025. 00| 285. 00000 436335. 00
Cul vert Concrete | [ |

0300 530A601 138.000 LF | 15. 00000 2070. 00| 15. 75000 2173. 50| 16. 10000 2221. 80
18" Roadway Pi pe (14 Gauge C. S.) | [ |
(Tenporary) I I I

0310 530A610 824.000 LF | 50. 67000 41752. 08| 53. 20000 43836. 80| 57. 80000 47627. 20
72" Roadway Pipe (14 Gauge C. S.) | | |
(Tenporary) I I I

0320 530A612 906. 000 LF | 65. 73000 59551. 38| 69. 00000 62514. 00| 69. 85000 63284. 10
84" Roadway Pipe (14 Gauge C. S.) | [ |
(Tenporary) I I I

0330 600A000 LUWP| 16500. 00000 16500. 00| 21500. 00000 21500. 00] 150000. 00000 150000. 00
Mobi |'i zati on [ |

0340 610C001 479.000 TON | 21. 04000 10078. 16| 28. 00000 13412. 00| 22.50000 10777. 50
Loose Riprap, Cass 2 | | |

0350 610D000 645. 000 SQYD| 2.50000 1612. 50| 4. 00000 2580. 00| 1. 30000 838. 50
Filter Bl anket | [ |

0360 629A004 740.000 LF | 135. 00000 99900. 00| 138. 00000 102120. 00| 120. 00000 88800. 00
Concrete Median Or Safety Barrier, Type | | |
4A (Modi fi ed) [ |

0370 630C003 16. 000 EACH 1100. 00000 17600. 00| 1125. 00000 18000. 00| 1150. 00000 18400. 00
Quardrail End Anchor, Type 13 | [ |

0380 630C070 16. 000 EACH| 1100. 00000 17600. 00| 1125. 00000 18000. 00| 1600. 00000 25600. 00
Quardrail End Anchor, Type 10 Series | [ |

0390 635B001 18. 000 EACH 400. 00000 7200. 00| 420. 00000 7560. 00| 400. 00000 7200. 00
Gate, 14 Feet Wde | [ |

0400 636A002 8230.000 LF | 5. 00000 41150. 00| 5. 25000 43207. 50| 5. 35000 44030. 50
Barbed Wre Fence, 5 Strands, 5 Feet | [ |
Hi gh I I I

0410 637A000 3021.000 LF | 2. 00000 6042. 00| 2.10000 6344. 10| 5. 85000 17672. 85
Fence Reset | [ |

0420 650A000 6740. 000 CYIP| 5. 50000 37070. 00| 5. 25000 35385. 00| 6. 40000 43136. 00
Topsoi | | | |

0430 651B000 19. 000 TON | 35. 00000 665. 00| 1. 75000 33. 25| 65. 00000 1235. 00
Agricul tural Linmestone | | |

0440 652A054 5.000 ACRE| 500. 00000 2500. 00| 520. 00000 2600. 00| 600. 00000 3000. 00
Seeding (M x 2A) | | |

0450 652A056 10. 000 ACRE| 500. 00000 5000. 00| 520. 00000 5200. 00| 600. 00000 6000. 00
Seeding (M x 2E) | | |

0460 652B053 4.000 ACRE| 400. 00000 1600. 00| 415. 00000 1660. 00| 500. 00000 2000. 00

I I

Tenporary Seeding (M x 2AT) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE
| (1) 12019 | (2) 08017 | (3) 03090
| LEVERETT CONSTRUCTI ON COVPAN| H & L CONSTRUCTI ON, | NC. | COOPER BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0470 652D054 4.000 ACRE| 200. 00000 800. 00| 210. 00000 840. 00| 600. 00000 2400. 00
Seeding In Stubble (Mx 2A) | [ |
0480 656A000 19. 000 ACRE| 500. 00000 9500. 00 525. 00000 9975. 00 500. 00000 9500. 00
Mul ching, Class A Type 1 |
0490 665A000 6. 000 ACRE| 400. 00000 2400. 00 415. 00000 2490. 00 500. 00000 3000. 00
Tenporary Seedi ng |
0500 665B000 6. 000 ACRE| 400. 00000 2400. 00 415. 00000 2490. 00 500. 00000 3000. 00
Tenporary Ml ching |
0510 665F000 160. 000 EACH| 5. 00000 800. 00 4.10000 656. 00 4. 00000 640. 00
Hay Bal es |
0520 6651 000 816. 000 TON | 24. 00000 19584. 00 25. 20000 20563. 20 26. 00000 21216. 00
Tenporary Riprap, Cass 2 |
0530 665J000 18640.000 LF | 1. 75000 32620. 00 2.75000 51260. 00 2. 45000 45668. 00
Silt Fence, Type A |
0540 665K000 190. 000 CUYD| 6. 50000 1235. 00 7.00000 1330. 00 8. 00000 1520. 00
Drai nage Sunp Excavation |
0550 680A000 LUMP| 2000. 00000 2000. 00 1000. 00000 1000. 00 10000. 00000 10000. 00
Engi neering Controls |
0560 701A006 2.000 M LE| 500. 00000 1000. 00 525. 00000 1050. 00 550. 00000 1100. 00

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
I
Solid Wite, Cass 1, Type A Traffic | [
Stripe (6" Wde) | [
0570 701A010 1.000 M LE| 500. 00000 500. 00
Broken Yellow, Class 1, Type A Traffic | [
|

I

|

I

|

I

|

I

|

I

|

I

|

I

|

I

|

I

|

525. 00000 525. 00 550. 00000 550. 00

Stripe (6" Wde) |

0580 701C000 2.000 M LE| 500. 00000 1000. 00 525. 00000 1050. 00 550. 00000 1100. 00
Broken Tenporary Traffic Stripe |

0590 701C001 4.000 M LE| 500. 00000 2000. 00 525. 00000 2100. 00 550. 00000 2200. 00
Solid Tenporary Traffic Stripe |

0600 701DO07 1.000 M LE| 1200. 00000 1200. 00 1280. 00000 1280. 00 1350. 00000 1350. 00
Solid Traffic Stripe Renpved (Paint)

0610 701D014 1.000 M LE| 1100. 00000 1100. 00 1170. 00000 1170. 00 1200. 00000 1200. 00
Broken Traffic Stripe Renoved (Paint) |

0620 705A023 79.000 EACH 5. 00000 395. 00 5. 25000 414.75 5. 50000 434.50
Pavenent Markers, Cass C, Type 2-D |

0630 705A037 59. 000 EACH| 10. 00000 590. 00 10. 50000 619. 50 11. 00000 649. 00
Pavenent Markers, Cass A-H, Type 2-D

0640 740B000 501. 000 SQFT| 12. 50000 6262. 50 8. 75000 4383.75 10. 50000 5260. 50
Construction Signs |

0650 740D000 32.000 EACH| 50. 00000 1600. 00 47. 25000 1512. 00 50. 00000 1600. 00
Channel i zi ng Druns |

0660 740E000 50. 000 EACH| 15. 00000 750. 00 11. 55000 577.50 20. 00000 1000. 00

Cones (36 Inches Hi gh) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS
CALL ORDER : 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 12019 | (2) 08017 | (3) 03090
| LEVERETT CONSTRUCTI ON COMPAN| H & L CONSTRUCTI ON, | NC. | COOPER BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0670 740F002 18. 000 EACH 300. 00000 5400. 00| 200. 00000 3600. 00| 240. 00000 4320. 00
Barri cades, Type 111 | [ |
0680 7401 005 6. 000 EACH| 250. 00000 1500. 00| 840. 00000 5040. 00| 450. 00000 2700. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0690 740L005 34.000 EACH| 40. 00000 1360. 00| 63. 00000 2142. 00| 40. 00000 1360. 00
Vertical Panel, Type | (Doubl e-Sided) | [ |
0700 740MDOO 50. 000 EACH| 5. 00000 250. 00| 6. 30000 315. 00| 5. 00000 250. 00
Wi ght For Cone | [ |
0710 998A000 LUMP| 0. 00000 0. 00| 500. 00000 500. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 59, 000. 00) | [ |
SECTI ON TOTALS | $ 2,217,991. 44| $ 2,257, 711. 24] $ 2,397,581.19
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 2,217,991. 44| $ 2,257,711. 24] $ 2,397,581.19




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

Super pave Bitumi nous Concrete \Waring
Surface Layer, Patching, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range B
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TABULATI ON OF BI DS
CALL ORDER : 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (4) 01007 | (5) 18024 | (6) 20023
| ALABAVA BRI DGE BUI LDERS, | NC| RACON, | NC. | TEN-T CORPORATI ON
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP|  117800. 00000 117800. 00| 25000. 00000 25000. 00| 50000. 00000 50000. 00
Clearing & G ubbing (Approximately 19 | [ |
Acres) | [ |
0020 206A000 LUWP| 6000. 00000 6000. 00| 15000. 00000 15000. 00| 8000. 00000 8000. 00
Removal OF O d Bridge Station 5+01.63 | | |
0030 206A001 LUWP| 6000. 00000 6000. 00| 10000. 00000 10000. 00| 4000. 00000 4000. 00
Removal OF O d Bridge Station 26+32.94 | | |
0040 206A002 LUMP| 6000. 00000 6000. 00| 20000. 00000 20000. 00| 13000. 00000 13000. 00
Removal OF O d Bridge Station 32+27.69 | | |
0050 206A003 LUWP| 6000. 00000 6000. 00| 5000. 00000 5000. 00| 4000. 00000 4000. 00
Removal OF O d Bridge Station 38+49.27 | | |
0060 206D000 1868. 000 LF | 2. 00000 3736. 00| 6. 73000 12571. 64| 8. 00000 14944. 00
Removi ng Pi pe | [ |
0070 206D001 2120.000 LF | 1. 85000 3922. 00| 1. 98000 4197. 60| 2.00000 4240. 00
Removi ng Cuar dr ai | | [ |
0080 210A000 51767.000 CYIP| 2.50000 129417. 50| 3. 00000 155301. 00| 2.50000 129417. 50
Uncl assi fied Excavation | [ |
0090 210D013 79412. 000 CYIP| 6. 00000 476472. 00| 6. 75000 536031. 00| 7.75000 615443. 00
Borrow Excavation (A-4(0) or Better) | [ |
0100 214A000 3830. 000 CUYD| 6. 00000 22980. 00| 5. 00000 19150. 00| 6. 00000 22980. 00
Structure Excavation | [ |
0110 214B001 1970. 000 CUYD| 21. 00000 41370. 00| 33. 00000 65010. 00| 22. 00000 43340. 00
Foundati on Backfill, Commerci al | [ |
0120 230A000 69. 000 RBST| 150. 00000 10350. 00| 500. 00000 34500. 00| 325. 00000 22425. 00
Roadbed Processing | [ |
0130 305B060 50.000 TC P| 20. 00000 1000. 00| 26. 45000 1322. 50| 21. 00000 1050. 00
Crushed Aggregate, Section 825, 1" Down | [ |
For M scel | aneous Use | [ |
0140 401A000 19338. 000 SYCP| 0. 38000 7348. 44| 0. 41000 7928. 58| 0. 70000 13536. 60
Bi t um nous Treatnment A | | |
0150 405A000 1470. 000 GAL | 1. 25000 1837. 50| 1. 34000 1969. 80| 1. 30000 1911. 00
Tack Coat | [ |
0160 424A220 1442.000 TON | 46. 00000 66332. 00| 49. 19000 70931. 98| 47.90000 69071. 80
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0170 424A223 50.000 TON | 80. 00000 4000. 00| 85. 55000 4277. 50| 82. 00000 4100. 00
I I I
| | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT 1D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (4) 01007 | (5) 18024 | (6) 20023
| ALABAMA BRI DGE BUI LDERS, | NC| RACON, | NC. | TEN-T CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE ANDUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0180 424A226 50. 000 TON 46. 00000 2300. 00 49. 19000 2459. 50 58. 90000 2945. 00

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 1/2" Maximum
Aggregate Size M x, ESAL Range B

I I I
| I I
| | |
0190 424A229 50. 000 TON | 60. 00000 3000. 00| 64. 16000 3208. 00| 58. 90000 2945. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range B | [ |
0200 424B421 2063. 000 TON | 48. 50000 100055. 50| 51. 87000 107007. 81| 44.95000 92731. 85
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Max Aggregate Size MX, | [ |
ESAL Range B | [ |
0210 424B425 50. 000 TON | 80. 00000 4000. 00| 85. 55000 4277. 50| 92. 00000 4600. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxi mum | [ |
Aggregate Size M x, ESAL Range B | [ |
0220 424B429 50. 000 TON | 48. 50000 2425. 00| 51. 87000 2593. 50| 51. 50000 2575. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size M x, ESAL Range B | [ |
0230 424B432 50. 000 TON | 60. 00000 3000. 00| 64. 16000 3208. 00| 51. 50000 2575. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Max | [ |
Aggregate Size M x, ESAL Range B | [ |
0240 424C220 13.000 TON | 80. 00000 1040. 00| 85. 55000 1112. 15] 51. 50000 669. 50
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range B | [ |
0250 424C221 4562. 000 TON | 44.80000 204377. 60| 47.91000 218565. 42| 43. 75000 199587. 50
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range B | [ |
0260 424C231 50. 000 TON | 60. 00000 3000. 00| 64. 16000 3208. 00| 50. 00000 2500. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2" Maximum | | |
Aggregate Size M x, ESAL Range B | [ |
0270 428B000 14828.000 LF | 0.11000 1631. 08| 0.12000 1779. 36| 0. 15000 2224. 20
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0280 502A000 250217.000 LB | 0. 50000 125108. 50| 0. 45000 112597. 65| 0. 63000 157636. 71
I I I

St eel Rei nf or cenent
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TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (4) 01007 | (5) 18024 | (6) 20023
| ALABAVA BRI DGE BUI LDERS, | NC| RACON, | NC. | TEN-T CORPORATI ON

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0290 524A010 1531. 000 CUYD| 242.00000 370502. 00| 245. 00000 375095. 00| 305. 75000 468103. 25
Cul vert Concrete | [ |

0300 530A601 138.000 LF | 15. 00000 2070. 00| 25. 00000 3450. 00| 18. 70000 2580. 60
18" Roadway Pi pe (14 Gauge C. S.) | [ |
(Tenporary) I I I

0310 530A610 824.000 LF | 50. 67000 41752. 08| 60. 00000 49440. 00| 69. 80000 57515. 20
72" Roadway Pipe (14 Gauge C. S.) | | |
(Tenporary) I I I

0320 530A612 906. 000 LF | 65. 73000 59551. 38| 75. 00000 67950. 00| 85. 50000 77463. 00
84" Roadway Pipe (14 Gauge C. S.) | [ |
(Tenporary) I I I

0330 600A000 LUWP|  236500. 00000 236500. 00| 110000. 00000 110000. 00| 40000. 00000 40000. 00
Mobi |'i zati on [ |

0340 610C001 479.000 TON | 21. 04000 10078. 16| 27.00000 12933. 00| 24.50000 11735. 50
Loose Riprap, Cass 2 | | |

0350 610D000 645. 000 SQYD| 2.50000 1612. 50| 2.17000 1399. 65| 4. 25000 2741. 25
Filter Bl anket | [ |

0360 629A004 740.000 LF | 130. 00000 96200. 00| 150. 00000 111000. 00| 137. 50000 101750. 00
Concrete Median Or Safety Barrier, Type | | |
4A (Modi fi ed) [ |

0370 630C003 16. 000 EACH 1100. 00000 17600. 00| 1176. 33000 18821. 28| 1100. 00000 17600. 00
Quardrail End Anchor, Type 13 | [ |

0380 630C070 16. 000 EACH| 1100. 00000 17600. 00| 1176. 33000 18821. 28| 1100. 00000 17600. 00
Quardrail End Anchor, Type 10 Series | [ |

0390 635B001 18. 000 EACH 400. 00000 7200. 00| 382. 00000 6876. 00| 650. 00000 11700. 00
Gate, 14 Feet Wde | [ |

0400 636A002 8230.000 LF | 5. 00000 41150. 00| 4.12000 33907. 60| 5. 95000 48968. 50
Barbed Wre Fence, 5 Strands, 5 Feet | [ |
Hi gh I I I

0410 637A000 3021.000 LF | 2. 00000 6042. 00| 4. 84000 14621. 64| 3. 25000 9818. 25
Fence Reset | [ |

0420 650A000 6740. 000 CYIP| 5. 50000 37070. 00| 4. 00000 26960. 00| 8. 25000 55605. 00
Topsoi | | | |

0430 651B000 19. 000 TON | 35. 00000 665. 00| 26. 00000 494. 00| 25. 00000 475. 00
Agricul tural Linmestone | | |

0440 652A054 5.000 ACRE| 500. 00000 2500. 00| 687. 74000 3438. 70| 500. 00000 2500. 00
Seeding (M x 2A) | | |

0450 652A056 10. 000 ACRE| 500. 00000 5000. 00| 712. 45000 7124. 50| 500. 00000 5000. 00
Seeding (M x 2E) | | |

0460 652B053 4.000 ACRE| 400. 00000 1600. 00| 584. 93000 2339. 72| 500. 00000 2000. 00

I I

Tenporary Seeding (M x 2AT) |
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TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (4) 01007 | (5) 18024 | (6) 20023
| ALABAVA BRI DGE BUI LDERS, | NC| RACON, | NC. | TEN-T CORPORATI ON

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0470 652D054 4.000 ACRE| 200. 00000 800. 00| 661. 72000 2646. 88| 500. 00000 2000. 00
Seeding In Stubble (Mx 2A) | [ |

0480 656A000 19. 000 ACRE| 500. 00000 9500. 00| 516. 12000 9806. 28| 700. 00000 13300. 00
Mul ching, Cass A Type 1 | [ |

0490 665A000 6. 000 ACRE| 400. 00000 2400. 00| 394. 07000 2364. 42| 300. 00000 1800. 00
Tenporary Seedi ng | [ |

0500 665B000 6. 000 ACRE| 400. 00000 2400. 00| 423. 25000 2539. 50| 300. 00000 1800. 00
Tenporary Ml chi ng | [ |

0510 665F000 160. 000 EACH| 5. 00000 800. 00| 5. 27000 843. 20| 5. 00000 800. 00
Hay Bal es | [ |

0520 6651 000 816. 000 TON | 24. 00000 19584. 00| 29. 88000 24382. 08| 21. 00000 17136. 00
Tenporary Riprap, Cass 2 | [ |

0530 665J000 18640. 000 LF | 1. 75000 32620. 00| 2. 50000 46600. 00| 2.00000 37280. 00
Silt Fence, Type A | [ |

0540 665K000 190. 000 CUYD| 6. 50000 1235. 00| 8. 00000 1520. 00| 5. 00000 950. 00
Dr ai nage Sunp Excavation | [

0550 680A000 LUWP| 24000. 00000 24000. 00| 46000. 00000 46000. 00| 10000. 00000 10000. 00
Engi neering Control s | [ |

0560 701A006 2.000 M LE| 500. 00000 1000. 00| 534. 70000 1069. 40| 500. 00000 1000. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |

0570 701A010 1.000 M LE| 500. 00000 500. 00| 534. 70000 534. 70| 500. 00000 500. 00
Broken Yellow, Cass 1, Type A Traffic | [
Stripe (6" Wde) | [ |

0580 701C000 2.000 M LE| 500. 00000 1000. 00| 534. 70000 1069. 40| 500. 00000 1000. 00
Broken Tenporary Traffic Stripe | [ |

0590 701C001 4.000 M LE| 500. 00000 2000. 00| 534. 70000 2138. 80| 500. 00000 2000. 00
Solid Tenporary Traffic Stripe | [ |

0600 701D007 1.000 M LE| 1200. 00000 1200. 00| 1283. 27000 1283. 27| 1200. 00000 1200. 00
Solid Traffic Stripe Renmoved (Paint) | [ |

0610 701D014 1.000 M LE| 1100. 00000 1100. 00| 1176. 33000 1176. 33| 1100. 00000 1100. 00
Broken Traffic Stripe Renoved (Paint) | [

0620 705A023 79.000 EACH 5. 00000 395. 00| 5. 35000 422. 65| 5. 00000 395. 00
Paverment Markers, Class C, Type 2-D | [ |

0630 705A037 59. 000 EACH| 10. 00000 590. 00| 10. 69000 630. 71| 10. 00000 590. 00
Paverent Markers, Class A-H Type 2-D | [ |

0640 740B000 501. 000 SQFT]| 12. 50000 6262. 50| 10. 86000 5440. 86| 12. 50000 6262. 50
Construction Signs | [ |

0650 740D000 32.000 EACH 50. 00000 1600. 00| 38. 00000 1216. 00| 25. 00000 800. 00
Channel i zi ng Druns | [ |

0660 740E000 50. 000 EACH| 15. 00000 750. 00| 8. 17000 408. 50| 12. 00000 600. 00

| |

Cones (36 Inches Hi gh) |
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TABULATI ON OF BI DS

Construction Fuel (MaximumBid Limted |
To $ 59, 000. 00) |
SECTI ON TOTALS | $ 2,433,442.74

CALL ORDER . 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (4) 01007 | (5) 18024 | (6) 20023
| ALABAVA BRI DGE BUI LDERS, | NC| RACON, | NC. | TEN-T CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0670 740F002 18. 000 EACH| 300. 00000 5400. 00| 201. 72000 3630. 96| 350. 00000 6300. 00
Barri cades, Type |11 | [ |
0680 7401 005 6. 000 EACH| 250. 00000 1500. 00| 549. 00000 3294. 00| 555. 00000 3330. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0690 740L005 34.000 EACH 40. 00000 1360. 00| 36. 35000 1235. 90| 65. 00000 2210. 00
Vertical Panel, Type | (Doubl e-Sided) | [ |
0700 740MDO0 50. 000 EACH 5. 00000 250. 00| 7.92000 396. 00| 10. 00000 500. 00
Wei ght For Cone | [ |
0710 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 40000. 00000 40000. 00
| |
I I
| |

$ 2,473,530.70 $ 2,578,457.71

CONTRACT TOTALS | $ 2,433,442 74| $ 2,473,530. 70| $ 2,578,457.71




ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE :

Super pave Bitumi nous Concrete \Waring

Surface Layer, Patching, 1/2" Maxi mum

11/ 07/ 00
PAGE : 049 -12
TABULATI ON OF BI DS
CALL ORDER : 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (7) 05009 | (8) 20011 |
| EUTAW CONSTRUCTI ON CO., I NC.| TRI COUNTY CONCRETE CONSTRUC|
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP|  163000. 00000 163000. 00| 136000. 00000 136000. 00|
Clearing & G ubbing (Approximately 19 | [ |
Acres) | [ |
0020 206A000 LUMP| 14250. 00000 14250. 00| 4000. 00000 4000. 00|
Removal OF O d Bridge Station 5+01.63 | | |
0030 206A001 LUMP| 14250. 00000 14250. 00| 6000. 00000 6000. 00|
Removal OF O d Bridge Station 26+32.94 | | |
0040 206A002 LUMP| 14250. 00000 14250. 00| 6000. 00000 6000. 00|
Removal OF O d Bridge Station 32+27.69 | | |
0050 206A003 LUMP| 14250. 00000 14250. 00| 4000. 00000 4000. 00|
Removal OF O d Bridge Station 38+49.27 | | |
0060 206D0O00 1868. 000 LF | 2. 00000 3736. 00| 5. 00000 9340. 00|
Removi ng Pi pe | [ |
0070 206D001 2120.000 LF | 1. 85000 3922. 00| 3. 00000 6360. 00|
Removi ng Cuar dr ai | | [ |
0080 210A000 51767.000 CYIP| 1. 20000 62120. 40| 3. 75000 194126. 25|
Uncl assi fied Excavation [ |
0090 210D013 79412. 000 CYIP| 7.50000 595590. 00| 7.15000 567795. 80|
Borrow Excavation (A-4(0) or Better) | [ |
0100 214A000 3830. 000 CUYD| 5. 00000 19150. 00| 6. 00000 22980. 00|
Structure Excavation | [ |
0110 214B001 1970. 000 CUYD| 28. 50000 56145. 00| 22.00000 43340. 00|
Foundati on Backfill, Commerci al | [ |
0120 230A000 69. 000 RBST| 100. 00000 6900. 00| 406. 00000 28014. 00|
Roadbed Processing | [ |
0130 305B060 50.000 TC P| 25. 00000 1250. 00| 25. 00000 1250. 00|
Crushed Aggregate, Section 825, 1" Down | [ |
For M scel | aneous Use | [ |
0140 401A000 19338. 000 SYCP| 0. 38000 7348. 44| 0. 42000 8121. 96|
Bi t um nous Treatnment A | | |
0150 405A000 1470. 000 GAL | 1. 25000 1837. 50| 1. 38000 2028. 60|
Tack Coat | [ |
0160 424A220 1442.000 TON | 46. 00000 66332. 00| 50. 60000 72965. 20|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0170 424A223 50.000 TON | 80. 00000 4000. 00| 88. 00000 4400. 00|
I I I
| | I
I I I

Aggregate Size Mx, ESAL Range B



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 049 -13
TABULATI ON OF BI DS
CALL ORDER : 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT 05
SET- ASI DE :

| (7) 05009 | (8) 20011 |
| EUTAW CONSTRUCTI ON CO., I NC. | TRI COUNTY CONCRETE CONSTRUC|
LINE NO/ ITEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE ANDUNT| UNI T PRI CE AMOUNT

__________________________________________ e

0180 424A226 50. 000 TON | 46. 00000 2300. 00| 50. 60000 2530. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size M x, ESAL Range B | [ |
0190 424A229 50. 000 TON | 60. 00000 3000. 00| 66. 00000 3300. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range B | [ |
0200 424B421 2063. 000 TON | 48. 50000 100055. 50| 53. 35000 110061. 05|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Max Aggregate Size MX, | [ |
ESAL Range B | [ |
0210 424B425 50. 000 TON | 80. 00000 4000. 00| 88. 00000 4400. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxi mum | [ |
Aggregate Size M x, ESAL Range B | [ |
0220 424B429 50. 000 TON | 48. 50000 2425. 00| 53. 35000 2667. 50|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size M x, ESAL Range B | [ |
0230 424B432 50. 000 TON | 60. 00000 3000. 00| 66. 00000 3300. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Max | [ |
Aggregate Size M x, ESAL Range B | [ |
0240 424C220 13.000 TON | 80. 00000 1040. 00| 88. 00000 1144. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range B | [ |
0250 424C221 4562. 000 TON | 44.80000 204377. 60| 47. 08000 214778. 96|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range B | [ |
0260 424C231 50. 000 TON | 60. 00000 3000. 00| 66. 00000 3300. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2" Maximum | | |
Aggregate Size M x, ESAL Range B | [ |
0270 428B000 14828.000 LF | 0.11000 1631. 08| 0. 13000 1927. 64|
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0280 502A000 250217.000 LB | 0. 38000 95082. 46| 0. 50000 125108. 50|
I I I

St eel Rei nf or cenent



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 049 -14
TABULATI ON OF BI DS
CALL ORDER : 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (7) 05009 | (8) 20011 |
| EUTAW CONSTRUCTI ON CO., I NC. | TRI COUNTY CONCRETE CONSTRUC|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0290 524A010 1531. 000 CUYD| 209. 95000 321433. 45| 275. 00000 421025. 00|
Cul vert Concrete | [ |
0300 530A601 138.000 LF | 13. 00000 1794. 00| 16. 00000 2208. 00|
18" Roadway Pi pe (14 Gauge C. S.) | [ |
(Tenporary) I I I
0310 530A610 824.000 LF | 40. 00000 32960. 00| 86. 32000 71127. 68|
72" Roadway Pipe (14 Gauge C. S.) | | |
(Tenporary) I I I
0320 530A612 906. 000 LF | 51. 00000 46206. 00| 100. 00000 90600. 00|
84" Roadway Pipe (14 Gauge C. S.) | [ |
(Tenporary) I I I
0330 600A000 LUWP|  250000. 00000 250000. 00| 20000. 00000 20000. 00|
Mobi |'i zati on | [ |
0340 610C001 479.000 TON | 25. 00000 11975. 00| 25. 00000 11975. 00|
Loose Riprap, Cass 2 | | |
0350 610D000 645. 000 SQYD| 2. 00000 1290. 00| 5. 00000 3225. 00|
Filter Bl anket | [ |
0360 629A004 740.000 LF | 177. 00000 130980. 00| 175. 00000 129500. 00|
Concrete Median Or Safety Barrier, Type | | |
4A (Modi fi ed) [ |
0370 630C003 16. 000 EACH 1100. 00000 17600. 00| 1075. 00000 17200. 00|
Quardrail End Anchor, Type 13 | [ |
0380 630C070 16. 000 EACH| 1100. 00000 17600. 00| 1500. 00000 24000. 00|
Quardrail End Anchor, Type 10 Series | [ |
0390 635B001 18. 000 EACH 650. 00000 11700. 00| 300. 00000 5400. 00|
Gate, 14 Feet Wde | [ |
0400 636A002 8230.000 LF | 6. 10000 50203. 00| 5. 00000 41150. 00|
Barbed Wre Fence, 5 Strands, 5 Feet | [ |
Hi gh I I I
0410 637A000 3021.000 LF | 6. 10000 18428. 10| 5. 00000 15105. 00|
Fence Reset | [ |
0420 650A000 6740. 000 CYIP| 2. 00000 13480. 00| 6. 60000 44484. 00|
Topsoi | | | |
0430 651B000 19. 000 TON | 40. 00000 760. 00| 100. 00000 1900. 00|
Agricul tural Linmestone | | |
0440 652A054 5.000 ACRE| 750. 00000 3750. 00| 1000. 00000 5000. 00|
Seeding (M x 2A) | | |
0450 652A056 10. 000 ACRE| 800. 00000 8000. 00| 1000. 00000 10000. 00|
Seeding (M x 2E) | | |
0460 652B053 4.000 ACRE| 600. 00000 2400. 00| 1000. 00000 4000. 00|
I I

Tenporary Seeding (M x 2AT) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 049 -15
TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT 1D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (7) 05009 | (8) 20011

|

| EUTAW CONSTRUCTI ON CO., INC.| TRl COUNTY CONCRETE CONSTRUC]

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0470 652D054 4.000 ACRE| 750. 00000 3000. 00| 600. 00000 2400. 00|
Seeding In Stubble (Mx 2A) | [ |
0480 656A000 19. 000 ACRE| 500. 00000 9500. 00| 1000. 00000 19000. 00|
Mul ching, Cass A Type 1 | [ |
0490 665A000 6. 000 ACRE| 400. 00000 2400. 00| 750. 00000 4500. 00|
Tenporary Seedi ng | [ |
0500 665B000 6. 000 ACRE| 400. 00000 2400. 00| 750. 00000 4500. 00|
Tenporary Ml chi ng | [ |
0510 665F000 160. 000 EACH| 4. 00000 640. 00| 5. 00000 800. 00|
Hay Bal es | [ |
0520 6651 000 816. 000 TON | 25. 00000 20400. 00| 28. 00000 22848. 00|
Tenporary Riprap, Cass 2 | [ |
0530 665J000 18640. 000 LF | 2. 00000 37280. 00| 5. 00000 93200. 00|
Silt Fence, Type A | [ |
0540 665K000 190. 000 CUYD| 5. 00000 950. 00| 30. 00000 5700. 00|
Dr ai nage Sunp Excavation | [ |
0550 680A000 LUWP| 78000. 00000 78000. 00| 30000. 00000 30000. 00|
Engi neering Control s | [ |
0560 701A006 2.000 M LE| 500. 00000 1000. 00| 550. 00000 1100. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0570 701A010 1.000 M LE| 400. 00000 400. 00| 550. 00000 550. 00|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0580 701C000 2.000 M LE| 500. 00000 1000. 00| 550. 00000 1100. 00|
Broken Tenporary Traffic Stripe | [ |
0590 701C001 4.000 M LE| 600. 00000 2400. 00| 550. 00000 2200. 00|
Solid Tenporary Traffic Stripe | [ |
0600 701D007 1.000 M LE| 2000. 00000 2000. 00| 1320. 00000 1320. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
0610 701D014 1.000 M LE| 1500. 00000 1500. 00| 1250. 00000 1250. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
0620 705A023 79.000 EACH 8. 00000 632. 00| 6. 00000 474. 00|
Paverment Markers, Class C, Type 2-D | [ |
0630 705A037 59. 000 EACH| 8. 00000 472. 00| 12. 00000 708. 00|
Paverent Markers, Class A-H Type 2-D | [ |
0640 740B000 501. 000 SQFT]| 7.50000 3757. 50| 14. 00000 7014. 00|
Construction Signs | [ |
0650 740D000 32.000 EACH 45. 00000 1440. 00| 90. 00000 2880. 00|
Channel i zi ng Druns | [ |
0660 740E000 50. 000 EACH| 12. 00000 600. 00| 30. 00000 1500. 00|
| |

Cones (36 Inches Hi gh) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 049 -16
TABULATI ON OF BI DS
CALL ORDER : 049 CONTRACT I D : 20001103049 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (7) 05009 | (8) 20011 |
| EUTAW CONSTRUCTI ON CO., I NC. | TRI COUNTY CONCRETE CONSTRUC|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0670 740F002 18. 000 EACH 200. 00000 3600. 00| 300. 00000 5400. 00|
Barri cades, Type 111 | [ |
0680 7401 005 6. 000 EACH| 449. 50000 2697. 00| 350. 00000 2100. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0690 740L005 34.000 EACH| 42. 00000 1428. 00| 100. 00000 3400. 00|
Vertical Panel, Type | (Doubl e-Sided) | [ |
0700 740MDOO 50. 000 EACH| 8. 50000 425. 00| 10. 00000 500. 00|
Wi ght For Cone | [ |
0710 998A000 LUMP| 25000. 00000 25000. 00| 5000. 00000 5000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 59, 000. 00) | [ |
SECTI ON TOTALS | $ 2,611,724.03| $ 2,726,583. 14|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 2,611,724.03| $ 2,726,583. 14|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 050 -1
VENDOR RANKI NG
CALL ORDER : 050 CONTRACT I D : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05
CONTRACT TIME : 200 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-3302(108)

for constructing the Bridge Replacenent and Approaches
(Grade, Drain, Pave, and Traffic Stripe) on S.R #61 over
Prairie Creek, south of Newbern. Length - 0.271 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 20041 TANNER CONSTRUCTI ON COVPANY, | NC. $ 1,658,986.80 100. 0000%
2 01007 ALABAVA BRI DGE BUI LDERS, | NC. $ 1,732,590.80 104. 4366%
3 13058 J. W MARKHAM & SON, | NC $ 1,744,160. 64 105. 1340%
4 07040 GROUND & PIPE TECHNOLOG ES, L.L.C $ 1,776,919.99 107. 1087%
5 14008 NEVELL & BUSH, | NC. $ 1,859, 864.05 112.1084%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 050 -2
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 20041 | (2) 01007 | (3) 13058

| TANNER CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC|J. W MARKHAM & SON, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 TOTAL

| |
0010 201A000 LUWP| 30000. 00000 30000. 00 2400. 00000 2400. 00| 65000. 00000 65000. 00

Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Max Aggregate Size M x,
ESAL Range B

|
Clearing & Grubbing (Approximtely 2 | [ |
Acr es) | [ |
0020 206A000 LUMP| 30000. 00000 30000. 00| 40000. 00000 40000. 00| 33000. 00000 33000. 00
Removal OF O d Bridge Station 5+32 | | |
0030 206D001 447.000 LF | 1. 90000 849. 30| 1. 90000 849. 30| 1. 00000 447. 00
Renovi ng Guardrai l | [ |
0040 210A000 13066. 000 CYI P 4.50000 58797. 00| 3. 30000 43117. 80| 3. 60000 47037. 60
Uncl assi fi ed Excavation | | |
0050 210D013 6843. 000 CYIP| 6. 50000 44479. 50| 6. 00000 41058. 00| 8. 70000 59534. 10
Borrow Excavation (A-4(0) or Better) | [ |
0060 230A000 3.000 RBST| 700. 00000 2100. 00| 150. 00000 450. 00| 1025. 00000 3075. 00
Roadbed Processing | | |
0070 235A000 LUWMP|  150000. 00000 150000. 00| 300000. 00000 300000. 00 152000. 00000 152000. 00
Detour Bridge At Station 7+92.97 | | |
0080 305B060 50. 000 TCIP| 30. 00000 1500. 00| 20. 00000 1000. 00| 28. 70000 1435. 00
Crushed Aggregate, Section 825, Crusher | | |
Run Stone 1", For M scel |l aneous Use [ |
0090 401A000 4927.000 SYCP| 0. 60000 2956. 20| 0. 60000 2956. 20| 0. 62000 3054. 74
Bi t um nous Treatnment A | [ |
0100 405A000 383.000 GAL | 2.50000 957. 50| 1. 50000 574. 50| 2.55000 976. 65
Tack Coat | [ |
0110 424A220 374.000 TON | 51. 30000 19186. 20| 68. 75000 25712. 50| 52. 50000 19635. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0120 424A223 50. 000 TON | 95. 00000 4750. 00| 80. 00000 4000. 00| 97. 00000 4850. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range B | [ |
0130 424A226 50. 000 TON | 54. 00000 2700. 00| 68. 75000 3437. 50| 55. 00000 2750. 00
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size M x, ESAL Range B | [ |
0140 424A229 50. 000 TON | 54. 00000 2700. 00| 72.00000 3600. 00| 55. 00000 2750. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range B | [ |
0150 424B421 559. 000 TON | 46. 80000 26161. 20| 59. 75000 33400. 25| 48. 00000 26832. 00
I | I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 050 -3
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 20041 | (2) 01007 | (3) 13058

| TANNER CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC|J. W MARKHAM & SON, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0160 424B425 50.000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching, 1" Maxi mum
Aggregate Size M x, ESAL Range B

80. 00000 4000. 00 80. 00000 4000. 00 82. 00000 4100. 00

Drilled Shaft Construction, 4'-0"
Di aneter, O ass DS3 Concrete

+ +
I I I
| I I
| | |
0170 424B429 50. 000 TON | 52. 00000 2600. 00| 59. 75000 2987. 50| 53. 00000 2650. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size M x, ESAL Range B | [ |
0180 424B432 50. 000 TON | 52. 00000 2600. 00| 65. 00000 3250. 00| 53. 00000 2650. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Max | [ |
Aggregate Size M x, ESAL Range B | [ |
0190 424C220 664.000 TON | 44.80000 29747. 20| 58. 70000 38976. 80| 46. 00000 30544. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range B | [ |
0200 424C221 164.000 TON | 44.80000 7347. 20| 65. 42000 10728. 88| 46. 00000 7544. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range B | [ |
0210 424C231 214.000 TON | 52. 00000 11128. 00| 67.57000 14459, 98| 53. 00000 11342. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2" Maximum | | |
Aggregate Size M x, ESAL Range B | [ |
0220 450B000 107. 000 SQYD| 73. 00000 7811. 00| 65. 00000 6955. 00| 75. 00000 8025. 00
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0230 502A000 139200. 000 LB | 0. 48000 66816. 00| 0. 50000 69600. 00| 0. 51000 70992. 00
St eel Rei nforcenent | | |
0240 502B000 LUWP| 58937. 50000 58937. 50| 75000. 00000 75000. 00| 70000. 00000 70000. 00
St eel Reinforcement For Bridge | | |
Superstructure, Station 5+25, | | |
Approxi matel y 143750 Pounds | | |
0250 505C000 1703.000 LF | 25. 00000 42575. 00| 22.00000 37466. 00| 24.00000 40872. 00
Steel Piling (HP 10x42) | | |
0260 506A000 480.000 LF | 95. 00000 45600. 00| 151. 00000 72480. 00| 105. 00000 50400. 00
Drilled Shaft Excavation, 4'-6" Dianeter| | |
0270 506A008 216.000 LF | 80. 00000 17280. 00| 140. 50000 30348. 00| 90. 00000 19440. 00
Drilled Shaft Excavation, 4'-0" Dianeter| | |
0280 506C062 216.000 LF | 75. 00000 16200. 00| 58. 50000 12636. 00| 95. 00000 20520. 00
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 050 -4
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 20041 | (2) 01007 | (3) 13058

| TANNER CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC|J. W MARKHAM & SON, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0290 506C063 480. 000 LF

| 85. 00000 40800. 00
Drilled Shaft Construction, 4'-6" |
I

69. 00000 33120. 00| 105. 00000 50400. 00

I
Di aneter, C ass DS3 Concrete

I
| |
0300 5063002 1.000 EACH 2000. 00000 2000. 00| 4680. 00000 4680. 00| 2150. 00000 2150. 00
Crosshol e Soni ¢ Loggi ng, 4'-0" Dianeter | | |
0310 5063003 1.000 EACH 2000. 00000 2000. 00| 4894. 00000 4894. 00| 2150. 00000 2150. 00
Crosshol e Soni ¢ Logging, 4'-6" Dianeter | | |
0320 508A000 14325.000 LB | 3. 00000 42975. 00| 2.00000 28650. 00| 2. 25000 32231. 25
Structural Steel | | |
0330 510A000 316. 000 CUYD| 370. 00000 116920. 00| 200. 00000 63200. 00| 335. 00000 105860. 00
Bri dge Substructure Concrete, Class A | |
0340 510C051 LUMP| 248000. 00000 248000. 00 200000. 00000 200000. 00| 235000. 00000 235000. 00
Bri dge Concrete Superstructure, Sta. | | |
5+25, Approximately 582 Cu. Yds. | | |
0350 510E000 1990. 000 SQYD| 2. 25000 4477. 50| 2.00000 3980. 00| 2.50000 4975. 00
G ooving Concrete Bridge Decks | [ |
0360 511A001 98. 000 EACH| 100. 00000 9800. 00| 100. 00000 9800. 00| 65. 00000 6370. 00
El astoneri c Bearings, Type 2 | [ |
0370 513B004 2527.000 LF | 64. 00000 161728. 00| 85. 00000 214795. 00| 70. 00000 176890. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Il (Specialty Item | | |
0380 513B005 584.000 LF | 85. 00000 49640. 00| 120. 00000 70080. 00| 94. 00000 54896. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type Il (Specialty Item | [ |
0390 535A001 80.000 LF | 16. 00000 1280. 00| 30. 00000 2400. 00| 25. 50000 2040. 00
18" Side Drain Pipe | [ |
0400 600A000 LUMP|  124000. 00000 124000. 00| 61085. 00000 61085. 00| 90000. 00000 90000. 00
Mbbi |'i zati on | | |
0410 610C001 994. 000 TON | 24. 00000 23856. 00| 21. 00000 20874. 00| 28. 70000 28527. 80
Loose Riprap, Class 2 | [ |
0420 610D000 1028. 000 SQYD| 1. 00000 1028. 00| 2.50000 2570. 00| 3.10000 3186. 80
Fi | ter Bl anket | [ |
0430 619A101 4.000 EACH| 540. 00000 2160. 00| 400. 00000 1600. 00| 718. 00000 2872.00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0440 630C003 8.000 EACH| 1050. 00000 8400. 00| 1050. 00000 8400. 00| 1000. 00000 8000. 00
Guardrail End Anchor, Type 13 | | |
0450 630C050 4.000 EACH| 1250. 00000 5000. 00| 1250. 00000 5000. 00| 1800. 00000 7200. 00
Guardrail End Anchor, Type 20 Series | | |
0460 630C070 4.000 EACH| 1150. 00000 4600. 00| 1150. 00000 4600. 00| 1525. 00000 6100. 00
I I

Guardrail End Anchor, Type 10 Series |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 050 -5
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 20041 | (2) 01007 | (3) 13058

| TANNER CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, |NC|J. W MARKHAM & SON, | NC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Solid Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick) (6" Wde) |

------------------------------------------ B I e N N N N

0470 637A000 2600.000 LF | 6. 00000 15600. 00| 3. 00000 7800. 00| 3. 05000 7930. 00
Fence Reset | [ |

0480 641A035 1550. 000 LF | 25. 00000 38750. 00| 18. 00000 27900. 00| 16. 40000 25420. 00
6 Inch D. 1. Water Main Laid | [ |

0490 641C000 2.000 EACH 400. 00000 800. 00| 750. 00000 1500. 00| 718. 00000 1436. 00
6 Inch Gate Val ves Wth Box | [ |

0500 649A014 60.000 LF | 25. 00000 1500. 00| 40. 00000 2400. 00| 72.00000 4320. 00
10 I nch Encasenent Pipe, Type 1A | [ |
Installation | [ |

0510 649A022 150. 000 LF | 25. 00000 3750. 00| 60. 00000 9000. 00| 72.00000 10800. 00
10 I nch Encasenent Pipe, Type 2 | | |
Installation | | |

0520 650A000 1321. 000 CYIP| 6. 00000 7926. 00| 5. 00000 6605. 00| 6. 15000 8124.15
Topsoi | | |

0530 651B000 4.000 TON | 60. 00000 240. 00| 35. 00000 140. 00| 51. 25000 205. 00
Agricul tural Linmestone | [ |

0540 652A054 2.000 ACRE| 600. 00000 1200. 00| 500. 00000 1000. 00| 820. 00000 1640. 00
Seeding (M x 2A) | [ |

0550 656A001 2.000 ACRE| 400. 00000 800. 00| 500. 00000 1000. 00| 820. 00000 1640. 00
Mul ching, Cass A Type 2 | [ |

0560 665A000 2.000 ACRE| 400. 00000 800. 00| 500. 00000 1000. 00| 615. 00000 1230. 00
Tenporary Seedi ng | [ |

0570 665B000 2.000 ACRE| 400. 00000 800. 00| 400. 00000 800. 00| 615. 00000 1230. 00
Tenporary Ml chi ng | [ |

0580 665F000 40. 000 EACH| 10. 00000 400. 00| 5. 00000 200. 00| 5. 10000 204. 00
Hay Bal es | | |

0590 6651 000 468. 000 TON | 24. 00000 11232. 00| 24.00000 11232. 00| 29. 75000 13923. 00
Tenporary Riprap, Cass 2 | [ |

0600 665J000 2800.000 LF | 3. 00000 8400. 00| 2. 50000 7000. 00| 3. 60000 10080. 00
Silt Fence, Type A | [ |

0610 665K000 40. 000 cuYDp| 8. 00000 320. 00| 7.00000 280. 00| 6. 15000 246.00
Dr ai nage Sunp Excavation | [

0620 680A000 LUWP| 7500. 00000 7500. 00| 7000. 00000 7000. 00| 50000. 00000 50000. 00
Engi neering Control s | [ |

0630 701A028 1.000 M LE| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2050. 00000 2050. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |

0640 701A046 1.000 M LE| 1000. 00000 1000. 00| 850. 00000 850. 00| 870. 00000 870. 00
Broken Yellow, O ass 2, Type A Traffic | [
Stripe (0.09" Thick) (6" Wde) | [ |

0650 701A048 1.000 M LE| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 2560. 00000 2560. 00

| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 050 -6
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 20041 | (2) 01007 | (3) 13058

| TANNER CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC|J. W MARKHAM & SON, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

0660 701C000 1.000 M LE| 500. 00000 500. 00 500. 00000 500. 00| 510. 00000 510. 00
Broken Tenporary Traffic Stripe | |

0670 701C001 2.000 M LE| 500. 00000 1000. 00 500. 00000 1000. 00 510. 00000 1020. 00
Solid Tenporary Traffic Stripe |

0680 701D0O07 1.000 M LE| 2000. 00000 2000. 00 1200. 00000 1200. 00 1230. 00000 1230. 00
Solid Traffic Stripe Renpved (Paint) |

0690 701D014 1.000 M LE| 1000. 00000 1000. 00 1000. 00000 1000. 00 1025. 00000 1025. 00
Broken Traffic Stripe Renoved (Paint) |

0700 701Gl125 902. 000 LF 0. 50000 451. 00 3. 41000 3075. 82 3. 50000 3157. 00

Solid Wite, Cass 3W Type A Traffic
Stripe (6" Wde)

I
|

I I

| |

I I

| |

I I

| |

I I I

| | |
0710 701G129 451.000 LF | 0. 50000 225. 50| 2. 35000 1059. 85| 2. 40000 1082. 40

Broken Yellow, Cass 3W Type A Traffic | [ |

Stripe (6" Wde) | [ |
0720 701GL33 451.000 LF | 0. 50000 225. 50| 4. 42000 1993. 42| 4.50000 2029. 50

Solid Yellow, Class 3W Type A Traffic | [ |

Stripe (6" Wde) | [ |
0730 705A023 36. 000 EACH 5. 00000 180. 00| 5. 00000 180. 00| 5. 10000 183. 60

Pavenent Markers, Cass C, Type 2-D | | |
0740 705A032 22.000 EACH 5. 00000 110. 00| 10. 00000 220. 00| 10. 25000 225.50

Pavenent Markers, Cass A-H Type 1-B | | |
0750 705A037 14. 000 EACH| 5. 00000 70. 00| 10. 00000 140. 00| 10. 25000 143. 50

Pavenent Markers, Cass A-H Type 2-D | | |
0760 740B000 349. 000 SQFT| 12. 00000 4188. 00| 12. 50000 4362. 50| 8. 35000 2914. 15

Construction Signs | | |
0770 740D000 16. 000 EACH| 48. 00000 768. 00| 50. 00000 800. 00| 48. 40000 774. 40

Channel i zi ng Druns | [ |
0780 740EO000 25.000 EACH 10. 50000 262. 50| 15. 00000 375. 00| 12. 90000 322.50

Cones (36 Inches High) | | |
0790 740F002 8.000 EACH 170. 00000 1360. 00| 300. 00000 2400. 00| 215. 00000 1720. 00

Barri cades, Type |11 | | |
0800 7401 005 2.000 EACH 500. 00000 1000. 00| 250. 00000 500. 00| 485. 00000 970. 00

War ni ng Lights, Type B (Detachabl e Head) | [ |
0810 740L005 27.000 EACH 30. 00000 810. 00| 40. 00000 1080. 00| 45. 00000 1215. 00

Vertical Panel, Type | (Doubl e-Sided) | | |
0820 740MDOO 25.000 EACH 7.00000 175. 00| 5. 00000 125. 00| 9. 00000 225.00

Wi ght For Cone | | |
0830 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0. 00

Construction Fuel (MaximumBid Limted | | |

To $ 70, 000. 00) | | |
0840 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00

| |

Trai nee Hours At 80 Cents Per Hour |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 050 -7
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 20041 | (2) 01007 | (3) 13058

| TANNER CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC|J. W MARKHAM & SON, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS | $ 1,658, 986. 80| $ 1, 732,590. 80| $ 1,744,160.64




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 050 -8
TABULATI ON OF BI DS
CALL ORDER : 050 CONTRACT I D : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 05

SET- ASI DE :

| (4) 07040 | (5) 14008
| GROUND & Pl PE TECHNOLOG ES, | NEWELL & BUSH, |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT

UNIT PRI CE AMOUNT
SECTI ON 0001 TOTAL

I I
0010 201A000 LUMP| 37400. 00000 37400. 00 5000. 00000 5000. 00|

Super pave Bitumi nous Concrete Upper
Bi nder Layer, 1" Max Aggregate Size M x,
ESAL Range B

|

Clearing & Gubbing (Approximately 2 | | |
Acres) | [ |
0020 206A000 LUWP|  100000. 00000 100000. 00| 40000. 00000 40000. 00|
Rermoval OF O d Bridge Station 5+32 | | |
0030 206D001 447.000 LF | 1. 90000 849. 30| 3. 00000 1341. 00|
Removi ng Cuar dr ai | | [ |
0040 210A000 13066. 000 CYI P| 3. 30000 43117. 80| 3. 50000 45731. 00|
Uncl assi fied Excavation | [ |
0050 210D013 6843.000 CYIP| 6. 00000 41058. 00| 6. 30000 43110. 90|
Borrow Excavation (A-4(0) or Better) [ |
0060 230A000 3.000 RBST| 150. 00000 450. 00| 165. 00000 495. 00|
Roadbed Processing | [ |
0070 235A000 LUWP|  150000. 00000 150000. 00| 205000. 00000 205000. 00|
Detour Bridge At Station 7+92.97 | |
0080 305B060 50.000 TCP| 20. 00000 1000. 00| 22. 00000 1100. 00|
Crushed Aggregate, Section 825, Crusher | [ |
Run Stone 1", For M scel | aneous Use | |
0090 401A000 4927.000 SYCP| 0. 60000 2956. 20| 0. 65000 3202. 55|
Bi t um nous Treatnment A | | |
0100 405A000 383.000 GAL | 2. 50000 957. 50| 2. 65000 1014. 95|
Tack Coat | [ |
0110 424A220 374.000 TON | 51. 30000 19186. 20| 54. 00000 20196. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0120 424A223 50.000 TON | 95. 00000 4750. 00| 100. 00000 5000. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range B | [ |
0130 424A226 50.000 TON | 54. 00000 2700. 00| 57. 00000 2850. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range B | [ |
0140 424A229 50.000 TON | 54. 00000 2700. 00| 57. 00000 2850. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range B | [ |
0150 424B421 559. 000 TON | 46. 80000 26161. 20| 50. 00000 27950. 00|
I I I

| | I

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 050 -9
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT ID : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 07040 | (5) 14008

|

| GROUND & Pl PE TECHNOLOG ES, | NEWELL & BUSH, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]

0160 424B425 50.000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching, 1" Maxi mum
Aggregate Size M x, ESAL Range B

80. 00000 4000. 00 84. 00000 4200. 00

Drilled Shaft Construction, 4'-0"
Di aneter, O ass DS3 Concrete

+

I I I

| I I

| | |

0170 424B429 50. 000 TON | 52. 00000 2600. 00| 55. 00000 2750. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size M x, ESAL Range B | [ |
0180 424B432 50. 000 TON | 52. 00000 2600. 00| 55. 00000 2750. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Max | [ |
Aggregate Size M x, ESAL Range B | [ |
0190 424C220 664.000 TON | 44.80000 29747. 20| 47. 00000 31208. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range B | [ |
0200 424C221 164.000 TON | 44.80000 7347. 20| 47. 00000 7708. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |

M x, ESAL Range B | [ |
0210 424C231 214.000 TON | 52. 00000 11128. 00| 55. 00000 11770. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2" Maximum | | |
Aggregate Size M x, ESAL Range B | [ |
0220 450B000 107. 000 SQYD| 74. 00000 7918. 00| 82. 00000 8774. 00|
Rei nf orced Cement Concrete Bridge End | [ |

Sl ab [ |
0230 502A000 139200. 000 LB | 0. 52000 72384. 00| 0. 50000 69600. 00|
St eel Rei nforcenent | | |
0240 502B000 LUWP| 80000. 00000 80000. 00| 72000. 00000 72000. 00|
St eel Rei nforcenent For Bridge | | |
Superstructure, Station 5+25, | | |
Approxi matel y 143750 Pounds | | |
0250 505C000 1703.000 LF | 26. 00000 44278. 00| 27. 00000 45981. 00|
Steel Piling (HP 10x42) | | |
0260 506A000 480.000 LF | 142. 00000 68160. 00| 185. 00000 88800. 00|
Drilled Shaft Excavation, 4'-6" Dianeter| | |
0270 506A008 216.000 LF | 132. 00000 28512. 00| 170. 00000 36720. 00|
Drilled Shaft Excavation, 4'-0" Dianeter| | |
0280 506C062 216.000 LF | 55. 00000 11880. 00| 68. 00000 14688. 00|
I I I

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 050 -10
TABULATI ON OF BI DS
CALL ORDER : 050 CONTRACT I D : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 07040 | (5) 14008 |
| GROUND & PI PE TECHNOLOG ES, | NEWELL & BUSH, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0290 506C063 480.000 LF | 65. 00000 31200. 00| 78. 00000 37440. 00|
Drilled Shaft Construction, 4'-6" | [ |
Di aneter, Cass DS3 Concrete | | |
0300 5063002 1.000 EACH 4400. 00000 4400. 00| 3000. 00000 3000. 00|
Crosshol e Soni ¢ Loggi ng, 4'-0" Dianeter | | |
0310 5063003 1.000 EACH 4600. 00000 4600. 00| 3000. 00000 3000. 00|
Crosshol e Soni ¢ Logging, 4'-6" Dianeter | | |
0320 508A000 14325.000 LB | 2. 60000 37245. 00| 2.00000 28650. 00|
Structural Steel | | |
0330 510A000 316. 000 CUYD| 350. 00000 110600. 00| 330. 00000 104280. 00|
Bri dge Substructure Concrete, Class A | |
0340 510C051 LUMP|  240000. 00000 240000. 00| 280000. 00000 280000. 00|
Bri dge Concrete Superstructure, Sta. | | |
5+25, Approximately 582 Cu. Yds. | | |
0350 510E000 1990. 000 SQYD| 2. 07000 4119. 30| 2. 60000 5174. 00|
G ooving Concrete Bridge Decks | [ |
0360 511A001 98. 000 EACH| 80. 00000 7840. 00| 65. 00000 6370. 00|
El astoneri c Bearings, Type 2 | [ |
0370 513B004 2527.000 LF | 75. 00000 189525. 00| 66. 00000 166782. 00|
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Il (Specialty Item | | |
0380 513B005 584.000 LF | 100. 00000 58400. 00| 107. 00000 62488. 00|
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type Il (Specialty Item | [ |
0390 535A001 80.000 LF | 30. 00000 2400. 00| 35. 00000 2800. 00|
18" Side Drain Pipe | [ |
0400 600A000 LUMP|  107000. 00000 107000. 00| 180000. 00000 180000. 00|
Mbbi |'i zati on | | |
0410 610C001 994. 000 TON | 21. 00000 20874. 00| 23.50000 23359. 00|
Loose Riprap, Class 2 | [ |
0420 610D000 1028. 000 SQYD| 2.50000 2570. 00| 3. 00000 3084. 00|
Fi | ter Bl anket | [ |
0430 619A101 4.000 EACH| 400. 00000 1600. 00| 450. 00000 1800. 00|
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0440 630C003 8.000 EACH| 1050. 00000 8400. 00| 1200. 00000 9600. 00|
Guardrail End Anchor, Type 13 | | |
0450 630C050 4.000 EACH| 1250. 00000 5000. 00| 1400. 00000 5600. 00|
Guardrail End Anchor, Type 20 Series | | |
0460 630C070 4.000 EACH| 1150. 00000 4600. 00| 1275. 00000 5100. 00|
Guardrail End Anchor, Type 10 Series | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 050 -11
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT ID : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 07040 | (5) 14008

I

| GROUND & PI PE TECHNOLOG ES, | NEWELL & BUSH, | NC. |

LINE NO/ ITEM CODE / ALT | [ |
I

Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0470 637A000 2600.000 LF | 3. 00000 7800. 00| 3. 50000 9100. 00|
Fence Reset | [ |
0480 641A035 1550. 000 LF | 22. 25000 34487. 50| 6. 50000 10075. 00|
6 Inch D. 1. Water Main Laid | [ |
0490 641C000 2.000 EACH 1050. 00000 2100. 00| 2000. 00000 4000. 00|
6 Inch Gate Val ves Wth Box | [ |
0500 649A014 60.000 LF | 25. 00000 1500. 00| 75. 00000 4500. 00|
10 I nch Encasenent Pipe, Type 1A | [ |
Installation | [ |
0510 649A022 150. 000 LF | 60. 00000 9000. 00| 150. 00000 22500. 00|
10 I nch Encasenent Pipe, Type 2 | | |
Install ation | [ |
0520 650A000 1321. 000 CYIP| 5. 00000 6605. 00| 5. 50000 7265. 50|
Topsoi | [ |
0530 651B000 4.000 TON | 35. 00000 140. 00| 40. 00000 160. 00|
Agricul tural Linmestone | [ |
0540 652A054 2.000 ACRE| 500. 00000 1000. 00| 555. 00000 1110. 00|
Seeding (M x 2A) | [ |
0550 656A001 2.000 ACRE| 500. 00000 1000. 00| 555. 00000 1110. 00|
Mul ching, Cass A Type 2 | [ |
0560 665A000 2.000 ACRE| 500. 00000 1000. 00| 555. 00000 1110. 00|
Tenporary Seedi ng | [ |
0570 665B000 2.000 ACRE| 400. 00000 800. 00| 445. 00000 890. 00|
Tenporary Ml chi ng | [ |
0580 665F000 40. 000 EACH| 5. 00000 200. 00| 5. 50000 220. 00|
Hay Bal es | [ |
0590 6651 000 468. 000 TON | 24. 00000 11232. 00| 28. 00000 13104. 00|
Tenporary Riprap, Cass 2 | [ |
0600 665J000 2800.000 LF | 2. 50000 7000. 00| 2.80000 7840. 00|
Silt Fence, Type A | [ |
0610 665K000 40. 000 cuYDp| 7.00000 280. 00| 8. 00000 320. 00|
Dr ai nage Sunp Excavation | [ |
0620 680A000 LUWP| 22000. 00000 22000. 00| 15000. 00000 15000. 00|
Engi neering Control s | [ |
0630 701A028 1.000 M LE| 2000. 00000 2000. 00| 2100. 00000 2100. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0640 701A046 1.000 M LE| 850. 00000 850. 00| 900. 00000 900. 00|
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0650 701A048 1.000 M LE| 2500. 00000 2500. 00| 2625. 00000 2625. 00|
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 050 -12
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT ID : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 07040 | (5) 14008

I

| GROUND & PI PE TECHNOLOG ES, | NEWELL & BUSH, | NC. |

LINE NO/ ITEM CODE / ALT | [ |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0660 701C000 1.000 M LE| 500. 00000 500. 00 525. 00000 525. 00|
Broken Tenporary Traffic Stripe | |
0670 701C001 2.000 M LE| 500. 00000 1000. 00 525. 00000 1050. 00
Solid Tenporary Traffic Stripe |
0680 701D0O07 1.000 M LE| 1200. 00000 1200. 00 1260. 00000 1260. 00
Solid Traffic Stripe Renpved (Paint) |
0690 701D014 1.000 M LE| 1000. 00000 1000. 00 1050. 00000 1050. 00
Broken Traffic Stripe Renoved (Paint) |
0700 701Gl125 902. 000 LF 3. 41000 3075. 82 4.50000 4059. 00

Solid Wite, Cass 3W Type A Traffic
Stripe (6" Wde)

I

|
I I
| |
I I
| |
I I
| |
I I I
| | |
0710 701G129 451.000 LF | 2. 35000 1059. 85| 2. 50000 1127. 50|
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0720 701GL33 451.000 LF | 4. 42000 1993. 42| 4. 65000 2097. 15|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0730 705A023 36. 000 EACH 5. 00000 180. 00| 5. 25000 189. 00|
Pavenent Markers, Cass C, Type 2-D | | |
0740 705A032 22.000 EACH 10. 00000 220. 00| 10. 50000 231. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0750 705A037 14. 000 EACH| 10. 00000 140. 00| 10. 50000 147. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0760 740B000 349. 000 SQFT| 12. 50000 4362. 50| 16. 00000 5584. 00|
Construction Signs | | |
0770 740D000 16. 000 EACH| 50. 00000 800. 00| 75. 00000 1200. 00|
Channel i zi ng Druns | [ |
0780 740EO000 25.000 EACH 15. 00000 375. 00| 20. 00000 500. 00|
Cones (36 Inches High) | | |
0790 740F002 8.000 EACH 300. 00000 2400. 00| 375. 00000 3000. 00|
Barri cades, Type |11 | | |
0800 7401 005 2.000 EACH 250. 00000 500. 00| 325. 00000 650. 00|
War ni ng Lights, Type B (Detachabl e Head) | [ |
0810 740L005 27.000 EACH 40. 00000 1080. 00| 55. 00000 1485. 00|
Vertical Panel, Type | (Doubl e-Sided) | | |
0820 740MDOO 25.000 EACH 5. 00000 125. 00| 10. 50000 262. 50|
Wi ght For Cone | | |
0830 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 70, 000. 00) | | |
0840 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
| |

Trai nee Hours At 80 Cents Per Hour |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 050 -13
TABULATI ON OF BI DS
CALL ORDER : 050 CONTRACT ID : 20001103050 COUNTI ES : HALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 07040 | (5) 14008 |
| GROUND & PI PE TECHNOLOG ES, | NEWELL & BUSH, | NC. |
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON TOTALS | $ 1,776,919. 99| $ 1,859, 864. 05|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS

| $ 1,776, 919. 99 $ 1,859, 864. 05




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 051 -1
VENDOR RANKI NG
CALL ORDER . 051 CONTRACT I D : 20001103051 COUNTI ES : LAUDERDALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
CONTRACT TIME : 150 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : BRz-3900(19)

for constructing the Bridge Replacenent (AASHTO G rder) and
Approaches on C.R #50 at Second Creek, south of Lexington.
Length - 0.460 km

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 03023 B. H CRAI G CONSTRUCTI ON COWPANY, | NC. $ 572,584.12 100. 0000%
2 13004 M LLER & M LLER, | NC. $ 598, 046. 50 104. 4469%
3 18036 RI LEY BRI DCE & ENG NEERI NG CO., | NC. $ 598, 499. 95 104. 5261%
4 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 638, 881. 50 111.5786%
5 19074 S & M EQUI PMENT CO., INC $ 717, 525. 98 125. 3136%
6 13058 J. W MARKHAM & SON, | NC. $ 728, 937. 26 127. 3065%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 051 -2
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT ID : 20001103051 COUNTI ES : LAUDERDALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :

| (1) 03023 | (2) 13004 | (3) 18036

|B. H. CRAI G CONSTRUCTI ON COM M LLER & M LLER, | NC. | RILEY BRI DGE & ENG NEERI NG C
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Drilled Shaft Construction, 1220 mm
Di aneter, C ass DS1 Concrete

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 4665. 00000 4665. 00| 5200. 00000 5200. 00| 3100. 00000 3100. 00
Clearing & Gubbing (Approximtely 1 | [ |
Hect are) | | |
0020 206A000 LUWP| 7650. 00000 7650. 00| 6000. 00000 6000. 00| 6500. 00000 6500. 00
Removal OF O d Bridge, Station 14+19.6 | | |
0030 210A000 490.000 M8 | 3. 00000 1470. 00| 6. 00000 2940. 00| 6. 25000 3062. 50
Uncl assi fied Excavation | | |
0040 210D000 11250. 000 MB | 0. 95000 10687. 50| 6. 25000 70312. 50| 6. 40000 72000. 00
Borrow Excavati on | [ |
0050 230A000 5.000 RBST| 50. 00000 250. 00| 1100. 00000 5500. 00| 985. 00000 4925. 00
Roadbed Processing | | |
0060 429A201 180. 000 MION| 52. 75000 9495. 00| 46. 00000 8280. 00| 48. 00000 8640. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range A [ |
0070 429B201 270.000 MION 39. 95000 10786. 50| 44. 00000 11880. 00| 43. 00000 11610. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range A | [ |
0080 429C201 371.000 MION| 35. 62000 13215. 02| 41. 00000 15211. 00| 41. 00000 15211. 00
I nproved Bitum nous Concrete Base Layer, | | |
37.5 mm Maxi mum Aggregate Size M X, | [ |
ESAL Range A | [ |
0090 502A000 22029.000 KG | 0. 95000 20927. 55| 1. 00000 22029. 00| 0. 95000 20927.55
St eel Rei nforcenent | | |
0100 502B000 LUWP| 31000. 00000 31000. 00| 11000. 00000 11000. 00| 30000. 00000 30000. 00
St eel Reinforcenment For Bridge | | |
Superstructure, Sta. 14+13, Approx. | | |
31369 Kil ograns | | |
0110 506A008 22.000 M | 493. 00000 10846. 00| 450. 00000 9900. 00| 465. 00000 10230. 00
Drilled Shaft Excavation, 1220 mm | [ |
Di anet er | [ |
0120 506B002 36.000 M | 2165. 00000 77940. 00| 1985. 00000 71460. 00| 2140. 00000 77040. 00
Special Drilled Shaft Excavation, 1070 | [ |
mm Di anet er | | |
0130 506C041 36.000 M | 300. 00000 10800. 00| 280. 00000 10080. 00| 300. 00000 10800. 00
Drilled Shaft Construction, 1070 mm | | |
Di aneter, C ass DSl Concrete | [ |
0140 506C042 22.000 M | 325. 00000 7150. 00| 300. 00000 6600. 00| 300. 00000 6600. 00
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 051 -3
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT ID : 20001103051 COUNTI ES : LAUDERDALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :

| (1) 03023 | (2) 13004 | (3) 18036

|B. H. CRAI G CONSTRUCTI ON COM M LLER & M LLER, | NC. | RILEY BRI DGE & ENG NEERI NG C
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0150 506F008 6.000 M | 480. 00000 2880. 00| 440. 00000 2640. 00| 450. 00000 2700. 00
Permanent Drilled Shaft Casing, 1220 mm | [ |
Di anet er | | |

0160 5063001 12. 000 EACH| 700. 00000 8400. 00| 640. 00000 7680. 00| 100. 00000 1200. 00
Crosshol e Soni ¢ Loggi ng 1070 mm Di anet er | | |

0170 508A000 2910. 000 KG | 4.50000 13095. 00| 3. 00000 8730. 00| 5. 50000 16005. 00
Structural Steel | | |

0180 510A000 114.000 M | 250. 00000 28500. 00| 500. 00000 57000. 00| 420. 00000 47880. 00
Bri dge Substructure Concrete, Class A | | |

0190 510C051 LUMP| 63350. 00000 63350. 00| 85000. 00000 85000. 00| 78000. 00000 78000. 00
Bri dge Concrete Superstructure, Sta. | | |
14+13, Approx. 188 Cu. Meters | | |

0200 510EO000 604.000 M2 | 6. 15000 3714. 60| 5. 00000 3020. 00| 4.50000 2718. 00
G oovi ng Concrete Bridge Decks | [ |

0210 511A001 40. 000 EACH| 125. 00000 5000. 00| 100. 00000 4000. 00| 95. 00000 3800. 00
El astoneri c Bearings, Type 2 | [ |

0220 513B003 93.000 M | 191. 00000 17763. 00| 190. 00000 17670. 00| 168. 00000 15624. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type IM (Specialty Item | | |

0230 513B005 215.000 M | 290. 00000 62350. 00| 300. 00000 64500. 00| 285. 00000 61275. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIIM(Specialty Item | [ |

0240 600A000 LUMP|  108000. 00000 108000. 00| 51000. 00000 51000. 00| 41000. 00000 41000. 00
Mobi | i zati on [ |

0250 610C001 650. 000 Mroy| 15. 00000 9750. 00| 15. 00000 9750. 00| 17. 00000 11050. 00
Loose Riprap, Class 2 | [ |

0260 610D000 500. 000 M2 | 4.00000 2000. 00| 1. 75000 875. 00| 3. 00000 1500. 00
Fi | ter Bl anket | [ |

0270 630C003 4.000 EACH| 150. 00000 600. 00| 1075. 00000 4300. 00| 1075. 00000 4300. 00
Quardrail End Anchor, Type 13 | [ |

0280 630C070 4.000 EACH| 150. 00000 600. 00| 1120. 00000 4480. 00| 1125. 00000 4500. 00
Quardrail End Anchor, Type 10 Series | [ |

0290 650A000 489.000 M3 | 7.55000 3691. 95| 7.00000 3423. 00| 7.10000 3471.90
Topsoi | | [ |

0300 650B000 146.000 M | 3. 00000 438. 00| 4. 00000 584. 00| 4.50000 657. 00
Topsoi | From St ockpil es | [ |

0310 652A053 1.000 HA | 3000. 00000 3000. 00| 3250. 00000 3250. 00| 2500. 00000 2500. 00
Seeding (M x 1E) | | |

0320 656A001 1.000 HA | 3000. 00000 3000. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
Mul ching, Cass A Type 2 | [ |

0330 665F000 100. 000 EACH| 7.50000 750. 00| 5. 00000 500. 00| 6. 00000 600. 00

| | |

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 051 -4
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT ID : 20001103051 COUNTI ES : LAUDERDALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :

| (1) 03023 | (2) 13004 | (3) 18036

|B. H. CRAI G CONSTRUCTI ON COM M LLER & M LLER, | NC. | RILEY BRI DGE & ENG NEERI NG C
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Construction Fuel (MaximumBid Limted
To $ 28, 500. 00) I

SECTI ON TOTALS | $ 572,584.12 $ 598, 499. 95

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 665J000 88.000 M | 18. 00000 1584. 00| 16. 50000 1452. 00| 21. 00000 1848. 00
Silt Fence, Type A | [ |
0350 680A000 LUMP| 12000. 00000 12000. 00| 4000. 00000 4000. 00| 7000. 00000 7000. 00
Engi neering Control s [ |
0360 701A004 1.000 KM | 350. 00000 350. 00| 250. 00000 250. 00| 600. 00000 600. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0370 701A008 1.000 KM | 350. 00000 350. 00| 250. 00000 250. 00| 600. 00000 600. 00
Broken Yellow, Cass 1, Type A Traffic | [
Stripe | [ |
0380 701A012 1.000 KM | 350. 00000 350. 00| 250. 00000 250. 00| 600. 00000 600. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0390 740B000 25.000 M2 | 99. 00000 2475. 00| 90. 00000 2250. 00| 97. 00000 2425. 00
Construction Signs | | |
0400 740F002 4.000 EACH 232. 00000 928. 00| 250. 00000 1000. 00| 400. 00000 1600. 00
Barri cades, Type |11 | |
0410 7401 005 2.000 EACH 391. 00000 782. 00| 400. 00000 800. 00| 450. 00000 900. 00
War ni ng Lights, Type B (Detachabl e Head) | [
0420 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 1000. 00000 1000. 00
I I
I I
I I

CONTRACT TOTALS | $ 572,584. 12| $ 598, 046. 50| $ 598, 499. 95




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 051 -5
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20001103051 COUNTI ES : LAUDERDALE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT ;02
SET- ASI DE :
| (4) 02035 | (5) 19074 | (6) 13058
| BURGREEN CONTRACTING CO, IN S & M EQUI PMENT CO., |NC |J. W MARKHAM & SON, | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 19000. 00000 19000. 00| 6500. 00000 6500. 00| 15000. 00000 15000. 00
Clearing & Gubbing (Approximately 1 | | |
Hect ar e) | [ |
0020 206A000 LUWP| 20000. 00000 20000. 00| 9500. 00000 9500. 00| 7300. 00000 7300. 00
Removal OF O d Bridge, Station 14+19.6 | | |
0030 210A000 490.000 M3 | 7.25000 3552. 50| 9. 00000 4410. 00| 6. 15000 3013. 50
Uncl assi fied Excavation | [ |
0040 210D000 11250.000 M | 6. 00000 67500. 00| 6. 45000 72562. 50| 6. 40000 72000. 00
Borr ow Excavati on | [ |
0050 230A000 5.000 RBST| 400. 00000 2000. 00| 200. 00000 1000. 00| 600. 00000 3000. 00
Roadbed Processing | [ |
0060 429A201 180. 000 MIQON| 60. 00000 10800. 00| 39. 53000 7115. 40| 46. 10000 8298. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range A [ |
0070 429B201 270.000 Mroy 50. 00000 13500. 00| 28. 75000 7762. 50| 43. 05000 11623. 50
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range A | [ |
0080 429C201 371.000 Mroy 48. 00000 17808. 00| 28. 75000 10666. 25| 40. 00000 14840. 00
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range A | [ |
0090 502A000 22029. 000 KG | 1. 00000 22029. 00| 1. 15000 25333. 35| 1. 09000 24011. 61
St eel Rei nforcenent | [ |
0100 502B000 LUWP| 30000. 00000 30000. 00| 12540. 00000 12540. 00| 35000. 00000 35000. 00
St eel Reinforcenent For Bridge | [ |
Superstructure, Sta. 14+13, Approx. | | |
31369 Kil ograms | [ |
0110 506A008 22.000 M | 490. 00000 10780. 00| 517. 50000 11385. 00| 410. 00000 9020. 00
Drilled Shaft Excavation, 1220 nmm | [ |
Di anet er | | |
0120 506B002 36.000 M | 2100. 00000 75600. 00| 2262. 90000 81464. 40| 2385. 00000 85860. 00
Special Drilled Shaft Excavation, 1070 | [ |
mm Di anet er | [ |
0130 506C041 36.000 M | 300. 00000 10800. 00| 322. 00000 11592. 00| 392. 00000 14112. 00
Drilled Shaft Construction, 1070 mm | [ |
Di anmeter, Cass DSl Concrete | | |
0140 506C042 22.000 M | 320. 00000 7040. 00| 342. 00000 7524. 00| 495. 00000 10890. 00
Drilled Shaft Construction, 1220 nm | [ |
| | I

Di aneter, O ass DS1 Concrete



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 051 -6
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT 1D : 20001103051 COUNTI ES : LAUDERDALE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 02035 | (5) 19074 6) 13058

(
| BURGREEN CONTRACTING CO., IN' S & M EQUI PMENT CO., | NC J. W MARKHAM & SON, | NC

|
I
LINE NO / | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0150 506F008 6.000 M | 475. 00000 2850. 00| 506. 00000 3036. 00| 760. 00000 4560. 00
Permanent Drilled Shaft Casing, 1220 mm | [ |
Di anet er | | |

0160 5063001 12. 000 EACH| 695. 00000 8340. 00| 729. 60000 8755. 20| 970. 00000 11640. 00
Crosshol e Soni ¢ Loggi ng 1070 mm Di anet er | | |

0170 508A000 2910. 000 KG | 5. 00000 14550. 00| 3. 45000 10039. 50| 5. 25000 15277. 50
Structural Steel | | |

0180 510A000 114.000 M | 400. 00000 45600. 00| 570. 00000 64980. 00| 515. 00000 58710. 00
Bri dge Substructure Concrete, Class A | | |

0190 510C051 LUMP| 75000. 00000 75000. 00 127650. 00000 127650. 00| 107000. 00000 107000. 00
Bri dge Concrete Superstructure, Sta. | | |
14+13, Approx. 188 Cu. Meters | | |

0200 510EO000 604.000 M2 | 5. 50000 3322. 00| 5. 70000 3442. 80| 5. 00000 3020. 00
G oovi ng Concrete Bridge Decks | [ |

0210 511A001 40. 000 EACH| 85. 00000 3400. 00| 115. 00000 4600. 00| 100. 00000 4000. 00
El astoneri c Bearings, Type 2 | [ |

0220 513B003 93.000 M | 200. 00000 18600. 00| 210. 90000 19613. 70| 193. 00000 17949. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type IM (Specialty Item | | |

0230 513B005 215.000 M | 290. 00000 62350. 00| 345. 00000 74175. 00| 295. 00000 63425. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIIM(Specialty Item | [ |

0240 600A000 LUMP| 49000. 00000 49000. 00| 74385. 00000 74385. 00| 68000. 00000 68000. 00
Mobi | i zati on [ |

0250 610C001 650. 000 Mroy| 20. 00000 13000. 00| 17. 00000 11050. 00| 20. 00000 13000. 00
Loose Riprap, Class 2 | [ |

0260 610D000 500. 000 M2 | 3. 00000 1500. 00| 2.50000 1250. 00| 3. 90000 1950. 00
Fi | ter Bl anket | [ |

0270 630C003 4.000 EACH| 1100. 00000 4400. 00| 1176. 00000 4704. 00| 1075. 00000 4300. 00
Quardrail End Anchor, Type 13 | [ |

0280 630C070 4.000 EACH| 1200. 00000 4800. 00| 1232. 00000 4928. 00| 1125. 00000 4500. 00
Quardrail End Anchor, Type 10 Series | [ |

0290 650A000 489.000 M3 | 7.00000 3423. 00| 8. 75000 4278. 75| 7.15000 3496. 35
Topsoi | | [ |

0300 650B000 146.000 M | 5. 00000 730. 00| 6. 25000 912. 50| 4.10000 598. 60
Topsoi | From St ockpil es | [ |

0310 652A053 1.000 HA | 2000. 00000 2000. 00| 3920. 00000 3920. 00| 3590. 00000 3590. 00
Seeding (M x 1E) | | |

0320 656A001 1.000 HA | 2000. 00000 2000. 00| 3360. 00000 3360. 00| 3075. 00000 3075. 00
Mul ching, Cass A Type 2 | [ |

0330 665F000 100. 000 EACH| 4.00000 400. 00| 4.50000 450. 00| 6. 00000 600. 00

| | |

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 051 -7
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT 1D : 20001103051 COUNTI ES : LAUDERDALE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 02035 | (5) 19074 6) 13058

(
| BURGREEN CONTRACTING CO., IN' S & M EQUI PMENT CO., | NC J. W MARKHAM & SON, | NC

|
I
LINE NO / | TEM CODE / ALT | | |
I

Construction Fuel (MaximumBid Limted
To $ 28, 500. 00) |

SECTI ON TOTALS | $ 638, 881. 50 $ 728,937. 26

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 665J000 88.000 M | 14. 00000 1232. 00| 11. 50000 1012. 00| 16. 90000 1487. 20
Silt Fence, Type A | [ |
0350 680A000 LUWP| 3500. 00000 3500. 00| 6750. 00000 6750. 00| 20000. 00000 20000. 00
Engi neering Control s [ |
0360 701A004 1.000 KM | 300. 00000 300. 00| 345. 21000 345. 21| 318. 00000 318. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0370 701A008 1.000 KM | 250. 00000 250. 00| 345. 21000 345. 21| 318. 00000 318.00
Broken Yellow, Cass 1, Type A Traffic | [
Stripe | [ |
0380 701A012 1.000 KM | 300. 00000 300. 00| 345. 21000 345. 21| 318. 00000 318. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0390 740B000 25.000 M2 | 125. 00000 3125. 00| 97. 50000 2437. 50| 90. 00000 2250. 00
Construction Signs | | |
0400 740F002 4.000 EACH 300. 00000 1200. 00| 185. 00000 740. 00| 215. 00000 860. 00
Barri cades, Type |11 | |
0410 7401 005 2.000 EACH 400. 00000 800. 00| 82. 50000 165. 00| 363. 00000 726.00
War ni ng Lights, Type B (Detachabl e Head) | [
0420 998A000 LUWP| 2500. 00000 2500. 00| 10500. 00000 10500. 00| 0. 00000 0.00
I I
| |
I I

CONTRACT TOTALS | $ 638, 881. 50| $ 717, 525. 98| $ 728,937. 26




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 052 -1
VENDOR RANKI NG
CALL ORDER . 052 CONTRACT I D : 20001103052 COUNTI ES : LAWRENCE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROQJIECT(S) : BRZ-4000( 14)
for constructing the Bridge Replacenent (Precast) on
C.R #134 at Masterson Creek, west of Hatton. Length 0.019
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 13004 M LLER & M LLER, | NC $ 166, 448. 00 100. 0000%
2 03023 B. H CRAI G CONSTRUCTI ON COVPANY, | NC. $ 177, 022. 00 106. 3527%
3 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 177, 397.00 106. 5780%
4 13058 J. W NMARKHAM & SON, | NC. $ 185, 085. 80 111.1973%
5 20011 TRI COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 219, 890. 00 132.1073%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 052 -2
TABULATI ON OF BI DS

CALL ORDER : 052 CONTRACT I D : 20001103052 COUNTI ES : LAWRENCE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE
| (1) 13004 | (2) 03023 | (3) 18036
| MLLER & MLLER, |INC. | B. H CRAI G CONSTRUCTI ON COM RI LEY BRI DGE & ENA NEERI NG C
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
|
0010 206A000 LUMP| 2000. 00000 2000. 00 2320. 00000 2320. 00 3500. 00000 3500. 00
Renmoval OF O d Bridge , Sta. 5+72 |
0020 210A000 400. 000 CYIP| 6. 50000 2600. 00 5. 00000 2000. 00 4. 00000 1600. 00
Uncl assi fied Excavation |
0030 502A000 75.000 LB | 5. 00000 375.00 4. 00000 300. 00 3. 00000 225.00
St eel Rei nforcenent |
0040 505C002 475.000 LF | 36. 00000 17100. 00 29. 00000 13775. 00 28. 00000 13300. 00
Steel Piling (HP 12x53) |
0050 507A000 2.000 EACH 1700. 00000 3400. 00 2300. 00000 4600. 00 2180. 00000 4360. 00
Wre Rope Abutnment Anchor Assenbly |
0060 510A000 22.000 cCuYp 550. 00000 12100. 00 400. 00000 8800. 00 600. 00000 13200. 00
Bri dge Substructure Concrete, dass A |
0070 511A000 36. 000 EACH| 75. 00000 2700. 00 10. 00000 360. 00 54. 00000 1944. 00
El ast oneric Bearings, Type 1 |
0080 512A008 2.000 EACH 2400. 00000 4800. 00 2350. 00000 4700. 00 2158. 00000 4316. 00

|
I
|
I
|
I
|
I
|
I
|
I
|
I
I
Precast Concrete Abutment Caps, 2'-0" | [
Wde By 1'-7" Deep By 28 -0" Long | |
0090 512B003 2.000 EACH 2400. 00000 4800. 00|
Precast Concrete Internedi ate Bent Caps, | |
|

I

|

I

|

I

|

I

|

I

|

I

|

I

|

I

|

I

|

I

2700. 00000 5400. 00 2100. 00000 4200. 00
2'-0" Wde By 1'- 7" Deep By 27'-6" Long|
0100 512C004 15. 000 EACH 2750. 00000 41250. 00 3000. 00000 45000. 00 2650. 00000 39750. 00
Precast Concrete Type 1 Span Section, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |
0110 512C007 6. 000 EACH| 2750. 00000 16500. 00 3200. 00000 19200. 00 2800. 00000 16800. 00
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|
0120 512D002 4.000 EACH| 2700. 00000 10800. 00 3335. 00000 13340. 00 2800. 00000 11200. 00
Precast Concrete Barrier Rail End |
Section, 34" -0" Long |
0130 512D005 2.000 EACH 2900. 00000 5800. 00 3335. 00000 6670. 00 2800. 00000 5600. 00
Precast Concrete Barrier Rail |
Internedi ate Section, 34'-0" Long |
0140 512E002 16. 000 EACH 325. 00000 5200. 00 500. 00000 8000. 00 360. 00000 5760. 00
Precast Concrete Abutment Panels, Type |
A3
0150 512F002 8.000 EACH| 640. 00000 5120. 00 765. 00000 6120. 00 645. 00000 5160. 00
Precast Concrete Wng Panels, Type W3 |
0160 512@G000 4.000 EACH| 440. 00000 1760. 00 630. 00000 2520. 00 520. 00000 2080. 00

Precast Concrete Abutment Wng Cap Panel |
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CALL ORDER : 052 CONTRACT I D : 20001103052 COUNTI ES : LAWRENCE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 13004 | (2) 03023 | (3) 18036
| MLLER & MLLER, |INC. | B. H CRAI G CONSTRUCTI ON COM RI LEY BRI DGE & ENA NEERI NG C
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 600A000 LUWP| 8000. 00000 8000. 00| 8400. 00000 8400. 00| 12000. 00000 12000. 00
Mobi | i zat i on | [ |
0180 610C001 250.000 TON | 14. 00000 3500. 00| 12. 00000 3000. 00| 20. 00000 5000. 00
Loose Riprap, Class 2 | [ |
0190 610D000 250. 000 SQvYD| 2. 50000 625. 00| 5. 00000 1250. 00| 3. 00000 750. 00
Fi | ter Bl anket | [ |
0200 630A000 100. 000 LF | 13. 00000 1300. 00| 13. 75000 1375. 00| 13. 00000 1300. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0210 630C003 4.000 EACH 1200. 00000 4800. 00| 1210. 00000 4840. 00| 1160. 00000 4640. 00
Quardrail End Anchor, Type 13 | [ |
0220 630C070 4.000 EACH 1275. 00000 5100. 00| 1375. 00000 5500. 00| 1310. 00000 5240. 00
Quardrail End Anchor, Type 10 Series | [ |
0230 665F000 50. 000 EACH| 5. 00000 250. 00| 10. 00000 500. 00| 6. 00000 300. 00
Hay Bal es | [ |
0240 665J000 400. 000 LF | 3. 50000 1400. 00| 6. 00000 2400. 00| 6. 00000 2400. 00
Silt Fence, Type A | [ |
0250 680A000 LUWP| 1800. 00000 1800. 00| 2000. 00000 2000. 00| 4500. 00000 4500. 00
Engi neering Control s | [ |
0260 740B000 208. 000 SQFT| 7.50000 1560. 00| 9. 00000 1872. 00| 9. 00000 1872. 00
Construction Signs | [ |
0270 740F002 8.000 EACH 126. 00000 1008. 00| 230. 00000 1840. 00| 450. 00000 3600. 00
Barri cades, Type |11 | [ |
0280 7401 005 4.000 EACH 200. 00000 800. 00| 235. 00000 940. 00| 450. 00000 1800. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0290 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 1000. 00000 1000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 8, 600.00) | [ |
SECTI ON TOTALS | $ 166, 448. 00| $ 177, 022. 00| $ 177, 397. 00

CONTRACT TOTALS | $ 166, 448. 00| $ 177, 022. 00| $ 177,397. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
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TABULATI ON OF BI DS
CALL ORDER : 052 CONTRACT I D : 20001103052 COUNTI ES : LAWRENCE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT ;02
SET- ASI DE :
| (4) 13058 | (5) 20011 |
|J. W MARKHAM & SON, | NC. | TRI COUNTY CONCRETE CONSTRUC|
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 206A000 LUWP| 5000. 00000 5000. 00| 11000. 00000 11000. 00|
Remobval OF O d Bridge , Sta. 5+72 | | |
0020 210A000 400. 000 CYIP| 11. 00000 4400. 00| 11. 00000 4400. 00|
Uncl assi fi ed Excavation | | |
0030 502A000 75.000 LB | 12. 00000 900. 00| 3. 30000 247. 50|
St eel Rei nforcenent | | |
0040 505C002 475.000 LF | 38. 00000 18050. 00| 27.50000 13062. 50|
Steel Piling (HP 12x53) | [ |
0050 507A000 2.000 EACH 2850. 00000 5700. 00| 2200. 00000 4400. 00|
Wre Rope Abutment Anchor Assenbly | | |
0060 510A000 22.000 cCuUYD| 390. 00000 8580. 00| 1650. 00000 36300. 00|
Bri dge Substructure Concrete, Class A | | |
0070 511A000 36. 000 EACH| 27.00000 972. 00| 22.00000 792. 00|
El astoneric Bearings, Type 1 | | |
0080 512A008 2.000 EACH 2900. 00000 5800. 00| 1650. 00000 3300. 00|
Precast Concrete Abutnment Caps, 2'-0" | | |
Wde By 1'-7" Deep By 28 -0" Long | [ |
0090 512B003 2.000 EACH 3300. 00000 6600. 00| 2200. 00000 4400. 00|
Precast Concrete Internedi ate Bent Caps, | [ |
2'-0" Wde By 1'- 7" Deep By 27'-6" Long| | |
0100 512C004 15. 000 EACH 2835. 00000 42525. 00| 2750. 00000 41250. 00|
Precast Concrete Type 1 Span Secti on, | | |
3'-6" Wde By 1'-9" Deep By 34'-0" Long | [ |
0110 512C007 6.000 EACH| 2985. 00000 17910. 00| 2970. 00000 17820. 00|
Precast Concrete Type 2C Span Section, | [ |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0120 512D002 4.000 EACH 3125. 00000 12500. 00| 3300. 00000 13200. 00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | [ |
0130 512D005 2.000 EACH 3125. 00000 6250. 00| 3300. 00000 6600. 00|
Precast Concrete Barrier Rail | [ |
I nternedi ate Section, 34’-0" Long | | |
0140 512E002 16. 000 EACH 350. 00000 5600. 00| 302. 50000 4840. 00|
Precast Concrete Abutment Panels, Type | | |
A3 | I
0150 512F002 8.000 EACH| 620. 00000 4960. 00| 572. 00000 4576. 00|
Precast Concrete Wng Panels, Type W8 | [ |
0160 512G000 4.000 EACH| 475. 00000 1900. 00| 418. 00000 1672. 00|
Precast Concrete Abutment Wng Cap Panel | [ |
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CALL ORDER : 052 CONTRACT I D : 20001103052 COUNTI ES : LAWRENCE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 13058 | (5) 20011 |
|J. W MARKHAM & SON, | NC. | TRI COUNTY CONCRETE CONSTRUC|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 600A000 LUMP| 7500. 00000 7500. 00| 17743. 00000 17743. 00|
Mobi | i zati on | [ |
0180 610C001 250. 000 TON | 17. 00000 4250. 00| 33. 00000 8250. 00|
Loose Riprap, Class 2 | [ |
0190 610D000 250. 000 SQvYD| 2. 00000 500. 00| 3. 30000 825. 00|
Fi | ter Bl anket | [ |
0200 630A000 100. 000 LF | 12. 80000 1280. 00| 13. 20000 1320. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0210 630C003 4.000 EACH 1125. 00000 4500. 00| 1375. 00000 5500. 00|
Quardrail End Anchor, Type 13 | [ |
0220 630C070 4.000 EACH| 1280. 00000 5120. 00| 1375. 00000 5500. 00|
Quardrail End Anchor, Type 10 Series | [ |
0230 665F000 50. 000 EACH| 6. 00000 300. 00| 4.40000 220. 00|
Hay Bal es | [ |
0240 665J000 400. 000 LF | 3. 00000 1200. 00| 4.40000 1760. 00|
Silt Fence, Type A | [ |
0250 680A000 LUWP| 8500. 00000 8500. 00| 1100. 00000 1100. 00|
Engi neering Controls | [ |
0260 740B000 208. 000 SQFT| 8. 60000 1788. 80| 16. 50000 3432. 00|
Construction Signs | [ |
0270 740F002 8.000 EACH| 195. 00000 1560. 00| 660. 00000 5280. 00|
Barri cades, Type |11 | [ |
0280 7401 005 4.000 EACH| 235. 00000 940. 00| 220. 00000 880. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0290 998A000 LUWP| 0. 00000 0. 00| 220. 00000 220. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 8, 600.00) | [ |
SECTI ON TOTALS | $ 185, 085. 80| $ 219, 890. 00|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 185, 085. 80| $ 219, 890. 00|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 055 -1
VENDOR RANKI NG
CALL ORDER : 055 CONTRACT I D : 20001103055 COUNTI ES : MARI ON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPSA-4712(101)

for constructing the Resurfacing and Traffic Stripe on S.R
#253 from M P. 23.831 to MP. 30.608 south of Hackl eburg.
Length - 6.777 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 337, 924. 90 100. 0000%
2 18031 ROGERS GROUP, | NC. $ 385, 691. 93 114.1353%
3 19074 S & M EQUI PMENT CO., INC $ 390, 359. 55 115.5166%
4 04013 DUNN CONSTRUCTI ON COVPANY, | NC. $ 391, 085. 51 115. 7314%
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Construction Fuel (MaximumBid Limted |
To $ 18, 000. 00) |
SECTI ON TOTALS | $ 337,924. 90

CALL ORDER : 055 CONTRACT I D : 20001103055 COUNTI ES : MARI ON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 01018 | (2) 18031 | (3) 19074
| APAC- ALABAMA, | NC. | ROGERS GROUP, | NC. | S & M EQUI PMENT CO., |NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 401A013 95420. 000 SYCP| 1.51000 144084. 20| 1. 60000 152672. 00| 1. 74000 166030. 80
Bi t um nous Treatnent JG | [ |
0020 424A206 1000. 000 TON | 40. 50000 40500. 00| 38. 00000 38000. 00| 34. 70000 34700. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size M x, ESAL Range A | [ |
0030 424B413 4970. 000 TON | 27. 00000 134190. 00| 35. 00000 173950. 00| 27.50000 136675. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer,Wdening, 1 1/2" Max | [ |
Aggregate Size M x, ESAL Range A | [ |
0040 600A000 LUMP| 4900. 70000 4900. 70| 3087. 00000 3087. 00| 19500. 00000 19500. 00
Mobi | i zat i on | [ |
0050 665F000 25.000 EACH| 0. 25000 6. 25| 20. 00000 500. 00| 4. 25000 106. 25
Hay Bal es | [ |
0060 665J000 250.000 LF | 0. 25000 62. 50| 4.50000 1125. 00| 3. 50000 875. 00
Silt Fence, Type A | [ |
0070 701A006 14.000 M LE| 300. 00000 4200. 00| 300. 00000 4200. 00| 550. 00000 7700. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0080 701A010 5.000 M LE] 300. 00000 1500. 00| 300. 00000 1500. 00| 325. 00000 1625. 00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0090 701A014 9.000 M LE| 300. 00000 2700. 00| 300. 00000 2700. 00| 550. 00000 4950. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0100 740B000 495. 000 SQFT| 11.17000 5529. 15| 10. 00000 4950. 00| 9. 00000 4455. 00
Construction Signs | | |
0110 740D000 10. 000 EACH 0. 01000 0. 10| 4. 00000 40. 00| 51. 75000 517.50
Channel i zi ng Druns | [ |
0120 740E000 100. 000 EACH| 0. 01000 1. 00| 1. 35000 135. 00| 14. 50000 1450. 00
Cones (36 Inches High) | | |
0130 740MD0OO 100. 000 EACH| 0. 01000 1. 00| 0. 92000 92. 00| 10. 25000 1025. 00
Wi ght For Cone | | |
0140 7400000 1.000 EACH 250. 00000 250. 00| 1681. 11000 1681. 11| 4250. 00000 4250. 00
Pil ot Car | [ |
0150 998A000 LUWP| 0. 00000 0. 00| 1059. 82000 1059. 82| 6500. 00000 6500. 00
I I
| |
I I

$ 390, 359. 55
CONTRACT TOTALS | $ 337, 924. 90| $ 385, 691. 93| $ 390, 359. 55
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CALL ORDER : 055 CONTRACT I D : 20001103055 COUNTI ES : MARI ON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT ;02
SET- ASI DE :
| (4) 04013 | |
| DUNN CONSTRUCTION CO., INC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  TOTAL
I I I
0010 401A013 95420. 000 SYCP| 1. 70000 162214. 00| |
Bi t um nous Treatnent JG | | |
0020 424A206 1000. 000 TON | 38. 89000 38890. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range A | [ |
0030 424B413 4970. 000 TON | 30. 89000 153523. 30| |
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer,Wdening, 1 1/2" Max | [ |
Aggregate Size Mx, ESAL Range A | [ |
0040 600A000 LUWP| 16843. 44000 16843. 44| |
Mobi |'i zati on | [ |
0050 665F000 25.000 EACH 3. 66000 91. 50| |
Hay Bal es | | |
0060 665J000 250.000 LF | 1. 46000 365. 00| |
Silt Fence, Type A | | |
0070 701A006 14.000 M LE| 554, 78000 7766. 92| |
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0080 701A010 5.000 M LE]| 312. 06000 1560. 30| |
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0090 701A014 9.000 M LE] 554, 78000 4993. 02| |
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0100 740B000 495. 000 SQFT| 9. 76000 4831. 20| |
Construction Signs | [ |
0110 740D000 10. 000 EACH 0. 12000 1. 20| |
Channel i zi ng Druns | [ |
0120 740E000 100. 000 EACH 0. 01000 1. 00| |
Cones (36 Inches High) | [ |
0130 740MD00 100. 000 EACH 0. 01000 1. 00| |
Wi ght For Cone | [ |
0140 7400000 1.000 EACH 2. 41000 2.41] |
Pi l ot Car | [ |
0150 998A000 LUMP| 1. 22000 1. 22] |
Construction Fuel (MaximumBid Limted | [ |
To $ 18, 000. 00) | [ |
SECTI ON TOTALS | $ 391, 085. 51| |

CONTRACT TOTALS |
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VENDOR RANKI NG
CALL ORDER . 057 CONTRACT I D : 20001103057 COUNTI ES : MARSHALL
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 4809(102)

for constructing the Wdening, Resurfacing, Culvert
Extensions and Traffic Stripe on C.R #14 from S. R #69 at
Warrenton to Beech Creek. Length 3.110 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23009 VWH TAKER CONTRACTI NG CORPORATI ON $ 474, 348. 62 100. 0000%

2 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 551, 651. 28 116. 2965%
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CALL ORDER : 057 CONTRACT 1D : 20001103057 COUNTI ES : MARSHALL
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 10011

| |
| WHI TAKER CONTRACTI NG CORPORA| JACKSON PAVI NG & CONSTRUCTI Q
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 206C010 16. 000 SQYD| 10. 00000 160. 00| 45. 00000 720. 00|
Rermovi ng Concrete Driveway | [ |
0020 210D001 150. 000 CYIP| 10. 00000 1500. 00| 12. 00000 1800. 00|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0030 214A000 107. 000 CUYD| 6. 00000 642. 00| 11. 50000 1230. 50|
Structure Excavation | | |
0040 214B001 80. 000 CUYD| 9. 45000 756. 00| 25. 00000 2000. 00|
Foundation Backfill, Commerci al | [ |
0050 405A000 1314. 000 L | 1. 00000 1314. 00| 0. 88000 1156. 32|
Tack Coat | [ |
0060 429A241 3614. 000 TON | 29. 04000 104950. 56| 33. 90000 122514. 60|
I mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0070 429B249 4379.000 TON | 23. 81000 104263. 99| 27.85000 121955. 15]
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0080 429C245 2553. 000 TON | 26. 53000 67731. 09| 33. 00000 84249. 00|
I mproved Bitum nous Concrete Base Layer, | | |
Patching, 1 1/2" Maxi mum Aggregate | [ |
Size Mx, ESAL Range C | [ |
0090 429C251 1916. 000 TON | 26. 53000 50831. 48| 30. 11000 57690. 76|
I mproved Bitum nous Concrete Base Layer, | | |
Wdening, 1 1/2" Maxi mum Aggregate | [ |
Size Mx, ESAL Range C | [ |
0100 430B014 4763. 000 TNCP| 7.00000 33341. 00| 7.15000 34055. 45|
Aggregat e Surfacing (AHD #410 Modified) | [ |
0110 502A000 11608.000 LB | 1. 25000 14510. 00| 1. 25000 14510. 00|
St eel Rei nforcenent | | |
0120 524B011 78.000 CUYD| 505. 00000 39390. 00| 505. 00000 39390. 00|
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0130 600A000 LUMP| 4000. 00000 4000. 00| 21000. 00000 21000. 00|
Mbbi |'i zati on | | |
0140 630A000 475.000 LF | 16. 00000 7600. 00| 16. 00000 7600. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0150 630C070 16. 000 EACH| 1200. 00000 19200. 00| 1200. 00000 19200. 00|
| |

Guardrail End Anchor, Type 10 Series |
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CALL ORDER : 057 CONTRACT I D : 20001103057 COUNTI ES : MARSHALL
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 23009 | (2) 10011 |
| WHI TAKER CONTRACTI NG CORPORA| JACKSON PAVI NG & CONSTRUCTI
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701A031 6.000 M LE| 920. 00000 5520. 00| 920. 00000 5520. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0170 701A035 5.000 M LE] 1050. 00000 5250. 00| 1050. 00000 5250. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0180 701A045 1.000 M LE| 600. 00000 600. 00| 600. 00000 600. 00|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0190 701C000 2.000 M LE| 320. 00000 640. 00| 320. 00000 640. 00|
Broken Tenporary Traffic Stripe | [ |
0200 701C001 10. 000 M LE| 360. 00000 3600. 00| 360. 00000 3600. 00|
Solid Tenporary Traffic Stripe | [ |
0210 703A002 120. 000 SQFT| 1. 80000 216. 00| 1. 80000 216. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0220 705A032 66. 000 EACH| 5. 00000 330. 00| 5. 00000 330. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0230 705A037 726.000 EACH| 5. 25000 3811. 50| 5. 25000 3811. 50|
Paverent Markers, Class A-H Type 2-D | [ |
0240 740B000 227.000 SQFT| 8. 00000 1816. 00| 6. 00000 1362. 00|
Construction Signs | [ |
0250 740D000 25.000 EACH 35. 00000 875. 00| 40. 00000 1000. 00|
Channel i zi ng Druns | [ |
0260 7400000 1.000 EACH 1500. 00000 1500. 00| 250. 00000 250. 00|
Pi l ot Car | [ |
0270 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 28, 000. 00) | [ |
SECTI ON TOTALS | $ 474, 348. 62| $ 551, 651. 28|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 474, 348. 62| $ 551, 651. 28|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 058 -1
VENDOR RANKI NG
CALL ORDER : 058 CONTRACT I D : 20001103058 COUNTI ES : MBI LE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 80 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PROQIECT(S) : STPNU- 4908(103)

for constructing the Resurfacing and Drai nage Extensions on
C.R #33 (Dawes Road) from C R #11 (W/I nmer Road) northeast
4.675 mles, south of Mobile. Length - 4.675 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 669, 450. 02 100. 0000%

2 23011 HOSEA O. WEAVER & SONS, | NC. $ 675, 012. 83 100. 8309%



24" Roadway Pipe (Class 3 RC.)

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 058 -2
TABULATI ON OF BI DS
CALL ORDER : 058 CONTRACT I D : 20001103058 COUNTI ES : MOBI LE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 09
SET- ASI DE
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COWPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 40000. 00000 40000. 00| 18221. 43000 18221. 43|
Clearing & G ubbing (Approximtely 12 | [ |
Acr es) | [ |
0020 206D001 282.000 LF | 1. 30000 366. 60| 1. 22000 344. 04|
Renovi ng Guardrai l | [ |
0030 206EO000 5.000 EACH 369. 20000 1846. 00| 253. 40000 1267. 00|
Renovi ng Headwal | s | | |
0040 206EO007 2.000 EACH 400. 90000 801. 80| 136. 48000 272. 96|
Rermovi ng Mai | boxes (I ncludi ng Reset | [ |
Wth a New Tinber Post) | [ |
0050 206E019 12. 000 EACH 143. 80000 1725. 60| 138. 89000 1666. 68|
Removi ng CGuardrail End Anchor (Type 10) | [ |
0060 210A000 67.000 CYIP| 26. 10000 1748. 70| 11. 29000 756. 43|
Uncl assi fied Excavation [ |
0070 210D022 8503. 000 CVIP| 9. 50000 80778. 50| 7. 49000 63687. 47|
Borrow Excavation (Loose Truckbed | [ |
Measur enment) (A-2-4(0) or A-4(0) | | |
0080 214A000 20. 000 cCUYD 18. 50000 370. 00| 16. 67000 333. 40|
Structure Excavation | | |
0090 214B000 20. 000 cCUYD 17. 60000 352. 00| 16. 31000 326. 20|
Foundation Backfill, Local | [ |
0100 405A000 3221.000 GAL | 0. 92000 2963. 32| 0. 70000 2254. 70|
Tack Coat | [ |
0110 429A241 5536. 000 TON | 38. 90000 215350. 40| 42. 96000 237826. 56|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0120 429A246 3322.000 TON | 37. 60000 124907. 20| 47.18000 156731. 96|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0130 502A000 442.000 LB | 1. 20000 530. 40| 1.11000 490. 62|
St eel Rei nforcenent | | |
0140 530A101 8.000 LF | 52. 90000 423. 20| 47. 78000 382. 24|
18" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0150 530A102 16.000 LF | 67. 70000 1083. 20| 61. 11000 977. 76|
| | |
I I I

(Ext ensi on)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 058 -3
TABULATI ON OF BI DS
CALL ORDER . 058 CONTRACT I D : 20001103058 COUNTI ES : MOBI LE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 09
SET- ASI DE
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COWPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 530A103 32.000 LF | 92. 30000 2953. 60| 83. 33000 2666. 56|
30" Roadway Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |
0170 600A000 LUWP| 30000. 00000 30000. 00| 23968. 06000 23968. 06|
Mobi |'i zati on | [ |
0180 619A002 1. 000 EACH| 492. 30000 492. 30| 444. 44000 444 44|
18" Roadway Pi pe End Treatnment, Cass 1 | | |
0190 619A003 2.000 EACH 615. 30000 1230. 60| 555. 55000 1111. 10|
24" Roadway Pipe End Treatment, Cass 1 | [ |
0200 620A000 6. 000 CUYD| 984. 50000 5907. 00| 888. 88000 5333. 28|
M nor Structure Concrete | | |
0210 630A000 1687.000 LF | 12. 70000 21424. 90| 12. 22000 20615. 14|
Steel Beam Guardrail, dass A Type 1 | | |
0220 6300050 4.000 EACH 2071. 20000 8284. 80| 1999. 98000 7999. 92|
Quardrail End Anchor, Type 20 Series | | |
0230 6300070 8.000 EACH 1841. 00000 14728. 00| 1777. 76000 14222. 08|
Quardrail End Anchor, Type 10 Series | | |
0240 650A000 4541. 000 CYIP| 11. 40000 51767. 40| 9. 13000 41459. 33|
Topsoi | | | |
0250 652A061 12. 000 ACRE| 558. 10000 6697. 20| 555. 55000 6666. 60|
Seeding (M x 3E) | | |
0260 656A000 12. 000 ACRE| 506. 30000 6075. 60| 555. 55000 6666. 60|
Mul ching, Cass A Type 1 | | |
0270 659A000 5650. 000 SQYD| 2. 00000 11300. 00| 2.22000 12543. 00|
Erosion Control Netting, Class A | | |
0280 665F000 425. 000 EACH| 6. 30000 2677. 50| 8. 49000 3608. 25|
Hay Bal es | | |
0290 665J000 1250. 000 LF | 1. 70000 2125. 00| 4. 44000 5550. 00|
Silt Fence, Type A | | |
0300 680A000 LUWP| 1542. 60000 1542. 60| 7944. 00000 7944. 00|
Engi neering Controls | [ |
0310 701A031 10. 000 M LE]| 1029. 80000 10298. 00| 994. 44000 9944. 40|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0320 701A035 4.000 M LE| 1127. 60000 4510. 40| 1088. 88000 4355. 52|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0330 701A045 4.000 M LE| 719. 20000 2876. 80| 694. 44000 2777. 76|
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0340 701C002 5.000 M LE]| 184. 60000 923. 00| 166. 67000 833. 35|
| |

Broken Tenporary Traffic Stripe (Paint) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE : 11/07/00
PAGE : 058 -4

TABULATI ON OF BI DS
CALL ORDER : 058 CONTRACT I D : 20001103058 COUNTI ES : MBI LE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COVPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0350 701C003 10. 000 M LE| 212. 90000 2129. 00| 205. 55000 2055. 50|
Solid Tenporary Traffic Stripe (Paint) | [ |
0360 705A032 100. 000 EACH| 5. 60000 560. 00| 5. 44000 544. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0370 705A037 384.000 EACH 5. 60000 2150. 40| 5. 44000 2088. 96|
Paverent Markers, Class A-H Type 2-D | [ |
0380 740B000 309. 000 SQFT| 12. 00000 3708. 00| 11. 11000 3432. 99|
Construction Signs | [ |
0390 740C000 18. 000 SQFT| 12. 00000 216. 00| 17. 78000 320. 04|
Speci al Construction Signs | [ |
0400 740D000 25.000 EACH 35. 00000 875. 00| 54. 00000 1350. 00|
Channel i zi ng Druns | [ |
0410 740E000 50. 000 EACH| 10. 00000 500. 00| 11. 88000 594. 00|
Cones (36 Inches High) | [ |
0420 740MD0O0 50. 000 EACH| 5. 00000 250. 00| 7.57000 378. 50|
Wi ght For Cone | [ |
0430 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 28, 000. 00) | [ |
SECTI ON TOTALS | $ 669, 450. 02| $ 675, 012. 83|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 669, 450. 02| $ 675, 012. 83|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 061 -1
VENDOR RANKI NG
CALL ORDER : 061 CONTRACT I D : 20001103061 COUNTI ES : PI KE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 5507(101)

for constructing the Resurfacing and Traffic Stripe on C R
#21 fromC R #6 to C.R #40, south of Troy. Length - 7.143

m.
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 517, 025. 80 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 543, 526. 66 105. 1256%
3 02032 BULLARD EXCAVATI NG, | NC. $ 570, 518. 84 110. 3462%



Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 061 -2
TABULATI ON OF BI DS
CALL ORDER : 061 CONTRACT I D : 20001103061 COUNTI ES : PIKE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 02032
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 212A000 675.000 STA | 24. 50000 16537. 50| 15. 00000 10125. 00| 25. 00000 16875. 00
Machi ne Gradi ng Shoul ders | [ |
0020 305A000 600. 000 CYCP| 9. 00000 5400. 00| 6. 00000 3600. 00| 10. 00000 6000. 00
Borrow, Section 210, (A-2 O Better), | [ |
For M scel | aneous Use [ |
0030 401B100 92220. 000 SYCP| 0. 59000 54409. 80| 0. 56000 51643. 20| 0. 50000 46110. 00
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | [ |
0040 405A000 3500. 000 GAL | 1. 00000 3500. 00| 1. 39000 4865. 00| 1. 50000 5250. 00
Tack Coat | [ |
0050 429A241 7200. 000 TON | 31. 95000 230040. 00| 34. 68000 249696. 00| 33. 28000 239616. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0060 429A246 2433.000 TON | 32.10000 78099. 30| 35. 37000 86055. 21| 36. 13000 87904. 29
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0070 429B244 100. 000 TON | 69. 00000 6900. 00| 54. 93000 5493. 00| 50. 00000 5000. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 3/4" Maximum Aggregate | | |
Size M x, ESAL Range C | [ |
0080 429B252 2280. 000 TON | 30. 64000 69859. 20| 33.98000 77474, 40| 35. 13000 80096. 40
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range C | [ |
0090 600A000 LUMP| 7500. 00000 7500. 00| 10000. 00000 10000. 00| 44217. 15000 44217. 15
Mobi | i zat i on | [ |
0100 652A061 9. 000 ACRE| 400. 00000 3600. 00| 398. 00000 3582. 00| 450. 00000 4050. 00
Seeding (M x 3E) | [ |
0110 656A000 9. 000 ACRE| 400. 00000 3600. 00| 390. 00000 3510. 00| 400. 00000 3600. 00
Mul ching, Cass A Type 1 | [ |
0120 665F000 100. 000 EACH| 4.50000 450. 00| 4.50000 450. 00| 5. 00000 500. 00
Hay Bal es | [ |
0130 665J000 1000. 000 LF | 3. 75000 3750. 00| 3. 21000 3210. 00| 3. 00000 3000. 00
Silt Fence, Type A | [ |
0140 701A031 15.000 M LE]| 890. 00000 13350. 00| 890. 00000 13350. 00| 500. 00000 7500. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 061 -3
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT 1D : 20001103061 COUNTI ES : PIKE
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 02032
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0150 701A035 11.000 M LE] 890. 00000 9790. 00 990. 00000 10890. 00| 500. 00000 5500. 00

Solid Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick) |
0160 701A045 2.000 M LE| 600. 00000 1200. 00

Construction Fuel (MaximumBid Limted
To $ 26, 000. 00) I

SECTI ON TOTALS | $ 517, 025. 80 $ 570, 518. 84

I
| |
[ 600. 00000 1200. 00| 750. 00000 1500. 00
Broken Yellow, O ass 2, Type A Traffic | [
Stripe (0.09" Thick) | [ |
0170 701C000 2.000 M LE| 300. 00000 600. 00| 300. 00000 600. 00| 750. 00000 1500. 00
Broken Tenporary Traffic Stripe | [ |
0180 701C001 11.000 M LE| 320. 00000 3520. 00| 320. 00000 3520. 00| 350. 00000 3850. 00
Solid Tenporary Traffic Stripe | [ |
0190 703A002 100. 000 SQFT| 2. 00000 200. 00| 2.00000 200. 00| 20. 00000 2000. 00
Traffic Control Markings, Class 2, Type | [
A I I
0200 703D001 100. 000 SQFT| 1. 00000 100. 00| 1. 00000 100. 00| 20. 00000 2000. 00
Tenporary Traffic Control Markings | | |
0210 740B000 195. 000 SQFT| 16. 00000 3120. 00| 12. 63000 2462. 85| 10. 00000 1950. 00
Construction Signs | | |
0220 7400000 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 2500. 00000 2500. 00
Pil ot Car | [ |
0230 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
I I
I I
I I

CONTRACT TOTALS | $ 517, 025. 80 $  543,526. 66| $  570,518.84




ALABAVA DEPARTMENT OF TRANSPORTATI ON

11/ 07/ 00
VENDOR RANKI NG
CALL ORDER . 062 CONTRACT I D : 20001103062 COUNTI ES : PI KE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT( S)

for constructing the Bridge Replacenent (R C Bridge Cul vert)
on C.R #25 at Lynn MI| Creek, north of Goshen. Length

DATE :

PAGE : 062 -1

BR- 5515( 102)

. 0000%
. 3649%
. 3982%
. 4546%
. 7981%
. 8854%

0.030 mi.
SET- ASI DE :
TOTAL
RANK VENDOR NO. / NAME BI D
1 14001 NEVELL ROADBUI LDERS, | NC. $ 167, 265. 90
2 12019 LEVERETT CONSTRUCTI ON COVPANY $ 171,221. 72
3 14029 NEWWVAN CONSTRUCTI ON COMPANY, L.L.C $ 172, 949. 98
4 08017 H & L CONSTRUCTI ON, | NC. $ 219,878.78
5 04009 W W DYAR & SONS, | NC $ 227, 144.00
6 06005 FLOYD CONSTRUCTI ON COVPANY, | NC. $ 238,998.70



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 062 -2
TABULATI ON OF BI DS

CALL ORDER : 062 CONTRACT I D : 20001103062 COUNTI ES : PI KE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE
| (1) 14001 | (2) 12019 | (3) 14029
| NEVELL ROADBUI LDERS, | NC. | LEVERETT CONSTRUCTI ON COVPAN| NEWWVAN CONSTRUCTI ON COVPANY,
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 206B000 LUMP| 10000. 00000 10000. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
Removal OF O d Box Culvert , Station | [ |
250+88 | [ |
0020 210D021 500. 000 CYIP| 5. 25000 2625. 00| 8. 00000 4000. 00| 8. 00000 4000. 00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A4 or Better) | [ |
0030 214A000 928. 000 CUYD| 3. 00000 2784. 00| 3. 00000 2784. 00| 7.00000 6496. 00
Structure Excavation | [ |
0040 214B001 284.000 CUYD| 5. 00000 1420. 00| 25. 00000 7100. 00| 24. 00000 6816. 00
Foundati on Backfill, Commerci al | [ |
0050 301A072 260. 000 SYCP| 7. 75000 2015. 00| 12. 00000 3120. 00| 12. 00000 3120. 00
G anul ar Soil Base Course, Type B, Road | [ |
M xed, 6" Conpacted Thi ckness | | |
0060 401A000 191. 000 SYCP| 2. 00000 382. 00| 2.00000 382. 00| 2.00000 382. 00
Bi t um nous Treatnment A | | |
0070 429A201 20.000 TON | 175. 00000 3500. 00| 120. 00000 2400. 00| 120. 00000 2400. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0080 502A000 43866. 000 LB | 0. 40000 17546. 40| 0. 42000 18423. 72| 0. 53000 23248. 98
St eel Rei nforcenent | | |
0090 524A011 308. 000 CUYD| 249. 00000 76692. 00| 307. 00000 94556. 00| 249. 00000 76692. 00
Cul vert Concrete (Cast In Place) | | |
0100 600A000 LUMP| 17500. 00000 17500. 00| 4170. 00000 4170. 00| 8650. 00000 8650. 00
Mobi |'i zati on [ |
0110 610C001 221.000 TON | 25. 50000 5635. 50| 26. 00000 5746. 00| 32. 00000 7072. 00
Loose Riprap, Cass 2 | | |
0120 610D003 210. 000 SQYDO| 4. 00000 840. 00| 2.50000 525. 00| 3. 00000 630. 00
Filter Bl anket, Geotextile | |
0130 630A000 175.000 LF | 21. 00000 3675. 00| 21. 00000 3675. 00| 21. 00000 3675. 00
Steel Beam Guardrail, dass A Type 1 | | |
0140 630C070 4.000 EACH| 1850. 00000 7400. 00| 1850. 00000 7400. 00| 1850. 00000 7400. 00
Quardrail End Anchor, Type 10 Series | | |
0150 652A061 1.000 ACRE| 1000. 00000 1000. 00| 800. 00000 800. 00| 200. 00000 200. 00
Seeding (M x 3E) | | |
0160 656A000 1.000 ACRE| 1000. 00000 1000. 00| 600. 00000 600. 00| 200. 00000 200. 00
Mul ching, Cass A Type 1 | | |
0170 656A001 1.000 ACRE| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 200. 00000 200. 00
I I

Mul ching, Class A Type 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 062 -3
TABULATI ON OF BI DS

CALL ORDER : 062 CONTRACT I D : 20001103062 COUNTI ES : PIKE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 14001 | (2) 12019 | (3) 14029
| NEVELL ROADBUI LDERS, | NC. | LEVERETT CONSTRUCTI ON COVPAN| NEWWVAN CONSTRUCTI ON COVPANY,
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 665F000 50. 000 EACH| 0. 50000 25. 00| 6. 00000 300. 00| 2.00000 100. 00
Hay Bal es | [ |
0190 665J000 300.000 LF | 0. 50000 150. 00| 3. 50000 1050. 00| 3. 00000 900. 00
Silt Fence, Type A | [ |
0200 680A000 LUWP| 500. 00000 500. 00| 0. 00000 0. 00| 3000. 00000 3000. 00
Engi neering Control s | [ |
0210 701A004 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0220 701A012 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0230 701C000 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Broken Tenporary Traffic Stripe | [ |
0240 701C001 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Tenporary Traffic Stripe | [ |
0250 740B000 384.000 SQFT| 14. 00000 5376. 00| 10. 00000 3840. 00| 7. 00000 2688. 00
Construction Signs | [ |
0260 740F002 8.000 EACH| 300. 00000 2400. 00| 200. 00000 1600. 00| 160. 00000 1280. 00
Barri cades, Type 111 | [ |
0270 7401 005 6. 000 EACH 300. 00000 1800. 00| 125. 00000 750. 00| 50. 00000 300. 00
Warni ng Lights, Type B (Detachabl e Head) | [
0280 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 8500. 00000 8500. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 9, 000. 00) | [ |
SECTI ON TOTALS | $ 167, 265. 90| $ 171, 221. 72| $ 172, 949. 98

CONTRACT TOTALS | $ 167, 265. 90| $ 171, 221. 72| $ 172, 949. 98




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 062 -4
TABULATI ON OF BI DS
CALL ORDER : 062 CONTRACT I D : 20001103062 COUNTI ES : PIKE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 08017 | (5) 04009 | (6) 06005
|H & L CONSTRUCTI ON, | NC. | W W DYAR & SONS, | NC. | FLOYD CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 206B000 LUWP| 25000. 00000 25000. 00| 25000. 00000 25000. 00| 20000. 00000 20000. 00
Removal OF O d Box Culvert , Station | | |
250+88 | [ |
0020 210D021 500. 000 CYIP| 8. 40000 4200. 00| 8. 00000 4000. 00| 8. 00000 4000. 00
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0030 214A000 928. 000 CUYD| 8. 00000 7424. 00| 8. 00000 7424. 00| 11. 00000 10208. 00
Structure Excavation | | |
0040 214B001 284.000 CUYD| 38. 00000 10792. 00| 32. 00000 9088. 00| 30. 00000 8520. 00
Foundation Backfill, Commerci al | [ |
0050 301A072 260. 000 SYCP| 12. 60000 3276. 00| 8. 00000 2080. 00| 12. 00000 3120. 00
Granul ar Soil Base Course, Type B, Road | | |
M xed, 6" Conpacted Thi ckness | [ |
0060 401A000 191. 000 SYCP| 2.10000 401. 10| 2.00000 382. 00| 2.00000 382.00
Bi t um nous Treatnment A | [ |
0070 429A201 20. 000 TON | 125. 00000 2500. 00| 85. 00000 1700. 00| 120. 00000 2400. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0080 502A000 43866.000 LB | 0. 48000 21055. 68| 0. 50000 21933. 00| 0. 45000 19739. 70
St eel Rei nforcenent | [ |
0090 524A011 308. 000 CUYD| 330. 00000 101640. 00| 300. 00000 92400. 00| 375. 00000 115500. 00
Cul vert Concrete (Cast In Place) | [ |
0100 600A000 LUWP| 5050. 00000 5050. 00| 20000. 00000 20000. 00| 12650. 00000 12650. 00
Mobi | i zat i on | [ |
0110 610C001 221.000 TON | 35. 00000 7735. 00| 34. 00000 7514. 00| 30. 00000 6630. 00
Loose Riprap, Class 2 | [ |
0120 610D003 210. 000 SQYD| 4.00000 840. 00| 4. 00000 840. 00| 4. 00000 840. 00
Filter Blanket, Ceotextile | [ |
0130 630A000 175.000 LF | 21. 00000 3675. 00| 25. 00000 4375. 00| 21. 00000 3675. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0140 630C070 4.000 EACH| 1850. 00000 7400. 00| 2000. 00000 8000. 00| 1850. 00000 7400. 00
Quardrail End Anchor, Type 10 Series | [ |
0150 652A061 1.000 ACRE| 750. 00000 750. 00| 1650. 00000 1650. 00| 10. 00000 10. 00
Seeding (M x 3E) | [ |
0160 656A000 1.000 ACRE| 750. 00000 750. 00| 1320. 00000 1320. 00| 10. 00000 10. 00
Mul ching, Cass A Type 1 | [ |
0170 656A001 1.000 ACRE| 1000. 00000 1000. 00| 1760. 00000 1760. 00| 10. 00000 10. 00
| I

Mul ching, Class A Type 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 062 -5
TABULATI ON OF BI DS

CALL ORDER : 062 CONTRACT I D : 20001103062 COUNTI ES : PIKE
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 08017 | (5) 04009 | (6) 06005
| H & L CONSTRUCTI ON, | NC. | W W DYAR & SONS, | NC | FLOYD CONSTRUCTI ON COVPANY
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 665F000 50. 000 EACH| 4. 00000 200. 00| 6. 60000 330. 00| 7. 00000 350. 00
Hay Bal es | [ |
0190 665J000 300.000 LF | 4. 50000 1350. 00| 4. 40000 1320. 00| 3. 00000 900. 00
Silt Fence, Type A | [ |
0200 680A000 LUWP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
Engi neering Control s | [ |
0210 701A004 1.000 M LE| 500. 00000 500. 00| 600. 00000 600. 00| 500. 00000 500. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0220 701A012 1.000 M LE| 500. 00000 500. 00| 600. 00000 600. 00| 500. 00000 500. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0230 701C000 1.000 M LE| 500. 00000 500. 00| 400. 00000 400. 00| 500. 00000 500. 00
Broken Tenporary Traffic Stripe | [ |
0240 701C001 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Tenporary Traffic Stripe | [ |
0250 740B000 384.000 SQFT| 10. 00000 3840. 00| 12. 00000 4608. 00| 16. 00000 6144. 00
Construction Signs | [ |
0260 740F002 8.000 EACH| 300. 00000 2400. 00| 265. 00000 2120. 00| 425. 00000 3400. 00
Barri cades, Type 111 | [ |
0270 7401 005 6. 000 EACH 350. 00000 2100. 00| 200. 00000 1200. 00| 185. 00000 1110. 00
Warni ng Lights, Type B (Detachabl e Head) | [
0280 998A000 LUWP| 1500. 00000 1500. 00| 3000. 00000 3000. 00| 9000. 00000 9000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 9, 000. 00) | [ |
SECTI ON TOTALS | $ 219, 878. 78| $ 227, 144. 00| $ 238,998. 70

CONTRACT TOTALS | $ 219, 878. 78| $ 227, 144. 00| $ 238,998. 70




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 064 -1
VENDOR RANKI NG
CALL ORDER . 064 CONTRACT I D : 20001103064 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 5800(13)

for constructing the Resurfacing and Traffic Stripe on C R
#24 fromC R #21 to S.R #25 (U. S. #411), southwest of
Gadsden. Length - 6.018 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 560, 637. 32 100. 0000%
2 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 624,671. 23 111. 4216%
3 04013 DUNN CONSTRUCTI ON COVPANY, | NC. $ 631, 553. 20 112. 6491%
4 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 675, 722. 50 120. 5275%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 064 -2
TABULATI ON OF BI DS

CALL ORDER : 064 CONTRACT 1D : 20001103064 COUNTI ES : ST. CLAIR
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
[ (1) 01018 | (2) 13022 | (3) 04013
| APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CO., | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| |
0010 206EO011 8.000 EACH| 91. 35000 730. 80 87. 00000 696. 00| 99. 25000 794. 00

|
Rermovi ng CGuardrail End Anchor (Type 3) | [ |
0020 305A000 20000. 000 CYCP| 0. 05000 1000. 00| 0. 50000 10000. 00| 1. 00000 20000. 00
Borrow, Section 210, For M scel |l aneous | [ |
Use I I I
0030 405A000 5100. 000 GAL | 0. 00000 0. 00| 0. 50000 2550. 00| 0. 85000 4335. 00
Tack Coat | [ |
0040 429A221 6800. 000 TON | 32. 75000 222700. 00| 32. 00000 217600. 00| 33. 40000 227120. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0050 429B229 9800. 000 TON | 26. 65000 261170. 00| 27. 25000 267050. 00| 29. 75000 291550. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0060 600A000 LUMP| 21708. 00000 21708. 00| 75000. 00000 75000. 00| 18700. 00000 18700. 00
Mobi |'i zati on | [ |
0070 630C022 4.000 EACH| 1680. 00000 6720. 00| 1600. 00000 6400. 00| 1825. 00000 7300. 00
Guardrail End Anchor, Type Speci al | | |
0080 630C050 3.000 EACH 1375. 50000 4126. 50| 1310. 00000 3930. 00| 1495. 00000 4485. 00
Quardrail End Anchor, Type 20 Series | | |
0090 630C070 5.000 EACH 1312. 50000 6562. 50| 1250. 00000 6250. 00| 1425. 00000 7125. 00
Quardrail End Anchor, Type 10 Series | | |
0100 701A031 12.000 M LE| 997. 50000 11970. 00| 950. 00000 11400. 00| 1070. 00000 12840. 00
Solid Wite, Oass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0110 701A035 10. 000 M LE| 1155. 00000 11550. 00| 1100. 00000 11000. 00| 1200. 00000 12000. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0120 701A045 3.000 M LE] 682. 50000 2047. 50| 650. 00000 1950. 00| 685. 00000 2055. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0130 701C000 6.000 M LE| 262. 50000 1575. 00| 250. 00000 1500. 00| 365. 00000 2190. 00
Broken Tenporary Traffic Stripe | [ |
0140 701C001 20.000 M LE 315. 00000 6300. 00| 300. 00000 6000. 00| 410. 00000 8200. 00
Solid Tenporary Traffic Stripe | [ |
0150 703A002 200. 000 SQFT| 2.10000 420. 00| 2.00000 400. 00| 2.30000 460. 00
| I
I I

Traffic Control Markings, Class 2, Type |
A I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 064 -3
TABULATI ON OF BI DS
CALL ORDER : 064 CONTRACT I D : 20001103064 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 01018 | (2) 13022 | (3) 04013
| APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CO., | DUNN CONSTRUCTION CO., |INC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 740B000 213.000 SQFT| 8. 29000 1765. 77| 13. 71000 2920. 23| 9. 65000 2055. 45
Construction Signs | [ |
0170 740EO00 25.000 EACH| 11. 65000 291. 25| 1. 00000 25. 00| 13. 75000 343.75
Cones (36 Inches High) | [ |
0180 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 10000. 00000 10000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 37, 500. 00) | | I
SECTI ON TOTALS | $ 560, 637. 32| $ 624, 671. 23| $ 631, 553. 20
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 560, 637. 32| $ 624, 671. 23| $ 631, 553. 20




Traffic Control Markings, Cass 2, Type |
A I

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 064 -4
TABULATI ON OF BI DS
CALL ORDER : 064 CONTRACT I D : 20001103064 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 07002 | |
| GOOD HOPE CONTRACTI NG CO., || |
LINE NO/ ITEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001 TOTAL
I I I
0010 206E011 8.000 EACH| 87. 00000 696. 00| |
Renmovi ng Guardrail End Anchor (Type 3) | | |
0020 305A000 20000. 000 CYCP| 2. 00000 40000. 00| |
Borrow, Section 210, For M scel |l aneous | | |
Use I I I
0030 405A000 5100. 000 GAL | 1. 40000 7140. 00| |
Tack Coat | [ |
0040 429A221 6800. 000 TON | 32. 26000 219368. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | | |
Size M x, ESAL Range B | [ |
0050 429B229 9800. 000 TON | 29. 79000 291942. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range B | [ |
0060 600A000 LUWP| 65060. 00000 65060. 00| |
Mobi |i zati on | | |
0070 630C022 4.000 EACH 1600. 00000 6400. 00| |
Guardrail End Anchor, Type Speci al | [ |
0080 630C050 3.000 EACH 1310. 00000 3930. 00| |
Guardrail End Anchor, Type 20 Series | [ |
0090 630C070 5.000 EACH 1250. 00000 6250. 00| |
Guardrail End Anchor, Type 10 Series | [ |
0100 701A031 12. 000 M LE]| 940. 00000 11280. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | | |
0110 701A035 10. 000 M LE 1050. 00000 10500. 00| |
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0120 701A045 3.000 M LE 600. 00000 1800. 00| |
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | | |
0130 701C000 6.000 M LE] 320. 00000 1920. 00| |
Broken Tenporary Traffic Stripe | [ |
0140 701C001 20.000 M LE] 360. 00000 7200. 00| |
Solid Tenporary Traffic Stripe | [ |
0150 703A002 200. 000 SQFT| 2. 00000 400. 00| |
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 064 -5
TABULATI ON OF BI DS

CALL ORDER : 064 CONTRACT 1D : 20001103064 COUNTI ES : ST. CLAIR
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (4) 07002

|

| GOOD HOPE CONTRACTING CO., ||

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 740B000 213.000 SQFT| 8. 50000 1810. 50| |
Construction Signs | | |
0170 740E000 25.000 EACH 1. 00000 25. 00| |
Cones (36 Inches High) | [ |
0180 998A000 LUWP| 1. 00000 1. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 37,500. 00) | [ |
SECTI ON TOTALS | $ 675, 722. 50| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 675, 722.50] |




11/ 07/ 00

CALL ORDER

LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

065 CONTRACT I D :
11/03/00 10:00 AM DI STRI CT :

CONTRACT TIME

CONTRACT DESCRI PTI ON
for constructing the Intersection |nprovenents (G ade,
Drain
#31) at the intersection of Massey Road, Vestavia Forest
Place, and Pizitz Drive in Vestavia Hills. Length -
m .

Pave,

SET- ASI DE :

Traffic Stripe

VENDOR RANKI NG

20001103065
03
60 Wor ki ng Days

& Signals) on SSR #3 (U S

0.211

COUNTI ES :

(avai |l abl e days)

PROJECT( S)

JEFFERSON

DATE :

PAGE : 065 -1

STPAA- 7012( 18)

RANK

O~NOODWNE

VENDOR NO. / NAME

RI CHARDS & SONS CONSTRUCTION CO., | NC

APAC- ALABAMA, | NC.

WALKER PATTON COWVPANY, | NC.

Pl NKERTON CONSTRUCTI ON, | NC.

R E. GRILLS CONSTRUCTION CO., INC.
W W DYAR & SONS, | NC.

RUSSO CORPORATI ON

HENDERSON EXCAVATI NG COVPANY, | NC.

755, 557.
864, 817.
958, 390.
1, 087, 995.

. 0000%
. 4510%
.6711%
. 3662%
. 6900%
. 1429%
. 0900%

7926%



I mproved Bitum nous Concrete Binder
Layer, Patching, 1"
Size Mx,

Maxi mum Aggr egat e
ESAL Range C

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 065 -2
TABULATI ON OF BI DS
CALL ORDER : 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 18050 | (2) 01018 | (3) 16048
| R CHARDS & SONS CONSTRUCTI ON| APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| I I
0010 201A000 LUMP| 4500. 00000 4500. 00| 8420. 00000 8420. 00| 26250. 00000 26250. 00
Clearing & Grubbing (Approximately 3 | [ |
Acr es) | [ |
0020 206B000 LUWP| 10000. 00000 10000. 00| 3640. 00000 3640. 00| 7750. 00000 7750. 00
Removal OF O d Box Cul vert Sta. | | |
412+25(Lt) | | |
0030 206D000 706.000 LF | 3. 00000 2118. 00| 8. 85000 6248. 10| 5. 00000 3530. 00
Removi ng Pi pe | [ |
0040 206D001 250.000 LF | 3. 00000 750. 00| 1. 30000 325. 00| 1. 75000 437.50
Removi ng Cuar dr ai | | [ |
0050 206D009 66.000 LF | 30. 00000 1980. 00| 59. 32000 3915. 12| 50. 00000 3300. 00
Rermovi ng New Jersey Barrier Rail | [ |
0060 206E001 1.000 EACH 250. 00000 250. 00| 399. 91000 399. 91| 300. 00000 300. 00
Rermoving Inlets | [ |
0070 206E008 3.000 EACH 175. 00000 525. 00| 77.25000 231. 75| 100. 00000 300. 00
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0080 210A000 4068. 000 CYIP| 4.00000 16272. 00| 6. 98000 28394. 64| 10. 00000 40680. 00
Uncl assi fied Excavation | [ |
0090 214A000 1371. 000 CUYD| 6. 00000 8226. 00| 7.49000 10268. 79| 8. 00000 10968. 00
Structure Excavation | [ |
0100 214B001 404.000 CUYD| 25. 00000 10100. 00| 19. 77000 7987. 08| 22.50000 9090. 00
Foundati on Backfill, Commerci al | [ |
0110 305B060 734.000 TCP| 12. 50000 9175. 00| 15. 99000 11736. 66| 22.50000 16515. 00
Crushed Aggregate, Section 825, Crusher | [ |
Stone, 1 1/8" Down, For M scell aneous | | |
Use | I I
0120 405A000 561. 000 GAL | 3.10000 1739. 10| 1.57000 880. 77| 2.95000 1654. 95
Tack Coat | [ |
0130 429A241 383.000 TON | 59. 25000 22692. 75| 49. 60000 18996. 80| 56. 50000 21639. 50
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0140 429B241 980. 000 TON | 49. 25000 48265. 00| 41. 08000 40258. 40| 47.00000 46060. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range C | [ |
0150 429B245 10. 000 TON | 183. 00000 1830. 00| 346. 18000 3461. 80| 125. 00000 1250. 00
| I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 065 -3
TABULATI ON OF BI DS

CALL ORDER : 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 18050 | (2) 01018 | (3) 16048
| R CHARDS & SONS CONSTRUCTI ON| APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 429C240 1015. 000 TON | 48. 00000 48720. 00| 38. 38000 38955. 70| 45. 00000 45675. 00
I mproved Bitum nous Concrete Base Layer, | [ |
1" Maxi mum Aggregate Size Mx, ESAL | | |
Range C | | |
0170 502A000 20869. 000 LB | 0. 42000 8764. 98| 0. 52000 10851. 88| 0. 94000 19616. 86
St eel Rei nforcenent | [ |
0180 524A011 76.000 CUYD| 275. 00000 20900. 00| 742. 63000 56439. 88| 625. 00000 47500. 00
Cul vert Concrete (Cast In Place) | [ |
0190 524B011 64. 000 CUYD| 350. 00000 22400. 00| 742. 63000 47528. 32| 625. 00000 40000. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0200 530A001 635.000 LF | 20. 00000 12700. 00| 30. 35000 19272. 25| 28. 14000 17868. 90
18" Roadway Pipe (Cass 3 RC) | | |
0210 530A002 138.000 LF | 26. 00000 3588. 00| 39. 47000 5446. 86| 35. 81000 4941. 78
24" Roadway Pipe (Class 3 RC) | | |
0220 530A003 40.000 LF | 36. 00000 1440. 00| 52. 51000 2100. 40| 55. 00000 2200. 00
30" Roadway Pipe (Class 3 RC.) | | |
0230 530A006 169. 000 LF | 75. 00000 12675. 00| 90. 13000 15231. 97| 94. 83000 16026. 27
48" Roadway Pipe (Cass 3 RC.) | | |
0240 600A000 LUWP| 65000. 00000 65000. 00| 6800. 00000 6800. 00| 36519. 00000 36519. 00
Mobi |'i zati on | [ |
0250 601A000 1.000 EACH 5000. 00000 5000. 00| 627. 84000 627. 84| 7000. 00000 7000. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0260 602A000 13. 000 EACH 64. 00000 832. 00| 160. 00000 2080. 00| 50. 00000 650. 00
R ght O Way Markers | [ |
0270 606A000 100. 000 LF | 7.00000 700. 00| 8. 70000 870. 00| 8. 45000 845. 00
6" Underdrain Pipe | [ |
0280 610C001 815.000 TON | 22.50000 18337. 50| 30. 95000 25224, 25| 22.01000 17938. 15
Loose Riprap, Class 2 | [ |
0290 610D000 641. 000 SQYD| 4.00000 2564. 00| 1. 00000 641. 00| 2.03000 1301. 23
Fi | ter Bl anket | [ |
0300 614A000 154. 000 CUYD| 150. 00000 23100. 00| 196. 73000 30296. 42| 267. 00000 41118. 00
Sl ope Pavi ng | [ |
0310 618B002 87.000 SQYD| 90. 00000 7830. 00| 45. 85000 3988. 95| 30. 00000 2610. 00
Concrete Driveway, 6" Thick | [ |
0320 619A003 1.000 EACH 375. 00000 375. 00| 985. 00000 985. 00| 400. 00000 400. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0330 619A007 1.000 EACH 750. 00000 750. 00| 1747. 00000 1747. 00| 600. 00000 600. 00
48" Roadway Pipe End Treatnent, Class 1 | [ |
0340 620A000 3.000 cuyp 500. 00000 1500. 00| 1091. 80000 3275. 40| 912. 00000 2736. 00
| |

M nor Structure Concrete |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 065 -4
TABULATI ON OF BI DS

CALL ORDER : 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 18050 | (2) 01018 | (3) 16048
| R CHARDS & SONS CONSTRUCTI ON| APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

0350 621A000 4.000 EACH 1250. 00000 5000. 00| 1256. 60000 5026. 40| 1375. 00000 5500. 00
Junction Boxes, Type 1, 1P O 5 | [ |

0360 621A031 11. 000 EACH 1750. 00000 19250. 00| 2729. 50000 30024. 50| 2175. 00000 23925. 00
Juncti on Boxes, Type 1 (Special) | [ |

0370 621C001 22.000 EACH 1000. 00000 22000. 00| 1392. 56000 30636. 32| 1655. 00000 36410. 00
Inlets, Type B | [ |

0380 621C017 1.000 EACH 2500. 00000 2500. 00| 1746. 88000 1746. 88| 2075. 00000 2075. 00
Inlets, Type S1 O S3 (2 Wng) | [ |

0390 621C020 2.000 EACH 1250. 00000 2500. 00| 1473. 93000 2947. 86| 1375. 00000 2750. 00
Inlets, Type Y | [ |

0400 621C109 1.000 EACH 1500. 00000 1500. 00| 2729. 50000 2729. 50| 2100. 00000 2100. 00
Inlets, Type PD | [ |

0410 621D001 13.000 EACH 400. 00000 5200. 00| 1091. 80000 14193. 40| 525. 00000 6825. 00
Inlet Units, Type B | [ |

0420 621D019 1.000 EACH 315. 00000 315. 00| 491. 31000 491. 31| 525. 00000 525. 00
Inlet Units, Type Y | [ |

0430 621F006 2.000 EACH 350. 00000 700. 00| 1545. 00000 3090. 00| 1500. 00000 3000. 00
Manhol e Units, Type L O M (Sanitary) | [ |

0440 622A002 3.000 EACH 200. 00000 600. 00| 154. 50000 463. 50| 200. 00000 600. 00
Manhol e Covers Reset (Sanitary) | [ |

0450 623C000 434.000 LF | 9. 00000 3906. 00| 21. 83000 9474. 22| 15. 00000 6510. 00
Conbi nation Curb & Cutter, Type C | [ |

0460 630A000 507.000 LF | 20. 00000 10140. 00| 13. 29000 6738. 03] 14. 50000 7351. 50
Steel Beam Guardrail, Cass A Type 1 | [ |

0470 630C001 2.000 EACH 800. 00000 1600. 00| 669. 50000 1339. 00| 700. 00000 1400. 00
Quardrail End Anchor, Type 8 | [ |

0480 630C070 4.000 EACH 1325. 00000 5300. 00| 1287. 50000 5150. 00| 1280. 00000 5120. 00
Quardrail End Anchor, Type 10 Series | [ |

0490 650A000 814.000 CYIP| 15. 00000 12210. 00| 7.37000 5999. 18| 4. 00000 3256. 00
Topsoi | | [ |

0500 651B000 4.000 TON | 50. 00000 200. 00| 51. 55000 206. 20| 150. 00000 600. 00
Agricul tural Linmestone | [ |

0510 652A050 1.000 ACRE| 1000. 00000 1000. 00| 1030. 00000 1030. 00| 1200. 00000 1200. 00
Seeding (M x 1A) | [ |

0520 652A053 1.000 ACRE| 1000. 00000 1000. 00| 1030. 00000 1030. 00| 1200. 00000 1200. 00
Seeding (M x 1E) | [ |

0530 652B050 1.000 ACRE| 800. 00000 800. 00| 824. 00000 824. 00| 350. 00000 350. 00
Tenporary Seeding (M x 1AT) | [ |

0540 652D050 1.000 ACRE| 800. 00000 800. 00| 824. 00000 824. 00| 1200. 00000 1200. 00
Seeding In Stubble (Mx 1A) | [ |

0550 654A001 305. 000 SQvYD| 5. 00000 1525. 00| 5. 15000 1570. 75| 6. 00000 1830. 00

| |

Sol i d Soddi ng (Bernuda) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 18050 | (2) 01018 | (3) 16048
| R CHARDS & SONS CONSTRUCTI ON| APAC- ALABAMA, | NC. | WALKER PATTON COWMPANY, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0560 656A000 2.000 ACRE| 800. 00000 1600. 00| 824. 00000 1648. 00| 900. 00000 1800. 00
Mul ching, Cass A Type 1 | [ |
0570 656A001 1.000 ACRE| 800. 00000 800. 00| 824. 00000 824. 00| 900. 00000 900. 00
Mul ching, Cass A Type 2 | [ |
0580 659A000 231.000 sSQvD| 2. 00000 462. 00| 2. 06000 475. 86| 1. 50000 346. 50
Erosion Control Netting, Class A | [ |
0590 665B000 1.000 ACRE| 800. 00000 800. 00| 824. 00000 824. 00| 900. 00000 900. 00
Tenporary Ml chi ng | [ |
0600 665F000 100. 000 EACH| 6. 00000 600. 00| 3. 14000 314. 00| 3. 00000 300. 00
Hay Bal es | [ |
0610 665G000 500. 000 EACH| 3. 00000 1500. 00| 3. 14000 1570. 00| 3. 00000 1500. 00
Sand Bags | [ |
0620 665J000 1301. 000 LF | 2. 85000 3707. 85| 4.97000 6465. 97| 2.63000 3421. 63
Silt Fence, Type A | [ |
0630 666A001 2.000 ACRE| 50. 00000 100. 00| 51. 50000 103. 00| 425. 00000 850. 00
Pest Control Treatnent | [ |
0640 680A000 LUWP| 6500. 00000 6500. 00| 25235. 00000 25235. 00| 15000. 00000 15000. 00
Engi neering Control s | [ |
0650 701A028 1.000 M LE| 1500. 00000 1500. 00| 1442. 00000 1442. 00| 1400. 00000 1400. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0660 701A032 1.000 M LE| 1500. 00000 1500. 00| 1442. 00000 1442. 00| 1400. 00000 1400. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0670 701A041 1.000 M LE| 1000. 00000 1000. 00| 875. 50000 875. 50| 950. 00000 950. 00
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0680 701A048 1.000 M LE| 1700. 00000 1700. 00| 1648. 00000 1648. 00| 1600. 00000 1600. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0690 701B009 2304.000 LF | 0. 65000 1497. 60| 0. 62000 1428. 48| 0. 60000 1382. 40
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |
0700 701C001 1.000 M LE| 315. 00000 315. 00| 309. 00000 309. 00| 300. 00000 300. 00
Solid Tenporary Traffic Stripe | [ |
0710 703A002 3589. 000 SQFT| 1. 80000 6460. 20| 1. 65000 5921. 85| 1. 70000 6101. 30
Traffic Control Markings, Cass 2, Type | [ |
A | |
0720 703B002 359. 000 SQFT| 1. 80000 646. 20| 1. 65000 592. 35| 1. 70000 610. 30
Traffic Control Legends, dass 2, Type A [ |
0730 710A120 4.000 SQFT]| 17. 50000 70. 00| 21. 63000 86. 52| 16. 00000 64. 00
Class 4, Alum num Fl at Sign Panels | [ |
I I
| |

0. 08" Thickness (Type Il O Type IV |
Backgr ound) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 065 CONTRACT 1D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :

| (1) 18050 | (2) 01018 | (3) 16048

| RI CHARDS & SONS CONSTRUCTI ON| APAC- ALABAMA, | NC. | WALKER PATTON COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0740 710B001 12.000 LF 7. 50000 90. 00 8. 75000 105. 00| 7. 00000 84. 00

I
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |
0750 730B010 LUMP| 2100. 00000 2100. 00
I
I

I
| |
[ 1697. 44000 1697. 44| 2000. 00000 2000. 00
Renmoval OF Existing Traffic Control [ |
System (Partial ) (US-31@ Massey Road And [ |
Pizitz Drive) | [ |
0760 730D010 LUWP| 4525. 00000 4525. 00| 11980. 96000 11980. 96| 4300. 00000 4300. 00
Furni shing And Installing Traffic | [ |
Control System (Partial)(US-31@ Massey | [ |
Road And Pizitz Drive) | [ |
0770 730E000 8.000 EACH 885. 00000 7080. 00| 1783. 96000 14271. 68| 800. 00000 6400. 00
Metal Traffic Signal Pole Foundation | | |
0780 730Q000 8. 000 EACH 2850. 00000 22800. 00| 3163. 13000 25305. 04| 2700. 00000 21600. 00
Traffic Signal Strain Pole | | |
0790 730HO00 4550. 000 LF | 2. 65000 12057. 50| 3. 09000 14059. 50| 2.50000 11375. 00
Loop Detector | | |
0800 7301 000 5610. 000 LF | 1. 50000 8415. 00| 1. 03000 5778. 30| 1. 40000 7854. 00
Shi el ded Loop Detector Home-Run Cabl e | | |
0810 730J000 25.000 EACH 160. 00000 4000. 00| 164. 80000 4120. 00| 150. 00000 3750. 00
Loop Detector Anmplifier | | |
0820 730K000 12. 000 EACH| 370. 00000 4440. 00| 283. 25000 3399. 00| 350. 00000 4200. 00
Traffic Signal Junction Box | [ |
0830 730LO00 40.000 LF | 5. 25000 210. 00| 1. 03000 41. 20| 5. 00000 200. 00
3/4", Metallic, Conduit | | |
0840 730L002 40.000 LF | 6. 40000 256. 00| 4.12000 164. 80| 6. 00000 240. 00
1", Metallic, Conduit | | |
0850 730L003 150. 000 LF | 5. 25000 787. 50| 4.12000 618. 00| 5. 00000 750. 00
1", Non-Metallic, Conduit | | |
0860 730L0O05 420.000 LF | 6. 40000 2688. 00| 4.12000 1730. 40| 6. 00000 2520. 00
2", Non-Metallic, Conduit | | |
0870 730P0O01 16. 000 EACH| 315. 00000 5040. 00| 395. 00000 6320. 00| 300. 00000 4800. 00
Vehi cul ar Signal Head, 12 Inch 3 Section| | |
0880 730P002 4.000 EACH 425. 00000 1700. 00| 868. 29000 3473. 16| 400. 00000 1600. 00
Vehi cul ar Signal Head, 12 Inch 5 Section| | |
0890 730R003 1. 000 EACH| 7875. 00000 7875. 00| 10330. 90000 10330. 90| 750. 00000 750. 00
Traffic Controller, Type Ill, 8 Phase | [ |
0900 730T000 2.000 EACH 325. 00000 650. 00| 423. 33000 846. 66| 300. 00000 600. 00
Wyod Pol e | | |
0910 740B000 486. 000 SQFT| 8. 00000 3888. 00| 8. 20000 3985. 20| 7.50000 3645. 00
I I

Construction Signs |
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TABULATI ON OF BI DS
CALL ORDER : 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 18050 | (2) 01018 | (3) 16048
| R CHARDS & SONS CONSTRUCTI ON| APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0920 740D000 175. 000 EACH| 45. 00000 7875. 00| 50. 23000 8790. 25| 40. 00000 7000. 00
Channel i zi ng Druns | [ |
0930 740EO000 30. 000 EACH| 12. 75000 382. 50| 13. 20000 396. 00| 10. 00000 300. 00
Cones (36 Inches High) | [ |
0940 740F002 10. 000 EACH| 210. 00000 2100. 00| 188. 35000 1883. 50| 160. 00000 1600. 00
Barri cades, Type 111 | [ |
0950 7401 005 6. 000 EACH| 137. 00000 822. 00| 132. 00000 792. 00| 120. 00000 720. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0960 740MD0O0O 30. 000 EACH 9. 00000 270. 00| 8. 54000 256. 20| 6. 50000 195. 00
Wi ght For Cone | [ |
0970 741C010 1.000 EACH 1575. 00000 1575. 00| 1883. 52000 1883. 52| 1350. 00000 1350. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0980 998A000 LUWP| 0. 00000 0. 00| 1. 26000 1. 26| 1000. 00000 1000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 23, 000. 00) | [ |
SECTI ON TOTALS | $ 626, 030. 68| $ 716, 498. 49| $ 736, 657. 77
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 626, 030. 68| $ 716, 498. 49| $ 736, 657. 77




I nproved Bitum nous Concrete Binder

Layer, Patching, 1" Maxi num Aggregate

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 065 -8
TABULATI ON OF BI DS
CALL ORDER . 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 16039 | (5) 07003 | (6) 04009
| PI NKERTON CONSTRUCTI ON, INC.| R E. GRILLS CONSTRUCTION CO |W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Tot al
I I I
0010 201A000 LUWP| 25000. 00000 25000. 00| 37000. 00000 37000. 00| 20000. 00000 20000. 00
Clearing & Grubbing (Approxinately 3 | [ |
Acres) | [ |
0020 206B000 LUMP| 5000. 00000 5000. 00| 15000. 00000 15000. 00| 20000. 00000 20000. 00
Rermoval OF O d Box Cul vert Sta. | [ |
412+25( Lt) | | |
0030 206D000 706.000 LF | 5. 00000 3530. 00| 5. 00000 3530. 00| 4. 00000 2824. 00
Renovi ng Pi pe | [ |
0040 206D001 250.000 LF | 1. 50000 375. 00| 1. 25000 312. 50| 4. 00000 1000. 00
Renovi ng Guardrai l | [ |
0050 206D009 66. 000 LF | 10. 00000 660. 00| 11. 00000 726. 00| 4. 00000 264. 00
Renovi ng New Jersey Barrier Rail | [ |
0060 206E001 1. 000 EACH| 250. 00000 250. 00| 281. 00000 281. 00| 500. 00000 500. 00
Renmoving Inlets | [ |
0070 206E008 3.000 EACH 100. 00000 300. 00| 75. 00000 225. 00| 140. 00000 420. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0080 210A000 4068. 000 CYIP| 7.00000 28476. 00| 10. 00000 40680. 00| 11. 00000 44748. 00
Uncl assi fi ed Excavation | | |
0090 214A000 1371. 000 CUYD 8. 00000 10968. 00| 5. 00000 6855. 00| 14. 00000 19194. 00
Structure Excavation | | |
0100 214B001 404. 000 CUYD| 20. 00000 8080. 00| 16. 00000 6464. 00| 28. 00000 11312. 00
Foundation Backfill, Commerci al | [ |
0110 305B060 734.000 TCIP| 22. 00000 16148. 00| 12. 00000 8808. 00| 28. 00000 20552. 00
Crushed Aggregate, Section 825, Crusher | | |
Stone, 1 1/8" Down, For M scell aneous | [ |
Use I I I
0120 405A000 561. 000 GAL | 3. 25000 1823. 25| 2. 00000 1122. 00| 3. 20000 1795. 20
Tack Coat | [ |
0130 429A241 383.000 TON | 62. 00000 23746. 00| 56. 00000 21448. 00| 64. 00000 24512. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0140 429B241 980. 000 TON | 52. 00000 50960. 00| 46. 00000 45080. 00| 55. 00000 53900. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range C | [ |
0150 429B245 10. 000 TON | 192. 00000 1920. 00| 400. 00000 4000. 00| 195. 00000 1950. 00
I I I
| | I
I I I

Size M x, ESAL Range C
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TABULATI ON OF BI DS

CALL ORDER : 065 CONTRACT 1D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16039 | (5) 07003 | (6) 04009

|
| PI NKERTON CONSTRUCTI ON, INC. | R E. GRILLS CONSTRUCTION CO |W W DYAR & SONS, | NC

LINE NO/ ITEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B I e N N N N
0160 429C240 1015. 000 TON | 50. 00000 50750. 00| 43. 00000 43645. 00| 51. 00000 51765. 00
I mproved Bitum nous Concrete Base Layer, | [ |
1" Maxi mum Aggregate Size Mx, ESAL | | |
Range C | | |
0170 502A000 20869. 000 LB | 0. 75000 15651. 75| 0. 50000 10434. 50| 0. 55000 11477. 95
St eel Rei nforcenent | [ |
0180 524A011 76.000 CUYD| 325. 00000 24700. 00| 275. 00000 20900. 00| 550. 00000 41800. 00
Cul vert Concrete (Cast In Place) | [ |
0190 524B011 64. 000 CUYD| 350. 00000 22400. 00| 500. 00000 32000. 00| 750. 00000 48000. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0200 530A001 635.000 LF | 27.50000 17462. 50| 25. 00000 15875. 00| 26. 00000 16510. 00
18" Roadway Pipe (Cass 3 RC) | | |
0210 530A002 138.000 LF | 33. 50000 4623. 00| 35. 00000 4830. 00| 32. 00000 4416. 00
24" Roadway Pipe (Class 3 RC) | | |
0220 530A003 40.000 LF | 41. 50000 1660. 00| 45. 00000 1800. 00| 42.00000 1680. 00
30" Roadway Pipe (Class 3 RC.) | | |
0230 530A006 169. 000 LF | 71. 00000 11999. 00| 120. 00000 20280. 00| 54. 00000 9126. 00
48" Roadway Pipe (Cass 3 RC.) | | |
0240 600A000 LUWP| 50000. 00000 50000. 00| 59000. 00000 59000. 00| 50000. 00000 50000. 00
Mobi |'i zati on | [ |
0250 601A000 1.000 EACH 10000. 00000 10000. 00| 10000. 00000 10000. 00| 5000. 00000 5000. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0260 602A000 13. 000 EACH 150. 00000 1950. 00| 90. 00000 1170. 00| 100. 00000 1300. 00
R ght O Way Markers | [ |
0270 606A000 100. 000 LF | 7.00000 700. 00| 15. 00000 1500. 00| 10. 00000 1000. 00
6" Underdrain Pipe | [ |
0280 610C001 815.000 TON | 18. 00000 14670. 00| 19. 00000 15485. 00| 32. 00000 26080. 00
Loose Riprap, Class 2 | [ |
0290 610D000 641. 000 SQYD| 3. 00000 1923. 00| 3. 00000 1923. 00| 5. 00000 3205. 00
Fi | ter Bl anket | [ |
0300 614A000 154. 000 CUYD| 195. 00000 30030. 00| 175. 00000 26950. 00| 300. 00000 46200. 00
Sl ope Pavi ng | [ |
0310 618B002 87.000 SQYD| 30. 00000 2610. 00| 50. 00000 4350. 00| 34. 00000 2958. 00
Concrete Driveway, 6" Thick | [ |
0320 619A003 1.000 EACH 450. 00000 450. 00| 400. 00000 400. 00| 700. 00000 700. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0330 619A007 1.000 EACH 1500. 00000 1500. 00| 700. 00000 700. 00| 1500. 00000 1500. 00
48" Roadway Pipe End Treatnent, Class 1 | [ |
0340 620A000 3.000 cuyp 500. 00000 1500. 00| 300. 00000 900. 00| 500. 00000 1500. 00
| |

M nor Structure Concrete |
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TABULATI ON OF BI DS

CALL ORDER : 065 CONTRACT 1D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16039 | (5) 07003 | (6) 04009

|
| PI NKERTON CONSTRUCTI ON, INC. | R E. GRILLS CONSTRUCTION CO |W W DYAR & SONS, | NC

LINE NO/ ITEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0350 621A000 4.000 EACH 1500. 00000 6000. 00| 1300. 00000 5200. 00| 2200. 00000 8800. 00
Junction Boxes, Type 1, 1P O 5 | [ |

0360 621A031 11. 000 EACH 2500. 00000 27500. 00| 2500. 00000 27500. 00| 2400. 00000 26400. 00
Juncti on Boxes, Type 1 (Special) | [ |

0370 621C001 22.000 EACH 1356. 00000 29832. 00| 1700. 00000 37400. 00| 1800. 00000 39600. 00
Inlets, Type B | [ |

0380 621C017 1.000 EACH 3000. 00000 3000. 00| 2000. 00000 2000. 00| 2200. 00000 2200. 00
Inlets, Type S1 O S3 (2 Wng) | [ |

0390 621C020 2.000 EACH 1438. 00000 2876. 00| 1400. 00000 2800. 00| 1800. 00000 3600. 00
Inlets, Type Y | [ |

0400 621C109 1.000 EACH 4000. 00000 4000. 00| 2500. 00000 2500. 00| 3000. 00000 3000. 00
Inlets, Type PD | [ |

0410 621D001 13. 000 EACH 350. 00000 4550. 00| 600. 00000 7800. 00| 400. 00000 5200. 00
Inlet Units, Type B | [ |

0420 621D019 1.000 EACH 350. 00000 350. 00| 500. 00000 500. 00| 400. 00000 400. 00
Inlet Units, Type Y | [ |

0430 621F006 2.000 EACH 650. 00000 1300. 00| 300. 00000 600. 00| 400. 00000 800. 00
Manhol e Units, Type L O M (Sanitary) | [ |

0440 622A002 3.000 EACH 350. 00000 1050. 00| 500. 00000 1500. 00| 300. 00000 900. 00
Manhol e Covers Reset (Sanitary) | [ |

0450 623C000 434.000 LF | 12. 00000 5208. 00| 9. 00000 3906. 00| 12. 00000 5208. 00
Conbi nation Curb & Cutter, Type C | [ |

0460 630A000 507.000 LF | 15. 00000 7605. 00| 13. 00000 6591. 00| 16. 00000 8112. 00
Steel Beam Guardrail, Cass A Type 1 | [ |

0470 630C001 2.000 EACH 715. 00000 1430. 00| 650. 00000 1300. 00| 800. 00000 1600. 00
Quardrail End Anchor, Type 8 | [ |

0480 630C070 4.000 EACH 1375. 00000 5500. 00| 1250. 00000 5000. 00| 1450. 00000 5800. 00
Quardrail End Anchor, Type 10 Series | [ |

0490 650A000 814.000 CYIP| 10. 00000 8140. 00| 9. 00000 7326. 00| 12. 00000 9768. 00
Topsoi | | [ |

0500 651B000 4.000 TON | 60. 00000 240. 00| 51. 00000 204. 00| 55. 00000 220.00
Agricul tural Linmestone | [ |

0510 652A050 1.000 ACRE| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 1100. 00000 1100. 00
Seeding (M x 1A) | [ |

0520 652A053 1.000 ACRE| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 1100. 00000 1100. 00
Seeding (M x 1E) | [ |

0530 652B050 1.000 ACRE| 900. 00000 900. 00| 800. 00000 800. 00| 880. 00000 880. 00
Tenporary Seeding (M x 1AT) | [ |

0540 652D050 1.000 ACRE| 1500. 00000 1500. 00| 800. 00000 800. 00| 880. 00000 880. 00
Seeding In Stubble (Mx 1A) | [ |

0550 654A001 305. 000 SQvYD| 4. 50000 1372. 50| 7.00000 2135. 00| 6. 00000 1830. 00

| |

Sol i d Soddi ng (Bernuda) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 065 -11
TABULATI ON OF BI DS

CALL ORDER : 065 CONTRACT 1D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16039 | (5) 07003 | (6) 04009

|
| PI NKERTON CONSTRUCTI ON, INC. | R E. GRILLS CONSTRUCTION CO |W W DYAR & SONS, | NC

LINE NO/ ITEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0560 656A000 2.000 ACRE| 1000. 00000 2000. 00| 800. 00000 1600. 00| 880. 00000 1760. 00
Mul ching, Cass A Type 1 | [ |

0570 656A001 1.000 ACRE| 1500. 00000 1500. 00| 800. 00000 800. 00| 880. 00000 880. 00
Mul ching, Cass A Type 2 | [ |

0580 659A000 231.000 sSQvD| 2. 00000 462. 00| 5. 00000 1155. 00| 5. 00000 1155. 00
Erosion Control Netting, Class A | [ |

0590 665B000 1.000 ACRE| 900. 00000 900. 00| 800. 00000 800. 00| 880. 00000 880. 00
Tenporary Ml chi ng | [ |

0600 665F000 100. 000 EACH| 5. 00000 500. 00| 4. 00000 400. 00| 5. 00000 500. 00
Hay Bal es | [ |

0610 665G000 500. 000 EACH| 4. 00000 2000. 00| 2. 00000 1000. 00| 5. 00000 2500. 00
Sand Bags | [ |

0620 665J000 1301. 000 LF | 3. 50000 4553. 50| 4. 00000 5204. 00| 5. 00000 6505. 00
Silt Fence, Type A | [ |

0630 666A001 2.000 ACRE| 30. 00000 60. 00| 100. 00000 200. 00| 30. 00000 60. 00
Pest Control Treatnent | [

0640 680A000 LUWP| 40000. 00000 40000. 00| 25000. 00000 25000. 00| 15000. 00000 15000. 00
Engi neering Control s | [ |

0650 701A028 1.000 M LE| 1540. 00000 1540. 00| 1400. 00000 1400. 00| 1400. 00000 1400. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |

0660 701A032 1.000 M LE| 1540. 00000 1540. 00| 1400. 00000 1400. 00| 1400. 00000 1400. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |

0670 701A041 1.000 M LE| 935. 00000 935. 00| 850. 00000 850. 00| 1200. 00000 1200. 00
Broken White, Class 2, Type A Traffic | [
Stripe (0.09" Thick) (6" Wde) | [ |

0680 701A048 1.000 M LE| 1760. 00000 1760. 00| 1600. 00000 1600. 00| 1600. 00000 1600. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |

0690 701B009 2304.000 LF | 0. 66000 1520. 64| 1. 00000 2304. 00| 1. 00000 2304. 00
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |

0700 701C001 1.000 M LE| 330. 00000 330. 00| 300. 00000 300. 00| 600. 00000 600. 00
Solid Tenporary Traffic Stripe | [ |

0710 703A002 3589. 000 SQFT| 1. 80000 6460. 20| 2.00000 7178. 00| 3. 00000 10767. 00
Traffic Control Markings, Cass 2, Type | [
A | |

0720 703B002 359. 000 SQFT| 1. 80000 646. 20| 2. 00000 718. 00| 4. 00000 1436. 00
Traffic Control Legends, dass 2, Type A [ |

0730 710A120 4.000 SQFT]| 16. 00000 64. 00| 21. 00000 84. 00| 24. 00000 96. 00
Class 4, Alum num Fl at Sign Panels | [ |

I I
| |

0. 08" Thickness (Type 11l O Type |V
Backgr ound) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 065 -12
TABULATI ON OF BI DS

CALL ORDER : 065 CONTRACT 1D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16039 | (5) 07003 | (6) 04009

I
| PI NKERTON CONSTRUCTI ON, INC. | R E. GRILLS CONSTRUCTION CO |W W DYAR & SONS, | NC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
0740 710B001 12.000 LF |
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |
0750 730B010 LUMP| 2400. 00000 2400. 00
I
I

I I
[ 2000. 00000 2000. 00| 2000. 00000 2000. 00
Renmoval OF Existing Traffic Control [ |
System (Partial ) (US-31@ Massey Road And [ |
Pizitz Drive) | [ |
0760 730D010 LUWP| 9000. 00000 9000. 00| 3500. 00000 3500. 00| 12000. 00000 12000. 00
Furni shing And Installing Traffic | [ |
Control System (Partial)(US-31@ Massey | [ |
Road And Pizitz Drive) | [ |
0770 730E000 8.000 EACH 1700. 00000 13600. 00| 1000. 00000 8000. 00| 1600. 00000 12800. 00
Metal Traffic Signal Pole Foundation | | |
0780 730Q000 8. 000 EACH 3600. 00000 28800. 00| 4000. 00000 32000. 00| 3200. 00000 25600. 00
Traffic Signal Strain Pole | | |
0790 730HO00 4550. 000 LF | 3. 60000 16380. 00| 2. 00000 9100. 00| 4. 00000 18200. 00
Loop Detector | | |
0800 7301 000 5610. 000 LF | 1. 20000 6732. 00| 0. 50000 2805. 00| 1. 00000 5610. 00
Shi el ded Loop Detector Home-Run Cabl e | | |
0810 730J000 25.000 EACH 150. 00000 3750. 00| 200. 00000 5000. 00| 175. 00000 4375. 00
Loop Detector Anmplifier | | |
0820 730K000 12. 000 EACH| 3. 75000 45. 00| 300. 00000 3600. 00| 300. 00000 3600. 00
Traffic Signal Junction Box | [ |
0830 730LO00 40.000 LF | 6. 00000 240. 00| 5. 00000 200. 00| 2. 00000 80. 00
3/4", Metallic, Conduit | | |
0840 730L002 40.000 LF | 6. 25000 250. 00| 7.00000 280. 00| 5. 00000 200. 00
1", Metallic, Conduit | | |
0850 730L003 150. 000 LF | 4. 25000 637. 50| 4. 00000 600. 00| 4. 00000 600. 00
1", Non-Metallic, Conduit | | |
0860 730L0O05 420.000 LF | 6. 00000 2520. 00| 5. 00000 2100. 00| 5. 00000 2100. 00
2", Non-Metallic, Conduit | | |
0870 730P0O01 16. 000 EACH| 440. 00000 7040. 00| 400. 00000 6400. 00| 425. 00000 6800. 00
Vehi cul ar Signal Head, 12 Inch 3 Section| | |
0880 730P002 4.000 EACH 700. 00000 2800. 00| 600. 00000 2400. 00| 1000. 00000 4000. 00
Vehi cul ar Signal Head, 12 Inch 5 Section| | |
0890 730R003 1. 000 EACH| 9400. 00000 9400. 00| 6500. 00000 6500. 00| 7500. 00000 7500. 00
Traffic Controller, Type Ill, 8 Phase | [ |
0900 730T000 2.000 EACH 275. 00000 550. 00| 350. 00000 700. 00| 450. 00000 900. 00
Wyod Pol e | | |
0910 740B000 486. 000 SQFT| 9. 50000 4617. 00| 8. 00000 3888. 00| 12. 00000 5832. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 065 -13
TABULATI ON OF BI DS
CALL ORDER : 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 16039 | (5) 07003 | (6) 04009
| PI NKERTON CONSTRUCTI ON, INC. | R E. GRILLS CONSTRUCTION CO |W W DYAR & SONS, | NC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0920 740D000 175. 000 EACH| 51. 00000 8925. 00| 45. 00000 7875. 00| 40. 00000 7000. 00
Channel i zi ng Druns | [ |
0930 740EO000 30. 000 EACH 12. 00000 360. 00| 13. 00000 390. 00| 20. 00000 600. 00
Cones (36 Inches High) | [ |
0940 740F002 10. 000 EACH| 220. 00000 2200. 00| 210. 00000 2100. 00| 265. 00000 2650. 00
Barri cades, Type 111 | [ |
0950 7401 005 6. 000 EACH| 155. 00000 930. 00| 140. 00000 840. 00| 200. 00000 1200. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0960 740MD0O0O 30. 000 EACH 8. 00000 240. 00| 9. 00000 270. 00| 10. 00000 300. 00
Wi ght For Cone | [ |
0970 741C010 1.000 EACH 1800. 00000 1800. 00| 1600. 00000 1600. 00| 6000. 00000 6000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0980 998A000 LUWP| 0. 00000 0. 00| 19778. 00000 19778. 00| 10000. 00000 10000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 23, 000. 00) | [ |
SECTI ON TOTALS | $ 747, 269. 24| $ 755, 557. 00| $ 864, 817. 15
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 747, 269. 24| $ 755, 557. 00| $ 864, 817. 15




I nproved Bitum nous Concrete Binder

Layer, Patching, 1" Maxi num Aggregate

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 065 -14
TABULATI ON OF BI DS
CALL ORDER . 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (7) 18009 | (8) 08003 |
| RUSSO CORPORATI ON | HENDERSON EXCAVATI NG COVPANY|
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Tot al
I I I
0010 201A000 LUWP| 42420. 00000 42420. 00| 150000. 00000 150000. 00|
Clearing & Grubbing (Approxinately 3 | [ |
Acres) | [ |
0020 206B000 LUMP| 6811. 40000 6811. 40| 50000. 00000 50000. 00|
Rermoval OF O d Box Cul vert Sta. | [ |
412+25( Lt) | | |
0030 206D000 706.000 LF | 11. 20000 7907. 20| 10. 00000 7060. 00|
Renovi ng Pi pe | [ |
0040 206D001 250.000 LF | 1. 50000 375. 00| 5. 00000 1250. 00|
Renovi ng Guardrai l | [ |
0050 206D009 66. 000 LF | 26. 20000 1729. 20| 20. 00000 1320. 00|
Renovi ng New Jersey Barrier Rail | [ |
0060 206E001 1. 000 EACH| 666. 60000 666. 60| 1000. 00000 1000. 00|
Renmoving Inlets | [ |
0070 206E008 3.000 EACH 90. 90000 272. 70| 500. 00000 1500. 00|
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0080 210A000 4068. 000 CYIP| 16. 30000 66308. 40| 10. 00000 40680. 00|
Uncl assi fi ed Excavation | | |
0090 214A000 1371. 000 CUYD 16. 80000 23032. 80| 15. 00000 20565. 00|
Structure Excavation | | |
0100 214B001 404. 000 CUYD| 23. 70000 9574. 80| 20. 00000 8080. 00|
Foundation Backfill, Commerci al | [ |
0110 305B060 734.000 TCIP| 17. 80000 13065. 20| 12. 00000 8808. 00|
Crushed Aggregate, Section 825, Crusher | | |
Stone, 1 1/8" Down, For M scell aneous | [ |
Use I I I
0120 405A000 561. 000 GAL | 3. 60000 2019. 60| 2.50000 1402. 50|
Tack Coat | [ |
0130 429A241 383.000 TON | 68. 50000 26235. 50| 62. 00000 23746. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0140 429B241 980. 000 TON | 57. 00000 55860. 00| 51. 50000 50470. 00|
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range C | [ |
0150 429B245 10. 000 TON | 212.10000 2121. 00| 430. 00000 4300. 00|
I I I
| | I
I I I

Size M x, ESAL Range C



ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE : 11/07/00
PAGE : 065 -15

TABULATI ON OF BI DS
CALL ORDER : 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (7) 18009 | (8) 08003 |
| RUSSO CORPORATI ON | HENDERSON EXCAVATI NG COVPANY]|
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 429C240 1015. 000 TON | 54. 50000 55317. 50| 47. 30000 48009. 50|
I mproved Bitum nous Concrete Base Layer, | [ |
1" Maxi mum Aggregate Size Mx, ESAL | | |
Range C | | |
0170 502A000 20869. 000 LB | 0. 70000 14608. 30| 0. 70000 14608. 30|
St eel Rei nforcenent | [ |
0180 524A011 76.000 CUYD| 517. 80000 39352. 80| 450. 00000 34200. 00|
Cul vert Concrete (Cast In Place) | [ |
0190 524B011 64. 000 CUYD| 528. 70000 33836. 80| 450. 00000 28800. 00|
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0200 530A001 635.000 LF | 43. 40000 27559. 00| 22.00000 13970. 00|
18" Roadway Pipe (Cass 3 RC) | | |
0210 530A002 138.000 LF | 57. 90000 7990. 20| 30. 00000 4140. 00|
24" Roadway Pipe (Class 3 RC) | | |
0220 530A003 40.000 LF | 81. 00000 3240. 00| 60. 00000 2400. 00|
30" Roadway Pipe (Class 3 RC.) | | |
0230 530A006 169. 000 LF | 124. 90000 21108. 10| 120. 00000 20280. 00|
48" Roadway Pipe (Cass 3 RC.) | | |
0240 600A000 LUWP| 56055. 00000 56055. 00 100000. 00000 100000. 00|
Mobi |'i zati on | [ |
0250 601A000 1.000 EACH 3030. 00000 3030. 00| 20000. 00000 20000. 00|
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0260 602A000 13.000 EACH 113. 00000 1469. 00| 150. 00000 1950. 00|
R ght O Way Markers | [ |
0270 606A000 100. 000 LF | 17. 40000 1740. 00| 15. 00000 1500. 00|
6" Underdrain Pipe | [ |
0280 610C001 815.000 TON | 26. 60000 21679. 00| 20. 00000 16300. 00|
Loose Riprap, Class 2 | [ |
0290 610D000 641. 000 SQYD| 3. 40000 2179. 40| 4. 00000 2564. 00|
Fi | ter Bl anket | [ |
0300 614A000 154. 000 CUYD| 327.50000 50435. 00| 205. 00000 31570. 00|
Sl ope Pavi ng | [ |
0310 618B002 87.000 SQYD| 59. 10000 5141. 70| 38. 00000 3306. 00|
Concrete Driveway, 6" Thick | [ |
0320 619A003 1.000 EACH 1260. 50000 1260. 50| 760. 00000 760. 00|
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0330 619A007 1.000 EACH 2651. 90000 2651. 90| 1500. 00000 1500. 00|
48" Roadway Pipe End Treatnent, Class 1 | [ |
0340 620A000 3.000 cCUYD 522. 40000 1567. 20| 800. 00000 2400. 00|
| |

M nor Structure Concrete



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 065 -16
TABULATI ON OF BI DS
CALL ORDER : 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (7) 18009 | (8) 08003 |
| RUSSO CORPORATI ON | HENDERSON EXCAVATI NG COVPANY]|
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0350 621A000 4.000 EACH 1895. 60000 7582. 40| 2800. 00000 11200. 00|
Junction Boxes, Type 1, 1P O 5 | [ |
0360 621A031 11. 000 EACH 2138. 00000 23518. 00| 2900. 00000 31900. 00|
Juncti on Boxes, Type 1 (Special) | [ |
0370 621C001 22.000 EACH 1994. 00000 43868. 00| 1650. 00000 36300. 00|
Inlets, Type B | [ |
0380 621C017 1.000 EACH 1633. 80000 1633. 80| 2600. 00000 2600. 00|
Inlets, Type S1 O S3 (2 Wng) | [ |
0390 621C020 2.000 EACH 1797. 40000 3594. 80| 2100. 00000 4200. 00|
Inlets, Type Y | [ |
0400 621C109 1.000 EACH 3316. 00000 3316. 00| 3200. 00000 3200. 00|
Inlets, Type PD | [ |
0410 621D001 13.000 EACH 938. 10000 12195. 30| 400. 00000 5200. 00|
Inlet Units, Type B | [ |
0420 621D019 1.000 EACH 938. 10000 938. 10| 350. 00000 350. 00|
Inlet Units, Type Y | [ |
0430 621F006 2.000 EACH 504. 20000 1008. 40| 800. 00000 1600. 00|
Manhol e Units, Type L O M (Sanitary) | [ |
0440 622A002 3.000 EACH 550. 20000 1650. 60| 600. 00000 1800. 00|
Manhol e Covers Reset (Sanitary) | [ |
0450 623C000 434.000 LF | 24. 20000 10502. 80| 16. 00000 6944. 00|
Conbi nation Curb & Cutter, Type C | [ |
0460 630A000 507.000 LF | 15. 60000 7909. 20| 16. 00000 8112. 00|
Steel Beam Guardrail, Cass A Type 1 | [ |
0470 630C001 2.000 EACH 787. 80000 1575. 60| 800. 00000 1600. 00|
Quardrail End Anchor, Type 8 | [ |
0480 630C070 4.000 EACH 1515. 00000 6060. 00| 1400. 00000 5600. 00|
Quardrail End Anchor, Type 10 Series | [ |
0490 650A000 814.000 CYIP| 21. 30000 17338. 20| 15. 00000 12210. 00|
Topsoi | | [ |
0500 651B000 4.000 TON | 60. 60000 242. 40| 100. 00000 400. 00|
Agricul tural Linmestone | [ |
0510 652A050 1.000 ACRE| 1212. 00000 1212. 00| 1200. 00000 1200. 00|
Seeding (M x 1A) | [ |
0520 652A053 1.000 ACRE| 1212. 00000 1212. 00| 1200. 00000 1200. 00|
Seeding (M x 1E) | [ |
0530 652B050 1.000 ACRE| 969. 60000 969. 60| 900. 00000 900. 00|
Tenporary Seeding (M x 1AT) | [ |
0540 652D050 1.000 ACRE| 969. 60000 969. 60| 900. 00000 900. 00|
Seeding In Stubble (Mx 1A) | [ |
0550 654A001 305. 000 SQvYD| 6. 10000 1860. 50| 6. 00000 1830. 00|
| |

Sol i d Soddi ng (Bernuda) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 065 -17
TABULATI ON OF BI DS

CALL ORDER : 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (7) 18009 | (8) 08003 |
| RUSSO CORPORATI ON | HENDERSON EXCAVATI NG COVPANY]|
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0560 656A000 2.000 ACRE| 969. 60000 1939. 20| 900. 00000 1800. 00|
Mul ching, Cass A Type 1 | [ |
0570 656A001 1.000 ACRE| 969. 60000 969. 60| 1000. 00000 1000. 00|
Mul ching, Cass A Type 2 | [ |
0580 659A000 231.000 sSQvD| 2. 40000 554. 40| 3. 00000 693. 00|
Erosion Control Netting, Class A | [ |
0590 665B000 1.000 ACRE| 969. 60000 969. 60| 900. 00000 900. 00|
Tenporary Ml chi ng | [ |
0600 665F000 100. 000 EACH| 7.60000 760. 00| 6. 00000 600. 00|
Hay Bal es | [ |
0610 665G000 500. 000 EACH| 5. 60000 2800. 00| 20. 00000 10000. 00|
Sand Bags | [ |
0620 665J000 1301. 000 LF | 3. 10000 4033. 10| 4. 00000 5204. 00|
Silt Fence, Type A | [ |
0630 666A001 2.000 ACRE| 1212. 00000 2424. 00| 30. 00000 60. 00|
Pest Control Treatnent | [ |
0640 680A000 LUWP| 12120. 00000 12120. 00| 35000. 00000 35000. 00|
Engi neering Control s | [ |
0650 701A028 1.000 M LE| 1696. 80000 1696. 80| 1600. 00000 1600. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0660 701A032 1.000 M LE| 1696. 80000 1696. 80| 1600. 00000 1600. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0670 701A041 1.000 M LE| 1030. 20000 1030. 20| 1050. 00000 1050. 00|
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0680 701A048 1.000 M LE| 1939. 20000 1939. 20| 2000. 00000 2000. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0690 701B009 2304.000 LF | 0. 70000 1612. 80| 1. 00000 2304. 00|
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |
0700 701C001 1.000 M LE| 363. 60000 363. 60| 350. 00000 350. 00|
Solid Tenporary Traffic Stripe | [ |
0710 703A002 3589. 000 SQFT| 1. 90000 6819. 10| 1. 90000 6819. 10|
Traffic Control Markings, Cass 2, Type | [ |
A | |
0720 703B002 359. 000 SQFT| 1. 90000 682. 10| 1. 90000 682. 10|
Traffic Control Legends, dass 2, Type A [ |
0730 710A120 4.000 SQFT]| 25. 50000 102. 00| 40. 00000 160. 00|
Class 4, Alum num Fl at Sign Panels | [ |
I I
| |

0. 08" Thickness (Type Il O Type IV |
Backgr ound) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 065 -18
TABULATI ON OF BI DS

CALL ORDER : 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (7) 18009 | (8) 08003 |
| RUSSO CORPORATI ON | HENDERSON EXCAVATI NG COVPANY]
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0740 710B001 12.000 LF 10. 30000 123. 60 12. 00000 144. 00|

I
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |
0750 730B010 LUMP| 2424. 00000 2424. 00
I
I

I
| |
[ 2500. 00000 2500. 00|
Renmoval OF Existing Traffic Control [ |
System (Partial ) (US-31@ Massey Road And [ |
Pizitz Drive) | [ |
0760 730D010 LUWP| 9090. 00000 9090. 00| 8000. 00000 8000. 00|
Furni shing And Installing Traffic | [ |
Control System (Partial)(US-31@ Massey | [ |
Road And Pizitz Drive) | [ |
0770 730E000 8.000 EACH 1818. 00000 14544. 00| 1680. 00000 13440. 00|
Metal Traffic Signal Pole Foundation | | |
0780 730Q000 8. 000 EACH 3636. 00000 29088. 00| 3300. 00000 26400. 00|
Traffic Signal Strain Pole | | |
0790 730HO00 4550. 000 LF | 3. 60000 16380. 00| 3. 40000 15470. 00|
Loop Detector | | |
0800 7301 000 5610. 000 LF | 1. 20000 6732. 00| 1. 20000 6732. 00|
Shi el ded Loop Detector Home-Run Cabl e | | |
0810 730J000 25.000 EACH 151. 50000 3787. 50| 140. 00000 3500. 00|
Loop Detector Anmplifier | | |
0820 730K000 12. 000 EACH| 424. 20000 5090. 40| 385. 00000 4620. 00|
Traffic Signal Junction Box | [ |
0830 730LO00 40.000 LF | 6. 10000 244. 00| 6. 00000 240. 00|
3/4", Metallic, Conduit | | |
0840 730L002 40.000 LF | 6. 40000 256. 00| 6. 00000 240. 00|
1", Metallic, Conduit | | |
0850 730L003 150. 000 LF | 4.20000 630. 00| 4. 00000 600. 00|
1", Non-Metallic, Conduit | | |
0860 730L0O05 420.000 LF | 6. 10000 2562. 00| 6. 00000 2520. 00|
2", Non-Metallic, Conduit | | |
0870 730P0O01 16. 000 EACH| 454. 50000 7272. 00| 400. 00000 6400. 00|
Vehi cul ar Signal Head, 12 Inch 3 Section| | |
0880 730P002 4.000 EACH 709. 00000 2836. 00| 650. 00000 2600. 00|
Vehi cul ar Signal Head, 12 Inch 5 Section| | |
0890 730R003 1. 000 EACH| 9574. 80000 9574. 80| 8800. 00000 8800. 00|
Traffic Controller, Type Ill, 8 Phase | [ |
0900 730T000 2.000 EACH 545. 40000 1090. 80| 250. 00000 500. 00|
Wyod Pol e | | |
0910 740B000 486. 000 SQFT| 14. 10000 6852. 60| 12. 00000 5832. 00|
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 065 -19
TABULATI ON OF BI DS
CALL ORDER : 065 CONTRACT I D : 20001103065 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (7) 18009 | (8) 08003 |
| RUSSO CORPORATI ON | HENDERSON EXCAVATI NG COVPANY]|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0920 740D000 175. 000 EACH| 55. 30000 9677. 50| 70. 00000 12250. 00|
Channel i zi ng Druns | [ |
0930 740EO000 30. 000 EACH 25. 10000 753. 00| 50. 00000 1500. 00|
Cones (36 Inches High) | [ |
0940 740F002 10. 000 EACH| 239. 70000 2397. 00| 300. 00000 3000. 00|
Barri cades, Type 111 | [ |
0950 7401 005 6. 000 EACH| 129. 00000 774. 00| 600. 00000 3600. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0960 740MD0O0O 30. 000 EACH 20. 60000 618. 00| 20. 00000 600. 00|
Wi ght For Cone | [ |
0970 741C010 1.000 EACH 2302. 80000 2302. 80| 6000. 00000 6000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0980 998A000 LUWP| 23000. 00000 23000. 00| 23000. 00000 23000. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 23, 000. 00) | [ |
SECTI ON TOTALS | $ 958, 390. 60| $ 1,087, 995. 50|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 958, 390. 60| $ 1,087, 995. 50|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 067 -1
VENDOR RANKI NG
CALL ORDER . 067 CONTRACT I D : 20001103067 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
CONTRACT TIME : 125 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJIECT(S) : ER- 7231(4)

for constructing the Bridge Replacenent (Precast) and
Approaches on C.R #43 over Tight Eye Creek, northeast of
Samson. Length - 0.453 km

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 467, 034. 02 100. 0000%
2 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 469, 169. 60 100. 4572%
3 13092 MCCLAI N CONTRACTI NG COVMPANY, | NC. $ 494, 838. 92 105. 9535%
4 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 518, 316. 02 110. 9803%
5 07040 GROUND & PIPE TECHNOLOG ES, L.L.C $ 574,017. 45 122. 9069%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 067 -2
TABULATI ON OF BI DS

CALL ORDER : 067 CONTRACT ID : 20001103067 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :

| (1) 06001 | (2) 14005 | (3) 13092

| F & WCONSTRUCTION CO, INC.|G W NORRELL CONTRACTI NG COl MCCLAI N CONTRACTI NG COVPANY,
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Precast Concrete |nternmedi ate Bent Caps,
610 nm Wde By 610 nmm Deep By 9600 mm
Long

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 7500. 00000 7500. 00| 5300. 00000 5300. 00| 12300. 00000 12300. 00
Clearing & Grubbing (Approximtely 2 | [ |
Hect ar es) | | |
0020 206A000 LUWP| 38000. 00000 38000. 00| 35000. 00000 35000. 00| 35000. 00000 35000. 00
Removal OF A d Bridge, Station 33+52.800| [ |
0030 210A000 920.000 M8 | 5. 25000 4830. 00| 7.00000 6440. 00| 4.58000 4213. 60
Uncl assi fied Excavation | | |
0040 210D021 3074.000 M3 | 6. 60000 20288. 40| 6. 40000 19673. 60| 10. 50000 32277.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A4 or Better) | [ |
0050 230A000 4.000 RBST| 820. 00000 3280. 00| 1165. 00000 4660. 00| 1148. 00000 4592. 00
Roadbed Processing | [ |
0060 301A162 3870.000 M2 | 5. 60000 21672. 00| 4. 70000 18189. 00| 6. 30000 24381. 00
Soi | Aggregate Base Course, Type B, | [ |
Road M xed, 150 nm Conpact ed Thi ckness | | |
0070 401A000 2711.000 M2 | 0. 42000 1138. 62| 0. 55000 1491. 05| 1. 80000 4879. 80
Bi t um nous Treatnment A | | |
0080 429A201 204.000 MION 55. 00000 11220. 00| 55. 00000 11220. 00| 82. 50000 16830. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range A | [ |
0090 502A000 86. 000 KG | 3. 00000 258. 00| 1. 50000 129. 00| 6. 63000 570. 18
St eel Rei nforcenent | | |
0100 5050002 433.000 M | 85. 00000 36805. 00| 115. 00000 49795. 00| 72.15000 31240. 95
Steel Piling (HP 310x79) | [ |
0110 507A000 2.000 CH| 2000. 00000 4000. 00| 1800. 00000 3600. 00| 2183. 00000 4366. 00
Wre Rope Abutment Anchor Assenbly | | |
0120 508A000 1085. 000 KG | 3. 00000 3255. 00| 1. 75000 1898. 75| 4.41000 4784. 85
Structural Steel | | |
0130 510A000 15.000 M3 | 800. 00000 12000. 00| 500. 00000 7500. 00| 523. 20000 7848. 00
Bri dge Substructure Concrete, C ass A | | |
0140 511A000 70. 000 CH| 90. 00000 6300. 00| 75. 00000 5250. 00| 80. 00000 5600. 00
El astoneric Bearings, Type 1 | | |
0150 512A001 2.000 EACH 2500. 00000 5000. 00| 2200. 00000 4400. 00| 2522. 90000 5045. 80
Precast Concrete Abutment Caps, 460 mm | | |
W de By 510 nm Deep By 10 060 mm Long | [ |
0160 512B004 5.000 EACH| 2500. 00000 12500. 00| 2600. 00000 13000. 00| 3168. 00000 15840. 00
| | |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 067 CONTRACT ID : 20001103067 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :

| (1) 06001 | (2) 14005 | (3) 13092

| F & WCONSTRUCTION CO, INC.|G W NORRELL CONTRACTI NG COl MCCLAI N CONTRACTI NG COVPANY,
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0170 512C004 36. 000 EACH| 2500. 00000 90000. 00| 2500. 00000 90000. 00| 2513. 82000 90497. 52
Precast Concrete Type 1 Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
nm Long | | |

0180 512C007 12. 000 EACH 2500. 00000 30000. 00| 2600. 00000 31200. 00| 2874. 06000 34488. 72
Precast Concrete Type 2C Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
nm Long | | |

0190 512D002 4.000 EACH| 2500. 00000 10000. 00| 3000. 00000 12000. 00| 2664. 26000 10657. 04
Precast Concrete Barrier Rail End | [ |
Section, 10 360 nm Long | | |

0200 512D005 8.000 EACH| 2500. 00000 20000. 00| 3000. 00000 24000. 00| 2667. 52000 21340. 16
Precast Concrete Barrier Rail | [ |
Internedi ate Section, 10 360 nm Long | [ |

0210 512E001 16. 000 EACH 500. 00000 8000. 00| 450. 00000 7200. 00| 298. 49000 4775. 84
Precast Concrete Abutment Panels, Type | [ |
A2 I I I

0220 512F001 8.000 EACH| 550. 00000 4400. 00| 600. 00000 4800. 00| 457. 92000 3663. 36
Precast Concrete Wng Panels, Type W2 | | |

0230 512@(000 4.000 EACH| 550. 00000 2200. 00| 600. 00000 2400. 00| 459. 33000 1837. 32
Precast Concrete Abutment Wng Cap Panel | | |

0240 600A000 LUMP| 45000. 00000 45000. 00| 35000. 00000 35000. 00| 38181. 97000 38181. 97
Mobi I'i zati on | [ |

0250 610C001 757.000 Mroy 45. 00000 34065. 00| 40. 00000 30280. 00| 38. 01000 28773. 57
Loose Riprap, Cass 2 | | |

0260 610D003 568.000 M2 | 8. 00000 4544. 00| 6. 00000 3408. 00| 4.18000 2374. 24
Filter Blanket, Ceotextile | | |

0270 630C003 4.000 EACH| 1250. 00000 5000. 00| 1000. 00000 4000. 00| 1500. 00000 6000. 00
Guardrail End Anchor, Type 13 | | |

0280 630C070 4.000 EACH 1600. 00000 6400. 00| 1485. 00000 5940. 00| 1800. 00000 7200. 00
Quardrail End Anchor, Type 10 Series | | |

0290 650B000 162.000 M | 11. 00000 1782. 00| 8.10000 1312. 20| 19. 00000 3078. 00
Topsoi | From St ockpil es | | |

0300 652A057 2.000 HA | 1100. 00000 2200. 00| 1200. 00000 2400. 00| 1852. 50000 3705. 00
Seeding (M x 3A) | | |

0310 652B055 2.000 HA | 20. 00000 40. 00| 900. 00000 1800. 00| 1852. 50000 3705. 00
Tenporary Seeding (M x 3AT) | | |

0320 656A001 4.000 HA | 1100. 00000 4400. 00| 1200. 00000 4800. 00| 926. 25000 3705. 00
Mul ching, Cass A Type 2 | | |

0330 665F000 100. 000 EACH| 5. 00000 500. 00| 2.00000 200. 00| 5. 00000 500. 00

I I I

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 067 CONTRACT ID : 20001103067 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :

| (1) 06001 | (2) 14005 | (3) 13092

| F & WCONSTRUCTION CO, INC.|G W NORRELL CONTRACTI NG COl MCCLAI N CONTRACTI NG COVPANY,
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0340 665J000 200.000 M | 1. 00000 200. 00| 5. 00000 1000. 00| 14. 76000 2952. 00
Silt Fence, Type A | [ |

0350 680A000 LUMP| 2500. 00000 2500. 00| 7500. 00000 7500. 00| 2000. 00000 2000. 00
Engi neering Control s [ |

0360 701A004 1.000 KM | 4.00000 4. 00| 311. 00000 311. 00| 1000. 00000 1000. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I

0370 701A008 1.000 KM | 1. 00000 1. 00| 311. 00000 311. 00| 1000. 00000 1000. 00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |

0380 701A012 1.000 KM | 1. 00000 1. 00| 311. 00000 311. 00| 1000. 00000 1000. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I

0390 740B000 25.000 M2 | 130. 00000 3250. 00| 150. 00000 3750. 00| 161. 40000 4035. 00
Construction Signs | | |

0400 740F002 8.000 EACH| 350. 00000 2800. 00| 500. 00000 4000. 00| 350. 00000 2800. 00
Barri cades, Type |11 | |

0410 7401 005 2.000 EACH 350. 00000 700. 00| 350. 00000 700. 00| 150. 00000 300. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |

0420 998A000 LUWP| 1000. 00000 1000. 00| 3000. 00000 3000. 00| 5500. 00000 5500. 00
Construction Fuel (MaximumBid Limted | | |
To $ 6000. 00) | | |

SECTI ON TOTALS | $ 467, 034. 02| $ 469, 169. 60| $ 494, 838. 92

CONTRACT TOTALS | $ 467, 034. 02| $ 469, 169. 60| $ 494, 838. 92




Precast Concrete Internedi ate Bent Caps, |
610 nm Wde By 610 mm Deep By 9600 mm |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 067 -5
TABULATI ON OF BI DS
CALL ORDER : 067 CONTRACT I D : 20001103067 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 03001 | (5) 07040 |
| CLARK CONSTRUCTI ON CO., | NC.| GROUND & PI PE TECHNOLOG ES, |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 30000. 00000 30000. 00| 25300. 00000 25300. 00|
Clearing & Gubbing (Approximately 2 | | |
Hect ar es) | [ |
0020 206A000 LUMP| 25000. 00000 25000. 00| 45000. 00000 45000. 00|
Removal OF O d Bridge, Station 33+52.800]| | |
0030 210A000 920.000 M3 | 7.00000 6440. 00| 7.00000 6440. 00|
Uncl assi fied Excavation | [ |
0040 210D021 3074.000 M3 | 9. 15000 28127. 10| 6. 40000 19673. 60|
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0050 230A000 4.000 RBST| 650. 00000 2600. 00| 1165. 00000 4660. 00|
Roadbed Processing | | |
0060 301A162 3870.000 M2 | 5. 38000 20820. 60| 4. 70000 18189. 00|
Soi | Aggregate Base Course, Type B, | | |
Road M xed, 150 mm Conpacted Thi ckness | [ |
0070 401A000 2711.000 M2 | 0. 59000 1599. 49| 0. 55000 1491. 05|
Bi t um nous Treatnment A | [ |
0080 429A201 204. 000 Mroy 60. 66000 12374. 64| 55. 00000 11220. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range A | [ |
0090 502A000 86.000 KG | 1. 00000 86. 00| 1. 00000 86. 00|
St eel Rei nf orcenent | [ |
0100 505C002 433.000 M | 82. 00000 35506. 00| 100. 00000 43300. 00|
Steel Piling (HP 310x79) | [ |
0110 507A000 2. 000 CH| 2000. 00000 4000. 00| 1803. 00000 3606. 00|
Wre Rope Abut ment Anchor Assenbly | [ |
0120 508A000 1085. 000 KG | 5. 50000 5967. 50| 5. 50000 5967. 50|
Structural Steel | [ |
0130 510A000 15.000 M | 550. 00000 8250. 00| 500. 00000 7500. 00|
Bridge Substructure Concrete, C ass A | [ |
0140 511A000 70. 000 CH| 70. 00000 4900. 00| 1. 00000 70. 00|
El astoneric Bearings, Type 1 | [ |
0150 512A001 2.000 EACH 2550. 00000 5100. 00| 2380. 00000 4760. 00|
Precast Concrete Abutnment Caps, 460 mm | [ |
Wde By 510 nm Deep By 10 060 nm Long | | |
0160 512B004 5.000 EACH| 3050. 00000 15250. 00| 3500. 00000 17500. 00|
I I
| I
I I

Long |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS
CALL ORDER : 067 CONTRACT I D : 20001103067 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 03001 | (5) 07040 |
| CLARK CONSTRUCTION CO., | NC.| GROUND & PI PE TECHNOLOG ES, |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 512C004 36. 000 EACH| 2900. 00000 104400. 00| 4200. 00000 151200. 00|
Precast Concrete Type 1 Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
nm Long | | |
0180 512C007 12. 000 EACH 3100. 00000 37200. 00| 4000. 00000 48000. 00|
Precast Concrete Type 2C Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
nm Long | | |
0190 512D002 4.000 EACH| 3150. 00000 12600. 00| 3549. 00000 14196. 00|
Precast Concrete Barrier Rail End | [ |
Section, 10 360 nm Long | | |
0200 512D005 8.000 EACH| 3150. 00000 25200. 00| 3556. 00000 28448. 00|
Precast Concrete Barrier Rail | [ |
Internedi ate Section, 10 360 nm Long | [ |
0210 512E001 16. 000 EACH 510. 00000 8160. 00| 304. 00000 4864. 00|
Precast Concrete Abutment Panels, Type | [ |
A2 I I I
0220 512F001 8.000 EACH| 640. 00000 5120. 00| 512. 00000 4096. 00|
Precast Concrete Wng Panels, Type W2 | | |
0230 512@(000 4.000 EACH| 620. 00000 2480. 00| 471. 00000 1884. 00|
Precast Concrete Abutment Wng Cap Panel | | |
0240 600A000 LUMP| 55000. 00000 55000. 00| 42130. 00000 42130. 00|
Mobi I'i zati on | [ |
0250 610C001 757.000 Mroy 33. 09000 25049. 13| 35. 30000 26722. 10|
Loose Riprap, Cass 2 | | |
0260 610D003 568.000 M2 | 2. 39000 1357. 52| 3. 00000 1704. 00|
Filter Blanket, Ceotextile | | |
0270 630C003 4.000 EACH| 1000. 00000 4000. 00| 1100. 00000 4400. 00|
Guardrail End Anchor, Type 13 | | |
0280 630C070 4.000 EACH 1485. 00000 5940. 00| 1800. 00000 7200. 00|
Quardrail End Anchor, Type 10 Series | | |
0290 650B000 162.000 M | 3.92000 635. 04| 8.10000 1312. 20|
Topsoi | From St ockpil es | | |
0300 652A057 2.000 HA | 980. 00000 1960. 00| 400. 00000 800. 00|
Seeding (M x 3A) | | |
0310 652B055 2.000 HA | 850. 00000 1700. 00| 400. 00000 800. 00|
Tenporary Seeding (M x 3AT) | | |
0320 656A001 4.000 HA | 1340. 00000 5360. 00| 600. 00000 2400. 00|
Mul ching, Cass A Type 2 | | |
0330 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00|
I I I

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/07/00
PAGE : 067 -7

CALL ORDER : 067 CONTRACT I D : 20001103067 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 03001 | (5) 07040 |
| CLARK CONSTRUCTION CO., | NC.| GROUND & PI PE TECHNOLOG ES, |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 665J000 200.000 M | 14. 00000 2800. 00| 19. 00000 3800. 00|
Silt Fence, Type A | [ |
0350 680A000 LUMP| 1000. 00000 1000. 00| 10000. 00000 10000. 00|
Engi neering Control s [ |
0360 701A004 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0370 701A008 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |
0380 701A012 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0390 740B000 25.000 M2 | 140. 00000 3500. 00| 45. 00000 1125. 00|
Construction Signs | | |
0400 740F002 8.000 EACH| 300. 00000 2400. 00| 300. 00000 2400. 00|
Barri cades, Type |11 | |
0410 7401 005 2.000 EACH 250. 00000 500. 00| 170. 00000 340. 00|
War ni ng Lights, Type B (Detachabl e Head) | [ |
0420 998A000 LUWP| 4500. 00000 4500. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 6000. 00) | | |
SECTI ON TOTALS | $ 518, 316. 02| $ 574, 017. 45|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 518, 316. 02| $ 574, 017. 45|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 069 -1
VENDOR RANKI NG
CALL ORDER : 069 CONTRACT I D : 20001103069 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ER- 7531(4)

for constructing the Replacement of a Doubleline C.C.M Pipe
with a R C Bridge Culvert including Approaches on C.R #41
over Simons Creek, east of Geneva. Length - 0.049 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 12019 LEVERETT CONSTRUCTI ON COVPANY $ 134, 704. 45 100. 0000%
2 04009 W W DYAR & SONS, | NC. $ 134, 899. 50 100. 1447%
3 02032 BULLARD EXCAVATI NG, | NC. $ 148, 731. 12 110. 4129%
4 08017 H & L CONSTRUCTI ON, | NC. $ 151, 118. 10 112.1849%
5 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 182, 665. 25 135. 6044%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 069 CONTRACT 1D : 20001103069 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 12019 | (2) 04009 | (3) 02032
| LEVERETT CONSTRUCTI ON COVPAN| W W DYAR & SONS, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| | |
0010 206D0O00 76.000 LF | 50. 00000 3800. 00| 5. 00000 380. 00| 60. 00000 4560. 00
Removi ng Pi pe | [ |
0020 210D020 152. 000 CYIP| 18. 00000 2736. 00| 12. 00000 1824. 00| 12. 00000 1824. 00
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A2 or Better) | | |
0030 214A000 777.000 CUYD| 4. 00000 3108. 00| 9. 00000 6993. 00| 10. 00000 7770.00
Structure Excavation | | |
0040 214B001 140. 000 CUYD| 35. 00000 4900. 00| 34. 00000 4760. 00| 30. 00000 4200. 00
Foundation Backfill, Commerci al | [ |
0050 230A000 3.000 RBST| 600. 00000 1800. 00| 800. 00000 2400. 00| 650. 00000 1950. 00
Roadbed Processing | | |
0060 301A072 827.000 SYCP| 4. 00000 3308. 00| 8. 00000 6616. 00| 5. 50000 4548. 50
Granul ar Soil Base Course, Type B, Road | | |
M xed, 6" Conpacted Thi ckness | [ |
0070 401A000 625. 000 SYCP| 1. 00000 625. 00| 1. 00000 625. 00| 1. 00000 625. 00
Bi t um nous Treatnment A | [ |
0080 429A201 42.000 TON | 130. 00000 5460. 00| 85. 00000 3570. 00| 100. 00000 4200. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0090 502A000 24961.000 LB | 0. 45000 11232. 45| 0. 50000 12480. 50| 0. 50000 12480. 50
St eel Rei nforcenent | [ |
0100 505EO000 486.000 LF | 25. 00000 12150. 00| 40. 00000 19440. 00| 20. 00000 9720. 00
Per manent Steel Sheet Piling (PZ-27 O | [ |
A Domestic Produced Equival ent Sheet | | |
Pil e Approved By ALDOT) | [ |
0110 524A011 157. 000 CUYD| 440. 00000 69080. 00| 320. 00000 50240. 00| 425. 00000 66725. 00
Cul vert Concrete (Cast In Place) | [ |
0120 600A000 LUMP| 7200. 00000 7200. 00| 9000. 00000 9000. 00| 15939. 12000 15939. 12
Mobi | i zat i on | [ |
0130 610C001 33.000 TON | 32. 00000 1056. 00| 34. 00000 1122. 00| 55. 00000 1815. 00
Loose Riprap, Class 2 | [ |
0140 610D003 25.000 SQvD| 3. 00000 75. 00| 5. 00000 125. 00| 10. 00000 250. 00
Filter Blanket, Ceotextile | [ |
0150 652A061 1.000 ACRE| 500. 00000 500. 00| 1200. 00000 1200. 00| 500. 00000 500. 00
Seeding (M x 3E) | [ |
0160 656A001 1.000 ACRE| 500. 00000 500. 00| 800. 00000 800. 00| 500. 00000 500. 00
Mul ching, Cass A Type 2 | [ |
0170 665F000 16. 000 EACH| 10. 00000 160. 00| 5. 00000 80. 00| 10. 00000 160. 00
| |

Hay Bal es |
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TABULATI ON OF BI DS

Construction Fuel (Maximum Bid Limted
To $ 5,500.00) |
SECTI ON TOTALS | $ 134, 704. 45

CALL ORDER : 069 CONTRACT I D : 20001103069 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 12019 | (2) 04009 | (3) 02032
| LEVERETT CONSTRUCTI ON COVPAN| W W DYAR & SONS, | NC. | BULLARD EXCAVATI NG, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 665J000 100. 000 LF | 4. 00000 400. 00| 5. 00000 500. 00| 5. 00000 500. 00
Silt Fence, Type A | [ |
0190 680A000 LUWP| 0. 00000 0. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
Engi neering Control s | [ |
0200 701A004 1.000 M LE| 500. 00000 500. 00| 1100. 00000 1100. 00| 500. 00000 500. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0210 701A008 1.000 M LE| 500. 00000 500. 00| 900. 00000 900. 00| 500. 00000 500. 00
Broken Yellow, Cass 1, Type A Traffic | [
Stripe | [ |
0220 701C000 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Broken Tenporary Traffic Stripe | [ |
0230 740B000 272.000 SQFT| 12. 00000 3264. 00| 12. 00000 3264. 00| 12. 00000 3264. 00
Construction Signs | [ |
0240 740F002 8.000 EACH| 200. 00000 1600. 00| 265. 00000 2120. 00| 300. 00000 2400. 00
Barri cades, Type |11 | [ |
0250 7401 005 2.000 EACH 125. 00000 250. 00| 180. 00000 360. 00| 150. 00000 300. 00
Warni ng Lights, Type B (Detachabl e Head) | [
0260 998A000 LUWP| 0. 00000 0. 00| 2500. 00000 2500. 00| 0. 00000 0.00
I I
I I
I I

$ 148, 731. 12

CONTRACT TOTALS | $ 134, 704. 45| $ 134, 899. 50| $ 148, 731. 12
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CALL ORDER : 069 CONTRACT I D : 20001103069 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (4) 08017 | (5) 03001 |
| H & L CONSTRUCTI ON, | NC. | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 206D000 76.000 LF | 100. 00000 7600. 00| 25. 00000 1900. 00|
Renovi ng Pi pe | [ |
0020 210D020 152. 000 CYIP| 18. 90000 2872. 80| 15. 00000 2280. 00|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A2 or Better) | [ |
0030 214A000 777.000 CUYD| 8. 00000 6216. 00| 8. 00000 6216. 00|
Structure Excavation | [ |
0040 214B001 140. 000 CUYD| 38. 00000 5320. 00| 35. 00000 4900. 00|
Foundati on Backfill, Commerci al | [ |
0050 230A000 3.000 RBST| 630. 00000 1890. 00| 350. 00000 1050. 00|
Roadbed Processing | [ |
0060 301A072 827.000 SYCP| 4. 20000 3473. 40| 6. 00000 4962. 00|
G anul ar Soil Base Course, Type B, Road | [ |
M xed, 6" Conpacted Thi ckness | | |
0070 401A000 625. 000 SYCP| 1. 10000 687. 50| 0. 85000 531. 25|
Bi t um nous Treatnment A | |
0080 429A201 42.000 TON | 122. 50000 5145. 00| 110. 00000 4620. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0090 502A000 24961.000 LB | 0. 50000 12480. 50| 1. 00000 24961. 00|
St eel Rei nforcenent | | |
0100 505E000 486.000 LF | 41. 15000 19998. 90| 35. 00000 17010. 00|
Permanent Steel Sheet Piling (PZ-27 O | | |
A Donestic Produced Equival ent Sheet | [ |
Pil e Approved By ALDOT) | [ |
0110 524A011 157. 000 CUYD| 395. 00000 62015. 00| 500. 00000 78500. 00|
Cul vert Concrete (Cast In Place) | | |
0120 600A000 LUMP| 9000. 00000 9000. 00| 20000. 00000 20000. 00|
Mobi |'i zati on | [ |
0130 610C001 33.000 TON | 35. 00000 1155. 00| 50. 00000 1650. 00|
Loose Riprap, Cass 2 | | |
0140 610D003 25.000 SQYDO| 4. 00000 100. 00| 5. 00000 125. 00|
Filter Blanket, Ceotextile | | |
0150 652A061 1.000 ACRE| 900. 00000 900. 00| 1000. 00000 1000. 00|
Seeding (M x 3E) | | |
0160 656A001 1.000 ACRE| 900. 00000 900. 00| 1000. 00000 1000. 00|
Mul ching, Cass A Type 2 | | |
0170 665F000 16. 000 EACH| 4. 00000 64. 00| 5. 00000 80. 00|
I I

Hay Bal es |
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CALL ORDER : 069 CONTRACT I D : 20001103069 COUNTI ES : GENEVA
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 08017 | (5) 03001 |
| H & L CONSTRUCTI ON, | NC. | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 665J000 100. 000 LF | 4. 50000 450. 00| 4. 00000 400. 00|
Silt Fence, Type A | [ |
0190 680A000 LUWP| 1500. 00000 1500. 00| 500. 00000 500. 00|
Engi neering Control s | [ |
0200 701A004 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0210 701A008 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |
0220 701C000 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00|
Broken Tenporary Traffic Stripe | [ |
0230 740B000 272.000 SQFT| 10. 00000 2720. 00| 15. 00000 4080. 00|
Construction Signs | [ |
0240 740F002 8.000 EACH 360. 00000 2880. 00| 350. 00000 2800. 00|
Barri cades, Type |11 | [ |
0250 7401 005 2.000 EACH 375. 00000 750. 00| 300. 00000 600. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0260 998A000 LUWP| 1500. 00000 1500. 00| 2000. 00000 2000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 5,500.00) | [ |
SECTI ON TOTALS | $ 151, 118. 10| $ 182, 665. 25|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 151, 118. 10| $ 182, 665. 25|
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VENDOR RANKI NG
CALL ORDER . 071 CONTRACT I D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
CONTRACT TIME : 180 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPBH 9802(115)

for constructing the Intersection |nmprovenents Including
Signals at Various Locations in Hoover as indicated on the

pl ans.
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME Bl D LOW BI D
16048 WALKER PATTON COVPANY, | NC. 771, 323. 64 100. 0000%
01018 APAC- ALABAMA, | NC. 774,921.13 100. 4664%

16039 Pl NKERTON CONSTRUCTI ON, | NC. 900, 258. 70 116. 7160%

$
$
07003 R E. GRILLS CONSTRUCTION CO., INC $ 884, 100. 00 114.6211%
$
04009 W W DYAR & SONS, | NC $ 1,101, 844.90 142.8511%
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CALL ORDER : 071 CONTRACT 1D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 16048 | (2) 01018 (3) 07003

| |
| WALKER PATTON COVPANY, | NC. | APAC- ALABAMA, | NC. | R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 201A000 LUMP| 32000. 00000 32000. 00| 25759. 98000 25759. 98| 43000. 00000 43000. 00
Clearing & Grubbing (Approximtely 2 | [ |
Hect ar es) | | |
0020 206C010 426.000 M2 | 9. 98000 4251. 48| 9. 14000 3893. 64| 4.40000 1874. 40
Renovi ng Concrete Driveway | [ |
0030 206D003 791.000 M | 13. 10000 10362. 10| 14. 06000 11121. 46| 6. 00000 4746. 00
Renmoving Curb And Gutter | | |
0040 206E042 4.000 EACH 275. 00000 1100. 00| 556. 00000 2224. 00| 500. 00000 2000. 00
Renmoving Inlets (Partial) | [ |
0050 210A000 19382. 000 MB | 7.71000 149435. 22| 6. 27000 121525. 14| 6. 50000 125983. 00
Uncl assi fi ed Excavation | | |
0060 214A000 42.000 M8 | 40. 00000 1680. 00| 13. 30000 558. 60| 35. 00000 1470. 00
Structure Excavation | | |
0070 214B001 61.000 M3 | 23. 30000 1421. 30| 29. 47000 1797. 67| 26. 00000 1586. 00
Foundation Backfill, Commerci al | [ |
0080 405A000 1537.000 L | 0. 66000 1014. 42| 0. 50000 768. 50| 2.00000 3074. 00
Tack Coat | [ |
0090 429A240 682. 000 MION| 59. 35000 40476. 70| 47.80000 32599. 60| 58. 00000 39556. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0100 429B241 1076. 000 MION| 39. 30000 42286. 80| 44.17000 47526. 92| 48. 00000 51648. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0110 429C240 2716. 000 Mron| 37. 30000 101306. 80| 36. 36000 98753. 76| 38. 00000 103208. 00
I nproved Bitum nous Concrete Base Layer, | | |
25.0 mm Maxi mum Aggregate Size M X, | [ |
ESAL Range C | [ |
0120 429C244 25.000 MION 110. 00000 2750. 00| 50. 11000 1252. 75| 200. 00000 5000. 00
I nproved Bitum nous Concrete Base Layer, | | |
Pat chi ng, 25.0 nm Maxi mum Aggr egat e | [ |
Size Mx, ESAL Range C | [ |
0130 429C248 30. 000 MION 110. 00000 3300. 00| 44.83000 1344. 90| 200. 00000 6000. 00
I nproved Bitum nous Concrete Base Layer, | | |
Level i ng, 25.0 nm Maxi mum Aggr egat e | [ |
Size Mx, ESAL Range C | [ |
0140 430B003 150. 000 MION| 20. 00000 3000. 00| 27.89000 4183. 50| 25. 00000 3750. 00
I I

Aggregat e Surfacing (ALDOT #57) |
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CALL ORDER : 071 CONTRACT 1D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 16048 | (2) 01018 (3) 07003

| |
| WALKER PATTON COVPANY, | NC. | APAC- ALABAMA, | NC. | R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0150 450A001 1486.000 M2 | 7. 00000 10402. 00| 52. 41000 77881. 26| 44. 00000 65384. 00
Pl ai n Cement Concrete Pavenent, 250 | [ |
MIlineters Thick | [ |

0160 453D000 57.000 M3 | 425. 00000 24225. 00| 409. 42000 23336. 94| 600. 00000 34200. 00
Concrete Pavenent Repl acerment Sl ab | | |

0170 502A000 2993.000 KG | 2.50000 7482. 50| 1. 33000 3980. 69| 1.20000 3591. 60
St eel Rei nforcenent | | |

0180 530A001 17.000 M | 129. 71000 2205. 07| 124. 89000 2123. 13| 100. 00000 1700. 00
450 mm Roadway Pipe (Class 3 R C) | | |

0190 530A002 15.000 M | 206. 25000 3093. 75| 139. 81000 2097. 15| 150. 00000 2250. 00
600 nm Roadway Pipe (Cass 3 RC) | | |

0200 600A000 LUWP| 55492. 00000 55492. 00| 8240. 00000 8240. 00| 75000. 00000 75000. 00
Mobi |'i zati on | [ |

0210 602A000 15. 000 EACH| 50. 00000 750. 00| 226.91000 3403. 65| 90. 00000 1350. 00
Ri ght O \Way Markers | | |

0220 605B001 1. 000 EACH| 550. 00000 550. 00| 124. 81000 124. 81| 400. 00000 400. 00
Special Underdrain CQutlet, Type B | | |

0230 610C001 330. 000 MTON| 29. 13000 9612. 90| 30. 44000 10045. 20| 19. 00000 6270. 00
Loose Riprap, Cass 2 | | |

0240 610D003 267.000 M2 | 2.25000 600. 75| 6. 75000 1802. 25| 3. 00000 801. 00
Filter Blanket, Ceotextile | | |

0250 614A000 6.000 M3 | 595. 00000 3570. 00| 262. 03000 1572. 18| 190. 00000 1140. 00
Sl ope Pavi ng | [ |

0260 618B003 137.000 M2 | 32. 00000 4384. 00| 60. 05000 8226. 85| 36. 00000 4932. 00
Concrete Driveway, 150 mm Thick | [ |
(I'ncludes Wre Mesh) | [ |

0270 619A003 1.000 EACH 565. 00000 565. 00| 1528. 52000 1528. 52| 800. 00000 800. 00
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |

0280 620A000 1.000 M3 | 900. 00000 900. 00| 1528. 52000 1528. 52| 725. 00000 725. 00
M nor Structure Concrete | | |

0290 621A000 1. 000 EACH| 1575. 00000 1575. 00| 2183. 60000 2183. 60| 1600. 00000 1600. 00
Junction Boxes, Type 1, 1P O 5 | | |

0300 621C015 4.000 EACH 1400. 00000 5600. 00| 3275. 40000 13101. 60| 1600. 00000 6400. 00
Inlets, Type S1 O S3 (1 Wng) | | |

0310 621C017 2.000 EACH 1850. 00000 3700. 00| 3821. 30000 7642. 60| 1800. 00000 3600. 00
Inlets, Type S1 O S3 (2 W ng) | | |

0320 621C027 1. 000 EACH| 1750. 00000 1750. 00| 2729. 50000 2729. 50| 1800. 00000 1800. 00
Inlets, Type C | [ |

0330 622A000 3.000 EACH 275. 00000 825. 00| 109. 18000 327. 54| 380. 00000 1140. 00

I I

Manhol e Covers Reset |
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CALL ORDER : 071 CONTRACT 1D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 16048 | (2) 01018 (3) 07003

| |
| WALKER PATTON COVPANY, | NC. | APAC- ALABAMA, | NC. | R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0340 623A000 110.000 M | 43. 00000 4730. 00| 60. 05000 6605. 50| 27.00000 2970. 00
Concrete Cutter | [ |

0350 623C000 723. 000 | 43. 00000 31089. 00| 44. 76000 32361. 48| 24. 00000 17352. 00
Conbi nation Curb & CGutter, Type C | [ |

0360 623C003 42.000 | 43. 00000 1806. 00| 43. 67000 1834. 14| 33. 00000 1386. 00
Conbi nation Curb & CGutter, Type C | [ |
(Modi fi ed) | [ |

0370 630A000 142.000 M | 61. 00000 8662. 00| 62. 83000 8921. 86| 44.00000 6248. 00
Steel Beam Guardrail, dass A Type 1 | | |

0380 6300070 2.000 EACH 1250. 00000 2500. 00| 1287. 50000 2575. 00| 1650. 00000 3300. 00
Quardrail End Anchor, Type 10 Series | | |

0390 643A000 1. 000 EACH| 250. 00000 250. 00| 257. 50000 257. 50| 500. 00000 500. 00
Water Meters Reset | | |

0400 643B000 9. 000 EACH 125. 00000 1125. 00| 77. 25000 695. 25| 600. 00000 5400. 00
Val ve Boxes Reset | | |

0410 650A000 1670.000 M8 | 8. 00000 13360. 00| 7.78000 12992. 60| 11. 00000 18370. 00
Topsoi | | | |

0420 652A050 2.000 HA | 800. 00000 1600. 00| 2056. 66000 4113. 32| 1977. 00000 3954. 00
Seeding (M x 1A) | | |

0430 652B050 2.000 HA | 800. 00000 1600. 00| 1799. 72000 3599. 44| 1730. 00000 3460. 00
Tenporary Seeding (M x 1AT) | | |

0440 652C000 2.000 HA | 200. 00000 400. 00| 256. 95000 513. 90| 247. 00000 494. 00
Mowi ng I I I

0450 652D050 1.000 HA | 1075. 00000 1075. 00| 2056. 67000 2056. 67| 1977. 00000 1977. 00
Seeding In Stubble (Mx 1A) | | |

0460 654A001 1832. 000 M2 | 6. 00000 10992. 00| 4. 69000 8592. 08| 5. 00000 9160. 00
Sol i d Soddi ng (Bernuda) | | |

0470 654A005 1428.000 M2 | 10. 10000 14422. 80| 6. 24000 8910. 72| 6. 50000 9282. 00
Sol id Sodding (Enerald Zoysi a) | | |

0480 656A000 2.000 HA | 1900. 00000 3800. 00| 1542. 76000 3085. 52| 1483. 00000 2966. 00
Mul ching, Cass A Type 1 | | |

0490 665F000 155. 000 EACH| 5. 00000 775. 00| 6. 39000 990. 45| 4. 00000 620. 00
Hay Bal es | | |

0500 665@000 30. 000 EACH 20. 00000 600. 00| 4.40000 132. 00| 2. 00000 60. 00
Sand Bags | | |

0510 665J000 155.000 M | 10. 43000 1616. 65| 18. 72000 2901. 60| 17. 00000 2635. 00
Silt Fence, Type A | | |

0520 666A001 2.000 HA | 400. 00000 800. 00| 128. 99000 257. 98| 124. 00000 248. 00
Pest Control Treatnent | | |

0530 680A000 LUWP| 18000. 00000 18000. 00| 25132. 00000 25132. 00| 40000. 00000 40000. 00

I I

Engi neering Controls
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CALL ORDER : 071 CONTRACT 1D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 16048 | (2) 01018 (3) 07003

WALKER PATTON COMPANY, | NC. | APAC- ALABAMA, | NC. R E. GRILLS CONSTRUCTI ON CO.

| |
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

Renmoval O Existing Traffic Control
Unit (Caldwell MIIl Rd. @ Heatherwood
Dr.)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0540 701A028 2.000 KM | 925. 00000 1850. 00| 1280. 29000 2560. 58| 925. 00000 1850. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 nm Thick) (150 nm W de) | [ |
0550 701A037 6.000 KM | 900. 00000 5400. 00| 1599. 59000 9597. 54| 900. 00000 5400. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0560 701A038 2.000 KM | 650. 00000 1300. 00| 800. 31000 1600. 62| 650. 00000 1300. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 nm Thick) (150 nm W de) | [ |
0570 701A041 1.000 KM | 650. 00000 650. 00| 800. 31000 800. 31| 650. 00000 650. 00
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0580 701B009 215.000 M | 2. 00000 430. 00| 3. 38000 726. 70| 2.00000 430. 00
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thick) (150 nm W de) | [ |
0590 701C000 2.000 KM | 150. 00000 300. 00| 320. 33000 640. 66| 150. 00000 300. 00
Broken Tenporary Traffic Stripe | [ |
0600 701C001 5.000 KM | 200. 00000 1000. 00| 320. 33000 1601. 65| 200. 00000 1000. 00
Solid Tenporary Traffic Stripe | [ |
0610 701D005 2.000 KM | 650. 00000 1300. 00| 959. 96000 1919. 92| 650. 00000 1300. 00
Solid Traffic Stripe Renpbved | | |
0620 703A002 356.000 M2 | 18. 00000 6408. 00| 27.81000 9900. 36| 18. 00000 6408. 00
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0630 703B002 28.000 M2 | 18. 00000 504. 00| 39. 14000 1095. 92| 18. 00000 504. 00
Traffic Control Legends, dass 2, Type A [ |
0640 703C000 45.000 M2 | 6. 00000 270. 00| 32. 96000 1483. 20| 6. 00000 270. 00
Removal OF Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | | |
0650 703D001 356.000 M2 | 10. 00000 3560. 00| 14. 42000 5133. 52| 10. 00000 3560. 00
Tenporary Traffic Control Markings | | |
0660 707B003 1.000 EACH 250. 00000 250. 00| 257. 50000 257. 50| 250. 00000 250. 00
Type A Hazard Marker Installation | | |
0670 710A115 3.000 M2 | 160. 00000 480. 00| 360. 50000 1081. 50| 180. 00000 540. 00
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | [ |
mm Thick (Ty Il or Ty IV Background) | [ |
0680 710B001 25.000 M | 19. 00000 475. 00| 33. 48000 837. 00| 21. 00000 525. 00
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0690 730A000 LUMP| 2300. 00000 2300. 00| 2060. 00000 2060. 00| 2000. 00000 2000. 00
| | |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 071 -6
TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 16048 | (2) 01018 (3) 07003

WALKER PATTON COMPANY, | NC. | APAC- ALABAMA, | NC. R E. GRILLS CONSTRUCTI ON CO.

| |
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

Furni shing And Installing Preenption |
Unit For Energency Vehicles |

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0700 730A012 LUWP| 1000. 00000 1000. 00| 1030. 00000 1030. 00| 1000. 00000 1000. 00
Removal OF Existing Traffic Control | [ |
Unit (Partial) (SR 150 @Ri verchase Dr.)| | |

0710 730A013 LUWP| 1000. 00000 1000. 00| 1030. 00000 1030. 00| 1000. 00000 1000. 00
Renoval O Existing Traffic Control | [ |
Unit (Partial) (SR 150 @ Merchants Dr.) | [ |

0720 730C000 LUWP| 200. 00000 200. 00| 7093. 61000 7093. 61| 6887. 00000 6887. 00
Furni shing And Installing Traffic | [ |
Control Unit (Caldwell MII Rd. @ | [ |
Heat her wood Dr.) | [ |

0730 730D010 LUWP| 8000. 00000 8000. 00| 7194. 55000 7194. 55| 6985. 00000 6985. 00
Furni shing And Installing Traffic | [ |
Control System (Partial) (SR 150 @ | | |
Ri verchase Dr. & SR 150 @ Merchants Dr.)| [ |

0740 730E000 4.000 EACH 800. 00000 3200. 00| 1545. 00000 6180. 00| 1500. 00000 6000. 00
Metal Traffic Signal Pole Foundation | [ |

0750 730G001 4.000 EACH 3000. 00000 12000. 00| 3090. 00000 12360. 00| 3000. 00000 12000. 00
Metal Traffic Signal Strain Pole [ |

0760 730HO00 1260.000 M | 8. 19000 10319. 40| 3. 09000 3893. 40| 3. 00000 3780. 00
Loop Det ector | [ |

0770 7301 000 660.000 M | 4. 60000 3036. 00| 1. 29000 851. 40| 1. 25000 825. 00
Shi el ded Loop Detector Home-Run Cabl e | [ |

0780 730J000 10. 000 EACH 150. 00000 1500. 00| 128. 75000 1287. 50| 125. 00000 1250. 00
Loop Detector Amplifier | [ |

0790 730L012 20.000 M | 16. 00000 320. 00| 3.61000 72. 20| 7. 00000 140. 00
Non- Metal lic Conduit, 27 mm | [ |

0800 730L031 20.000 M | 16. 00000 320. 00| 5. 15000 103. 00| 10. 00000 200. 00
Metal lic Conduit, 21 nmm | [ |

0810 730L032 20.000 M | 20. 00000 400. 00| 5. 41000 108. 20| 11. 00000 220.00
Metal l'ic Conduit, 27 mm | [ |

0820 730NO00 1.000 EACH 1200. 00000 1200. 00| 412. 00000 412. 00| 400. 00000 400. 00
Lum nai re Extension Assenbly, 3.7m | [ |

0830 730P001 5.000 EACH 350. 00000 1750. 00| 386. 25000 1931. 25| 375. 00000 1875. 00
Vehi cul ar Signal Head, 300 mm 3 Section | [ |

0840 730P002 3.000 EACH 450. 00000 1350. 00| 602. 55000 1807. 65| 585. 00000 1755. 00
Vehi cul ar Signal Head, 300 mm 5 Section | [ |

0850 730R003 1.000 EACH 7500. 00000 7500. 00| 8085. 50000 8085. 50| 7850. 00000 7850. 00
Traffic Controller, Type Ill, 8 Phase | [ |

0860 730S000 3.000 EACH 8000. 00000 24000. 00| 5459. 00000 16377. 00| 5300. 00000 15900. 00

| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PACGE : 071 -7
TABULATI ON OF BI DS
CALL ORDER : 071 CONTRACT I D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 16048 | (2) 01018 | (3) 07003
| WALKER PATTON COWMPANY, | NC. | APAC- ALABAMA, | NC. | R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0870 740B000 34.000 M | 100. 00000 3400. 00| 88. 44000 3006. 96| 85. 00000 2890. 00
Construction Signs | [ |
0880 740C000 25.000 M | 100. 00000 2500. 00| 98. 26000 2456. 50| 95. 00000 2375. 00
Speci al Construction Signs | [ |
0890 740D000 150. 000 EACH| 50. 00000 7500. 00| 31. 20000 4680. 00| 42. 00000 6300. 00
Channel i zi ng Druns | [ |
0900 740E000 20. 000 EACH 12. 00000 240. 00| 13. 09000 261. 80| 12. 00000 240.00
Cones (900 mm Hi gh) | [ |
0910 740F002 7.000 EACH 300. 00000 2100. 00| 215. 68000 1509. 76| 200. 00000 1400. 00
Barri cades, Type |11 | [ |
0920 740MD0O0 20. 000 EACH 7.00000 140. 00| 8. 76000 175. 20| 9. 00000 180. 00
Bal | ast For Cone | [ |
0930 998A000 LUWP| 1000. 00000 1000. 00| 1. 25000 1. 25| 40000. 00000 40000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 46, 500. 00) | [ |
SECTI ON TOTALS | $ 771, 323. 64| $ 774,921. 13| $ 884, 100. 00
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 771, 323. 64| $ 774,921. 13| $ 884, 100. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 071 -8
TABULATI ON OF BI DS
CALL ORDER : 071 CONTRACT I D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 16039 | (5) 04009 |
| PI NKERTON CONSTRUCTI ON, INC.|W W DYAR & SONS, |NC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 25000. 00000 25000. 00| 50000. 00000 50000. 00|
Clearing & Gubbing (Approximately 2 | | |
Hect ar es) | [ |
0020 206C010 426.000 M2 | 4.00000 1704. 00| 10. 00000 4260. 00|
Rermovi ng Concrete Driveway | [ |
0030 206D003 791.000 M | 16. 00000 12656. 00| 12. 00000 9492. 00|
Rermoving Curb And Gutter | [ |
0040 206E042 4.000 EACH 350. 00000 1400. 00| 1500. 00000 6000. 00|
Rermoving Inlets (Partial) | [ |
0050 210A000 19382. 000 M3 | 8. 00000 155056. 00| 11. 00000 213202. 00|
Uncl assi fied Excavation | [ |
0060 214A000 42.000 M3 | 10. 00000 420. 00| 12. 00000 504. 00|
Structure Excavation | [ |
0070 214B001 61. 000 M3 | 22.00000 1342. 00| 28. 00000 1708. 00|
Foundati on Backfill, Commerci al | [ |
0080 405A000 1537.000 L | 2.10000 3227. 70| 2.20000 3381. 40|
Tack Coat | [ |
0090 429A240 682. 000 MION| 64. 00000 43648. 00| 63. 25000 43136. 50|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0100 429B241 1076. 000 Mroy| 53. 00000 57028. 00| 56. 00000 60256. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0110 429C240 2716. 000 MION| 41. 00000 111356. 00| 43. 00000 116788. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
25.0 nmm Maxi mum Aggregate Size M X, | | |
ESAL Range C | [ |
0120 429C244 25.000 Mroy 138. 00000 3450. 00| 140. 00000 3500. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
Pat chi ng, 25.0 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range C | [ |
0130 429C248 30.000 MroN 101. 00000 3030. 00| 102. 00000 3060. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
Level i ng, 25.0 nmm Maxi mum Aggr egat e | [ |
Size M x, ESAL Range C | [ |
0140 430B003 150. 000 MIQN| 26. 00000 3900. 00| 28. 00000 4200. 00|
| I

Aggregate Surfacing (ALDOT #57) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/07/00
PAGE : 071 -9

CALL ORDER : 071 CONTRACT I D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 03
SET- ASI DE
| (4) 16039 | (5) 04009 |
| PI NKERTON CONSTRUCTI ON, INC.|W W DYAR & SONS, INC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 450A001 1486.000 M2 | 48. 00000 71328. 00| 34. 00000 50524. 00|
Pl ai n Cement Concrete Pavenent, 250 | [ |
MIlineters Thick | [ |
0160 453D000 57.000 M3 | 500. 00000 28500. 00| 34. 00000 1938. 00|
Concrete Pavenent Repl acerment Sl ab | | |
0170 502A000 2993.000 KG | 1. 50000 4489. 50| 2.00000 5986. 00|
St eel Rei nforcenent | | |
0180 530A001 17.000 M | 92. 00000 1564. 00| 110. 00000 1870. 00|
450 mm Roadway Pipe (Class 3 R C) | | |
0190 530A002 15.000 M | 115. 00000 1725. 00| 120. 00000 1800. 00|
600 nm Roadway Pipe (Cass 3 RC) | | |
0200 600A000 LUWP| 34000. 00000 34000. 00| 95000. 00000 95000. 00|
Mobi |'i zati on | [ |
0210 602A000 15. 000 EACH| 150. 00000 2250. 00| 100. 00000 1500. 00|
Ri ght O \Way Markers | | |
0220 605B001 1. 000 EACH| 225. 00000 225. 00| 2500. 00000 2500. 00|
Special Underdrain CQutlet, Type B | | |
0230 610C001 330. 000 MTON| 20. 00000 6600. 00| 32. 00000 10560. 00|
Loose Riprap, Cass 2 | | |
0240 610D003 267.000 M2 | 4. 00000 1068. 00| 5. 00000 1335. 00|
Filter Blanket, Ceotextile | | |
0250 614A000 6.000 M3 | 304. 00000 1824. 00| 38. 00000 228. 00|
Sl ope Pavi ng | [ |
0260 618B003 137.000 M2 | 77.00000 10549. 00| 34. 00000 4658. 00|
Concrete Driveway, 150 mm Thick | [ |
(I'ncludes Wre Mesh) | [ |
0270 619A003 1.000 EACH 600. 00000 600. 00| 700. 00000 700. 00|
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0280 620A000 1.000 M3 | 1000. 00000 1000. 00| 1000. 00000 1000. 00|
M nor Structure Concrete | | |
0290 621A000 1. 000 EACH| 1800. 00000 1800. 00| 2200. 00000 2200. 00|
Junction Boxes, Type 1, 1P O 5 | | |
0300 621C015 4.000 EACH 2400. 00000 9600. 00| 1800. 00000 7200. 00|
Inlets, Type S1 O S3 (1 Wng) | | |
0310 621C017 2.000 EACH 2700. 00000 5400. 00| 2200. 00000 4400. 00|
Inlets, Type S1 O S3 (2 W ng) | | |
0320 621C027 1. 000 EACH| 1510. 00000 1510. 00| 1800. 00000 1800. 00|
Inlets, Type C | [ |
0330 622A000 3.000 EACH 500. 00000 1500. 00| 300. 00000 900. 00|
I I

Manhol e Covers Reset



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 071 -10
TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16039 | (5) 04009

|
| PI NKERTON CONSTRUCTI ON, INC.|W W DYAR & SONS, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 623A000 110.000 M | 40. 00000 4400. 00| 38. 00000 4180. 00|
Concrete Cutter | [ |
0350 623C000 723. 000 | 40. 00000 28920. 00| 38. 00000 27474. 00|
Conbi nation Curb & CGutter, Type C | [ |
0360 623C003 42.000 | 40. 00000 1680. 00| 42. 00000 1764. 00|
Conbi nation Curb & CGutter, Type C | [ |
(Modi fi ed) | [ |
0370 630A000 142.000 M | 25. 00000 3550. 00| 70. 00000 9940. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0380 6300070 2.000 EACH 1435. 00000 2870. 00| 1400. 00000 2800. 00|
Quardrail End Anchor, Type 10 Series | | |
0390 643A000 1. 000 EACH| 50. 00000 50. 00| 500. 00000 500. 00|
Water Meters Reset | | |
0400 643B000 9. 000 EACH 150. 00000 1350. 00| 200. 00000 1800. 00|
Val ve Boxes Reset | | |
0410 650A000 1670.000 M8 | 12. 00000 20040. 00| 12. 00000 20040. 00|
Topsoi | | | |
0420 652A050 2.000 HA | 2200. 00000 4400. 00| 2200. 00000 4400. 00|
Seeding (M x 1A) | | |
0430 652B050 2.000 HA | 1920. 00000 3840. 00| 2000. 00000 4000. 00|
Tenporary Seeding (M x 1AT) | | |
0440 652C000 2.000 HA | 275. 00000 550. 00| 275. 00000 550. 00|
Mowi ng I I I
0450 652D050 1.000 HA | 2200. 00000 2200. 00| 2200. 00000 2200. 00|
Seeding In Stubble (Mx 1A) | | |
0460 654A001 1832. 000 M2 | 5. 00000 9160. 00| 6. 00000 10992. 00|
Sol i d Soddi ng (Bernuda) | | |
0470 654A005 1428.000 M2 | 7.00000 9996. 00| 7.50000 10710. 00|
Sol id Sodding (Enerald Zoysi a) | | |
0480 656A000 2.000 HA | 1650. 00000 3300. 00| 1650. 00000 3300. 00|
Mul ching, Cass A Type 1 | | |
0490 665F000 155. 000 EACH| 5. 00000 775. 00| 5. 00000 775. 00|
Hay Bal es | | |
0500 665@000 30. 000 EACH 4. 00000 120. 00| 5. 00000 150. 00|
Sand Bags | | |
0510 665J000 155.000 M | 12. 00000 1860. 00| 16. 00000 2480. 00|
Silt Fence, Type A | | |
0520 666A001 2.000 HA | 30. 00000 60. 00| 74.00000 148. 00|
Pest Control Treatnent | | |
0530 680A000 LUWP| 72000. 00000 72000. 00| 35000. 00000 35000. 00|
I I

Engi neering Controls



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 071 -11
TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (4) 16039 | (5) 04009

|

| PI NKERTON CONSTRUCTI ON, INC.|W W DYAR & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AIV[JJNI'|

0540 701A028 2.000 KM
Solid Wite, Cass 2, Type A Traffic
Stripe (1.5 mm Thi ck) (150 nm W de)

1050. 00000 2100. 00

Renmoval O Existing Traffic Control
Unit (Caldwell MIIl Rd. @ Heatherwood
Dr.)

I I I

| | |

0550 701A037 6.000 KM | 1035. 00000 6210. 00| 1600. 00000 9600. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0560 701A038 2.000 KM | 745. 00000 1490. 00| 900. 00000 1800. 00|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 nmm Thi ck) (150 mm W de) | | |
0570 701A041 1.000 KM | 745. 00000 745. 00| 900. 00000 900. 00|
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0580 701B009 215.000 M | 2. 30000 494. 50| 4. 00000 860. 00|
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thick) (150 nm W de) | [ |
0590 701C000 2.000 KM | 170. 00000 340. 00| 400. 00000 800. 00|
Broken Tenporary Traffic Stripe | [ |
0600 701C001 5.000 KM | 230. 00000 1150. 00| 400. 00000 2000. 00|
Solid Tenporary Traffic Stripe | [ |
0610 701D005 2.000 KM | 745. 00000 1490. 00| 1000. 00000 2000. 00|
Solid Traffic Stripe Renpbved | | |
0620 703A002 356.000 M2 | 20. 00000 7120. 00| 30. 00000 10680. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0630 703B002 28.000 M2 | 20. 00000 560. 00| 40. 00000 1120. 00|
Traffic Control Legends, dass 2, Type A [ |
0640 703C000 45.000 M2 | 7.00000 315. 00| 40. 00000 1800. 00|
Removal OF Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | | |
0650 703D001 356.000 M2 | 11. 50000 4094. 00| 20. 00000 7120. 00|
Tenporary Traffic Control Markings | | |
0660 707B003 1. 000 CH| 280. 00000 280. 00| 6000. 00000 6000. 00|
Type A Hazard Marker Installation | | |
0670 710A115 3.000 M2 | 194. 00000 582. 00| 200. 00000 600. 00|
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | [ |
mm Thick (Ty Il or Ty IV Background) | [ |
0680 710B001 25.000 M | 23. 00000 575. 00| 22. 00000 550. 00|
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0690 730A000 LUMP| 2200. 00000 2200. 00| 1400. 00000 1400. 00|
| | |

I I I

| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 071 -12
TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT ID : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :

| (4) 16039 | (5) 04009

| PI NKERTON CONSTRUCTI ON, INC.|W W DYAR & SONS, | NC.

LINE NO/ |ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0700 730A012 LUMP| 1100. 00000 1100. 00| 200. 00000 200. 00|
Removal OF Existing Traffic Control | [ |
Unit (Partial) (SR 150 @Ri verchase Dr.)|

Furni shing And Installing Preenption |
Unit For Energency Vehicles |

I I

0710 730A013 LUWP| 1100. 00000 1100. 00| 200. 00000 200. 00|
Renoval O Existing Traffic Control | [ |
Unit (Partial) (SR 150 @ Merchants Dr.) | [ |
0720 730C000 LUWP| 7600. 00000 7600. 00| 20000. 00000 20000. 00|
Furni shing And Installing Traffic | [ |
Control Unit (Caldwell MII Rd. @ | [ |
Heat her wood Dr.) | [ |
0730 730D010 LUWP| 8000. 00000 8000. 00| 28000. 00000 28000. 00|
Furni shing And Installing Traffic | [ |
Control System (Partial) (SR 150 @ | | |
Ri verchase Dr. & SR 150 @ Merchants Dr.)| [ |
0740 730E000 4.000 EACH 1650. 00000 6600. 00| 3500. 00000 14000. 00|
Metal Traffic Signal Pole Foundation | [ |
0750 730G001 4.000 EACH 3300. 00000 13200. 00| 6500. 00000 26000. 00|
Metal Traffic Signal Strain Pole [ |
0760 730HO00 1260.000 M | 3. 30000 4158. 00| 11. 00000 13860. 00|
Loop Det ector | [ |
0770 7301 000 660.000 M | 1. 40000 924. 00| 3. 00000 1980. 00|
Shi el ded Loop Detector Home-Run Cabl e | [ |
0780 730J000 10. 000 EACH 140. 00000 1400. 00| 200. 00000 2000. 00|
Loop Detector Amplifier | [ |
0790 730L012 20.000 M | 3. 85000 77.00]| 12. 00000 240. 00|
Non- Metal lic Conduit, 27 mm | [ |
0800 730L031 20.000 M | 5. 50000 110. 00| 2. 00000 40. 00|
Metal lic Conduit, 21 nmm | [ |
0810 730L032 20.000 M | 5. 80000 116. 00| 12. 00000 240. 00|
Metal l'ic Conduit, 27 mm | [ |
0820 730NO00 1.000 EACH 440. 00000 440. 00| 600. 00000 600. 00|
Lum nai re Extension Assenbly, 3.7m | [ |
0830 730P001 5.000 EACH 410. 00000 2050. 00| 450. 00000 2250. 00|
Vehi cul ar Signal Head, 300 mm 3 Section | [ |
0840 730P002 3.000 EACH 645. 00000 1935. 00| 900. 00000 2700. 00|
Vehi cul ar Signal Head, 300 mm 5 Section | [ |
0850 730R003 1.000 EACH 8635. 00000 8635. 00| 8500. 00000 8500. 00|
Traffic Controller, Type Ill, 8 Phase | [ |
0860 730S000 3.000 EACH 5830. 00000 17490. 00| 8000. 00000 24000. 00|
I I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/07/00
PAGE : 071 -13

CALL ORDER : 071 CONTRACT I D : 20001103071 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 16039 | (5) 04009 |
| PI NKERTON CONSTRUCTI ON, INC.|W W DYAR & SONS, | NC |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0870 740B000 34.000 M | 98. 00000 3332. 00| 140. 00000 4760. 00|
Construction Signs | [ |
0880 740C000 25.000 M | 109. 00000 2725. 00| 200. 00000 5000. 00|
Speci al Construction Signs | [ |
0890 740D000 150. 000 EACH| 50. 00000 7500. 00| 40. 00000 6000. 00|
Channel i zi ng Druns | [ |
0900 740E000 20. 000 EACH 12. 00000 240. 00| 20. 00000 400. 00|
Cones (900 mm Hi gh) | [ |
0910 740F002 7.000 EACH 250. 00000 1750. 00| 265. 00000 1855. 00|
Barri cades, Type |11 | [ |
0920 740MD0O0 20. 000 EACH 8. 00000 160. 00| 10. 00000 200. 00|
Bal | ast For Cone | [ |
0930 998A000 LUWP| 0. 00000 0. 00| 30000. 00000 30000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 46, 500. 00) | [ |
SECTI ON TOTALS | $ 900, 258. 70| $ 1,101, 844. 90|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 900, 258. 70| $ 1,101, 844. 90|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 081 -1
VENDOR RANKI NG
CALL ORDER . 081 CONTRACT I D : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
CONTRACT TIME : 100 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON Bl RM NGHAM PRQIECT(S) : ST-037-004-001

for constructing the Intersection |nprovenents Including
Signals on 12th Avenue at S.R #4 (U.S.#78) in Birm ngham
Length 0.285 km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 16039 Pl NKERTON CONSTRUCTI ON, | NC. $ 934, 487. 80 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 1,017,943.85 108. 9306%
3 07003 R E. GRILLS CONSTRUCTION CO., INC $ 1,058, 428.00 113. 2629%
4 16048 WALKER PATTON COVPANY, | NC. $ 1,116, 429.83 119. 4697%



I mproved Bitum nous Concrete Wearing |

Surface Layer, Leveling, 12.5 mm

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 081 -2
TABULATI ON OF BI DS
CALL ORDER : 081 CONTRACT I D : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT 03
SET- ASI DE :
| (1) 16039 | (2) 01018 | (3) 07003
| PI NKERTON CONSTRUCTI ON, | NC. | APAC- ALABAMA, | NC. | R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 201A000 LUMP| 35000. 00000 35000. 00| 31735. 00000 31735. 00| 80000. 00000 80000. 00
Clearing & Gubbing (Approximtely 1 | [ |
Hect are) | | |
0020 206C000 377.000 M2 | 9. 00000 3393. 00| 11. 00000 4147. 00| 7.00000 2639. 00
Renovi ng Concrete Si dewal k | | |
0030 206D000 85.000 M | 15. 00000 1275. 00| 13. 00000 1105. 00| 15. 00000 1275. 00
Renovi ng Pi pe | [ |
0040 206D003 85.000 M | 15. 00000 1275. 00| 6. 50000 552. 50| 15. 00000 1275. 00
Renmoving Curb And Gutter | | |
0050 206D004 412.000 M | 1. 00000 412. 00| 0. 67000 276. 04| 5. 00000 2060. 00
Renovi ng Rail road Tracks | | |
0060 206D008 205.000 M | 30. 00000 6150. 00| 33. 73000 6914. 65| 25. 00000 5125. 00
Renovi ng Retai ni ng Wl | | [ |
0070 206E001 6. 000 CH| 500. 00000 3000. 00| 460. 98000 2765. 88| 300. 00000 1800. 00
Renmoving Inlets | [ |
0080 210A000 24936.000 M3 | 6. 50000 162084. 00| 7.50000 187020. 00| 6. 00000 149616. 00
Uncl assi fi ed Excavation | | |
0090 214A000 1206. 000 M3 | 9. 00000 10854. 00| 9. 22000 11119. 32| 15. 00000 18090. 00
Structure Excavation | | |
0100 214B001 339.000 M3 | 19. 00000 6441. 00| 22.82000 7735. 98| 35. 00000 11865. 00
Foundation Backfill, Commerci al | [ |
0110 305B061 450. 000 ON| 22.00000 9900. 00| 22.27000 10021. 50| 14. 00000 6300. 00
Coarse Aggregate, Section 801, |, | | |
For M scel | aneous Use ALDOT# 410 | [ |
0120 405A000 2333.000 L | 0. 45000 1049. 85| 0. 49000 1143. 17| 1. 00000 2333. 00
Tack Coat | [ |
0130 408A056 2716.000 M2 | 0. 75000 2037. 00| 5. 28000 14340. 48| 0. 70000 1901. 20
Pl ani ng Exi sting Pavenent | [ |
(Approximately 126 mm Thru 150 mm Thi ck) | | |
0140 408A057 2473.000 M2 | 0. 70000 1731. 10| 5. 50000 13601. 50| 0. 60000 1483. 80
Pl ani ng Exi sting Pavenent | | |
(Approximately 151 mm Thru 175 mm Thi ck) | [ |
0150 429A280 551. 000 MION| 46. 00000 25346. 00| 44. 64000 24596. 64| 42.00000 23142.00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size M x, ESAL Range E | [ |
0160 429A286 18.000 MIQN| 108. 00000 1944. 00| 88. 96000 1601. 28| 145. 00000 2610. 00
| |
I I
| |

I
Maxi mum Aggregate Size M x, ESAL Range E|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 081 -3
TABULATI ON OF BI DS

CALL ORDER : 081 CONTRACT ID : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :

1) 16039 | (2) 01018

( (3) 07003
PI NKERTON CONSTRUCTI ON, | NC. | APAC- ALABAMA, | NC.

| |

| | R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 429B281 2202.000 MrON| 36. 00000 79272. 00| 39. 94000 87947. 88| 33. 00000 72666. 00
I mproved Bitum nous Concrete Upper | [ |
Bi nder Layer, 25.0 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0180 429B288 1000. 000 Mroy| 40. 00000 40000. 00| 41. 65000 41650. 00| 37. 00000 37000. 00
I mproved Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 19.0 nm Maxi num | [ |
Aggregate Size M x, ESAL Range E | [ |
0190 429C280 1521. 000 Mroy| 39. 00000 59319. 00| 35. 98000 54725. 58| 35. 00000 53235. 00
I mproved Bitum nous Concrete Base Layer, | [ |
25.0 nmm Maxi mum Aggregate Size M X, | | |
ESAL Range E | [ |
0200 429C284 500. 000 Mroy| 46. 00000 23000. 00| 66. 58000 33290. 00| 44.00000 22000. 00
I mproved Bitum nous Concrete Base Layer, | [ |
Pat chi ng, 25.0 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range E | [ |
0210 430B026 100. 000 MION| 22.00000 2200. 00| 19. 94000 1994. 00| 34. 00000 3400. 00
Aggregate Surfacing (ALDOT #467, #57 O | [ |
#810) I I I
0220 450A000 14.000 M2 | 700. 00000 9800. 00| 56. 77000 794. 78| 180. 00000 2520. 00
Pl ai n Cement Concrete Pavenent, 200 | | |
M Ilineters Thick | [ |
0230 530B004 41.000 M | 200. 00000 8200. 00| 287. 34000 11780. 94| 255. 00000 10455. 00
1110 nm Span X 675 mm Ri se Roadway Pi pe | [ |
(dass 3 RC) | | |
0240 533A098 112.000 M | 75. 00000 8400. 00| 158. 27000 17726. 24| 89. 00000 9968. 00
450 mm Storm Sewer Pipe (dass 3 RC) | | |
0250 533A099 95.000 M | 95. 00000 9025. 00| 238.22000 22630. 90| 100. 00000 9500. 00
600 mm Storm Sewer Pipe (Class 3 RC) | | |
0260 533A101 384.000 M | 150. 00000 57600. 00| 198. 85000 76358. 40| 210. 00000 80640. 00
900 mm Storm Sewer Pipe (Class 3 RC) | | |
0270 535A001 51.000 M | 75. 00000 3825. 00| 99. 08000 5053. 08| 79. 00000 4029. 00
450 mm Si de Drain Pipe | | |
0280 600A000 LUWP| 54000. 00000 54000. 00| 12890. 00000 12890. 00| 80000. 00000 80000. 00
Mobi I'i zati on | [ |
0290 606A000 200.000 M | 35. 00000 7000. 00| 38. 72000 7744. 00| 30. 00000 6000. 00
150 mm Underdrai n Pipe | | |
0300 610C001 60. 000 MION| 30. 00000 1800. 00| 28. 47000 1708. 20| 30. 00000 1800. 00
Loose Riprap, Cass 2 | | |
0310 610D003 152.000 M2 | 4. 00000 608. 00| 12. 52000 1903. 04| 3. 00000 456. 00
I I I

Filter Bl anket, Geotextile



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 081 -4
TABULATI ON OF BI DS

CALL ORDER : 081 CONTRACT ID : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :

1) 16039 | (2) 01018

( (3) 07003
PI NKERTON CONSTRUCTI ON, | NC. | APAC- ALABAMA, | NC.

| |

| | R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0320 614A000 5.000 M3 | 250. 00000 1250. 00| 262. 03000 1310. 15| 220. 00000 1100. 00
Sl ope Pavi ng | [ |

0330 618B003 10.000 M | 55. 00000 550. 00| 62. 78000 627. 80| 66. 00000 660. 00
Concrete Driveway, 150 mm Thi ck | [ |
(I'ncludes Wre Mesh) | | |

0340 619A002 2.000 EACH 600. 00000 1200. 00| 982. 62000 1965. 24| 900. 00000 1800. 00
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |

0350 619A005 1.000 EACH 1000. 00000 1000. 00| 1746. 88000 1746. 88| 1200. 00000 1200. 00
900 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |

0360 619A101 8.000 EACH| 600. 00000 4800. 00| 982. 62000 7860. 96| 700. 00000 5600. 00
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |

0370 620A000 1.000 M | 1000. 00000 1000. 00| 1310. 16000 1310. 16| 650. 00000 650. 00
M nor Structure Concrete | [ |

0380 621A000 2.000 EACH 1500. 00000 3000. 00| 1637. 70000 3275. 40| 1000. 00000 2000. 00
Junction Boxes, Type 1, 1P O 5 | [ |

0390 621A001 6. 000 EACH| 1700. 00000 10200. 00| 2183. 60000 13101. 60| 2500. 00000 15000. 00
Junction Boxes, Type 1, 2P O 5 | [ |

0400 621B000 2.000 EACH 500. 00000 1000. 00| 655. 08000 1310. 16| 2000. 00000 4000. 00
Junction Box Units, Type 1, 1P O 5 | [ |

0410 621B001 4.000 EACH| 600. 00000 2400. 00| 655. 08000 2620. 32| 800. 00000 3200. 00
Junction Box Units, Type 1, 2P Or 5 | [ |

0420 621C001 1.000 EACH 2400. 00000 2400. 00| 2401. 96000 2401. 96| 1800. 00000 1800. 00
Inlets, Type B | [ |

0430 621C015 8.000 EACH| 2400. 00000 19200. 00| 2729. 50000 21836. 00| 1800. 00000 14400. 00
Inlets, Type S1 O S3 (1 Wng) | [ |

0440 621C018 8.000 EACH| 3000. 00000 24000. 00| 3057. 04000 24456. 32| 1900. 00000 15200. 00
Inlets, Type S2 O S4 (2 Wng) | [ |

0450 621D015 5.000 EACH 500. 00000 2500. 00| 655. 08000 3275. 40| 600. 00000 3000. 00
Inlet Units, Type S1 O S3 | [ |

0460 621D016 8.000 EACH| 600. 00000 4800. 00| 655. 08000 5240. 64| 700. 00000 5600. 00
Inlet Units, Type S2 O $4 | [ |

0470 623A000 28.000 M | 40. 00000 1120. 00| 57. 32000 1604. 96| 30. 00000 840. 00
Concrete Cutter | [ |

0480 623C000 582.000 M | 40. 00000 23280. 00| 44, 77000 26056. 14| 27. 00000 15714. 00
Conbi nation Curb & CGutter, Type C | [ |

0490 650A000 1472.000 M3 | 10. 00000 14720. 00| 29. 47000 43379. 84| 8. 00000 11776. 00
Topsoi | | [ |

0500 652A050 1.000 HA | 2750. 00000 2750. 00| 2575. 00000 2575. 00| 1977. 00000 1977. 00

| | |

Seedi ng (M x

1A)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 081 -5
TABULATI ON OF BI DS

CALL ORDER : 081 CONTRACT ID : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :

1) 16039 | (2) 01018

( (3) 07003
PI NKERTON CONSTRUCTI ON, | NC. | APAC- ALABAMA, | NC.

| |

| | R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

Solid Yellow, Profiled Traffic Stripe
(150 nm W de)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

__________________________________________ e

0510 652B050 1.000 HA | 1375. 00000 1375. 00| 1287. 50000 1287. 50| 1730. 00000 1730. 00
Tenporary Seeding (M x 1AT) | [ |

0520 652D050 1.000 HA | 1300. 00000 1300. 00| 1236. 00000 1236. 00| 1977. 00000 1977. 00
Seeding In Stubble (Mx 1A) | [ |

0530 654A000 60.000 M | 6. 00000 360. 00| 5. 15000 309. 00| 10. 00000 600. 00
Sol i d Soddi ng | [ |

0540 656A000 2.000 HA | 2750. 00000 5500. 00| 2575. 00000 5150. 00| 1483. 00000 2966. 00
Mul ching, Cass A Type 1 | [ |

0550 665A000 1.000 HA | 1375. 00000 1375. 00| 1287. 50000 1287. 50| 1977. 00000 1977. 00
Tenporary Seedi ng | [ |

0560 665B000 1.000 HA | 1375. 00000 1375. 00| 1287. 50000 1287. 50| 1977. 00000 1977. 00
Tenporary Ml chi ng | [ |

0570 665F000 121. 000 CH| 5. 00000 605. 00| 3. 73000 451. 33| 4. 00000 484. 00
Hay Bal es | [ |

0580 665G000 108. 000 CH| 4. 00000 432. 00| 3. 73000 402. 84| 1. 00000 108. 00
Sand Bags | [ |

0590 6651 000 20. 000 ON| 25. 00000 500. 00| 62. 09000 1241. 80| 30. 00000 600. 00
Tenporary Riprap, Cass 2 | [ |

0600 665J000 375.000 M | 12. 00000 4500. 00| 15. 11000 5666. 25| 13. 00000 4875. 00
Silt Fence, Type A | [ |

0610 680A000 LUWP| 32500. 00000 32500. 00| 21424. 00000 21424. 00| 72000. 00000 72000. 00
Engi neering Control s | [ |

0620 701C000 1.000 KM | 165. 00000 165. 00| 320. 33000 320. 33| 150. 00000 150. 00
Broken Tenporary Traffic Stripe | [ |

0630 701C001 2.000 KM | 550. 00000 1100. 00| 320. 33000 640. 66| 250. 00000 500. 00
Solid Tenporary Traffic Stripe | [ |

0640 701DO05 2.000 KM | 1870. 00000 3740. 00| 832. 24000 1664. 48| 850. 00000 1700. 00
Solid Traffic Stripe Renoved | [ |

0650 701D006 1.000 KM | 495. 00000 495. 00| 639. 63000 639. 63| 450. 00000 450. 00
Broken Traffic Stripe Renoved | [ |

0660 702A040 1.000 KM | 1710. 00000 1710. 00| 1600. 62000 1600. 62| 1554. 00000 1554. 00
Broken White, Profiled Traffic Stripe | [
(150 mm W de) | [ |

0670 702A041 1.000 KM | 3500. 00000 3500. 00| 3264. 07000 3264. 07| 3169. 00000 3169. 00
Solid Wiite, Profiled Traffic Stripe | [
(150 mm W de) | [ |

0680 702A042 1.000 KM | 1710. 00000 1710. 00| 3264. 07000 3264. 07| 1554. 00000 1554. 00
Broken Yellow, Profiled Traffic Stripe | [
(150 mm W de) | [ |

0690 702A043 1.000 KM | 3500. 00000 3500. 00| 1600. 62000 1600. 62| 3169. 00000 3169. 00

I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 081 -6
TABULATI ON OF BI DS

CALL ORDER : 081 CONTRACT I D : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 16039 | (2) 01018 | (3) 07003
| PI NKERTON CONSTRUCTI ON, | NC. | APAC- ALABAMA, | NC. | R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0700 702B011 232.000 M | 7.25000 1682. 00| 6. 75000 1566. 00| 7. 00000 1624. 00
Dotted Profiled Traffic Stripe (150 mm | [ |
W de) I I I
0710 703A002 150. 000 M2 | 19. 80000 2970. 00| 20. 60000 3090. 00| 18. 00000 2700. 00
Traffic Control Markings, Cass 2, Type | [ |
A | I I
0720 703B002 11.000 M | 19. 80000 217. 80| 32. 96000 362. 56| 30. 00000 330. 00
Traffic Control Legends, dass 2, Type A [ |
0730 703D001 70.000 M | 11. 00000 770. 00| 14. 42000 1009. 40| 10. 00000 700. 00
Tenporary Traffic Control Markings | [ |
0740 705A011 250. 000 EACH| 1. 85000 462. 50| 4.12000 1030. 00| 5. 00000 1250. 00
Paverent Markers, Class C, Type 1-A | [ |
0750 705A023 150. 000 EACH| 1. 85000 277.50| 4.12000 618. 00| 5. 00000 750. 00
Pavenent Markers, Cass C, Type 2-D [ |
0760 705A030 8.000 EACH| 4. 95000 39. 60| 5. 40000 43. 20| 5. 00000 40. 00
Paverent Markers, Class A-H Type 2-C | [ |
0770 705A031 23.000 EACH 4. 95000 113. 85| 5. 15000 118. 45| 5. 00000 115. 00
Paverent Markers, Class A-H Type 1-A | [ |
0780 705A037 38.000 EACH| 4. 95000 188. 10| 5. 40000 205. 20| 5. 00000 190. 00
Paverent Markers, Class A-H Type 2-D | [ |
0790 713A000 10.000 M | 336. 00000 3360. 00| 314. 15000 3141. 50| 350. 00000 3500. 00
Per manent Barri cades | [ |
0800 730A000 LUWP| 2500. 00000 2500. 00| 2060. 00000 2060. 00| 1500. 00000 1500. 00
Removal OF Existing Traffic Control | [ |
Unit (US 78 @ Ad 12th AVE W) | | |
0810 730C001 LUWP| 5800. 00000 5800. 00| 5974. 00000 5974. 00| 5000. 00000 5000. 00
Furni shing And Installing Traffic | [ |
Control Unit (US 78 @12th AVE W | [ |
0815 730E000 4.000 EACH 1450. 00000 5800. 00| 1545. 00000 6180. 00| 800. 00000 3200. 00
Metal Traffic Signal Pole Foundation | [ |
0820 730G001 4.000 EACH 4050. 00000 16200. 00| 3605. 00000 14420. 00| 3000. 00000 12000. 00
Metal Traffic Signal Strain Pole [ |
0830 730H000 1230.000 M | 9. 30000 11439. 00| 9. 27000 11402. 10| 8. 20000 10086. 00
Loop Det ector | [ |
0840 7301 000 470.000 M | 2. 40000 1128. 00| 2. 47000 1160. 90| 4. 60000 2162. 00
Shi el ded Loop Detector Home-Run Cabl e | [ |
0850 730J000 10. 000 EACH| 150. 00000 1500. 00| 154. 50000 1545. 00| 150. 00000 1500. 00
Loop Detector Amplifier | [ |
0860 730L012 30.000 M | 11. 00000 330. 00| 10. 30000 309. 00| 32. 00000 960. 00
Non- Metal lic Conduit, 27 mm | [ |
0870 730L031 10.000 M | 1. 00000 10. 00| 8. 24000 82. 40| 32. 00000 320. 00
I I I

Metallic Conduit, 21 nm



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 081 -7
TABULATI ON OF BI DS

CALL ORDER : 081 CONTRACT ID : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :

1) 16039 | (2) 01018

( (3) 07003
PI NKERTON CONSTRUCTI ON, | NC. | APAC- ALABAMA, | NC.

|

| R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | [

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0880 730L032 5.000 M | 12. 50000 62. 50| 12. 36000 61. 80| 40. 00000 200. 00
Metal l'ic Conduit, 27 mm | [ |

0890 730N001 4.000 EACH 440. 00000 1760. 00| 453. 20000 1812. 80| 2500. 00000 10000. 00
Lum nai re Extension Assenbly, 3.7 M | [ |

0900 730P001 6. 000 EACH 383. 00000 2298. 00| 391. 40000 2348. 40| 350. 00000 2100. 00
Vehi cul ar Signal Head, 300 mm 3 Section | [ |

0910 730P002 2.000 EACH 843. 00000 1686. 00| 772.50000 1545. 00| 450. 00000 900. 00
Vehi cul ar Signal Head, 300 mm 5 Section | [ |

0920 730R003 1.000 EACH 11500. 00000 11500. 00| 10300. 00000 10300. 00| 7500. 00000 7500. 00
Traffic Controller, Type Ill, 8 Phase | [ |

0930 740B000 50.000 M2 | 94. 00000 4700. 00| 88. 44000 4422. 00| 81. 00000 4050. 00
Construction Signs | [ |

0940 740D000 110. 000 EACH| 48. 00000 5280. 00| 43. 47000 4781. 70| 41. 00000 4510. 00
Channel i zi ng Druns | [ |

0950 740E000 50. 000 EACH| 12. 00000 600. 00| 14. 90000 745. 00| 14. 00000 700. 00
Cones (900 mm Hi gh) | [ |

0960 740F002 16. 000 EACH 235. 00000 3760. 00| 268. 24000 4291. 84| 200. 00000 3200. 00
Barri cades, Type 111 | [ |

0970 7401 005 8.000 EACH| 225. 00000 1800. 00| 222. 48000 1779. 84| 200. 00000 1600. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |

0980 740MD0O0O 50. 000 EACH| 8. 00000 400. 00| 8. 94000 447. 00| 12. 00000 600. 00
Bal | ast For Cone | [ |

0990 741C010 1.000 EACH 3000. 00000 3000. 00| 3104. 68000 3104. 68| 2500. 00000 2500. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |

1000 742A001 2.000 EACH 10000. 00000 20000. 00| 6209. 36500 12418. 73| 7700. 00000 15400. 00
Port abl e Changeabl e Message Signs, Type | | |
2 | | |

1010 998A000 LUWP| 0. 00000 0. 00| 1. 24000 1. 24| 45000. 00000 45000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 48, 000. 00) | [ |

SECTI ON TOTALS | $ 934, 487. 80| $ 1,017,943. 85| $ 1,058,428.00

CONTRACT TOTALS | $ 934, 487. 80| $ 1,017,943. 85| $ 1,058,428.00




I nproved Bitumni nous Concrete \Waring |
12.5 mm

Surface Layer, Leveling, |
ESAL Range E|

Maxi mum Aggregate Size M x,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 07/ 00
PAGE : 081 -8
TABULATI ON OF BI DS
CALL ORDER : 081 CONTRACT I D : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 16048 [ |
| WALKER PATTON COWPANY, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 60128. 00000 60128. 00| |
Clearing & Gubbing (Approximately 1 | | |
Hect ar e) | [ |
0020 206C000 377.000 M2 | 9. 98000 3762. 46| |
Rermovi ng Concrete Sidewal k | [ |
0030 206D000 85.000 M | 17. 50000 1487. 50| |
Removi ng Pi pe | [ |
0040 206D003 85.000 M | 13. 78000 1171. 30| |
Rermoving Curb And Gutter | [ |
0050 206D004 412.000 M | 102. 50000 42230. 00| |
Renmovi ng Rail road Tracks | [ |
0060 206D008 205.000 M | 31. 25000 6406. 25| |
Rerovi ng Ret ai ni ng Wal | | [ |
0070 206EO001 6. 000 EACH| 275. 00000 1650. 00| |
Rermoving Inlets | [ |
0080 210A000 24936.000 M3 | 11. 20000 279283. 20| |
Uncl assi fied Excavation | [ |
0090 214A000 1206. 000 M3 | 20. 00000 24120. 00| |
Structure Excavation | [ |
0100 214B001 339.000 M3 | 23. 30000 7898. 70| |
Foundati on Backfill, Commerci al | [ |
0110 305B061 450. 000 MION| 20. 21000 9094. 50| |
Coar se Aggregate, Section 801, | | [ |
For M scel | aneous Use ALDOT# 410 | | |
0120 405A000 2333.000 L | 0. 40000 933. 20| |
Tack Coat | [ |
0130 408A056 2716.000 M2 | 0. 65000 1765. 40| |
Pl ani ng Exi sting Pavenent | | |
(Approximately 126 mm Thru 150 mm Thi ck) | [ |
0140 408A057 2473.000 M2 | 0. 60000 1483. 80| |
Pl ani ng Exi sting Pavenent | [ |
(Approximately 151 mm Thru 175 mm Thi ck) | | |
0150 429A280 551. 000 MION| 42.00000 23142. 00| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range E | [ |
0160 429A286 18.000 MION 98. 00000 1764. 00| |
I I
| I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 081 -9
TABULATI ON OF BI DS

CALL ORDER : 081 CONTRACT 1D : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16048

|

| WALKER PATTON COVPANY, | NC.
LINE NO/ ITEM CODE / ALT |

| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

0170 429B281 2202. 000 Mraon| 32. 30000 71124. 60
| mproved Bitum nous Concrete Upper |
Bi nder Layer, 25.0 nmm Maxi mum Aggregate |
Size M x, ESAL Range E |
0180 429B288 1000. 000 Mroy| 36. 25000 36250. 00
| mproved Bitum nous Concrete Upper |
Bi nder Layer, Leveling, 19.0 nm Maxi nmum |
Aggregate Size M x, ESAL Range E |
0190 429C280 1521. 000 Mroy| 35. 00000 53235. 00
I mproved Bitum nous Concrete Base Layer, |
25.0 mm Maxi mum Aggregate Size M X, |
ESAL Range E |
0200 429C284 500. 000 Mroy| 42. 00000 21000. 00
I mproved Bitum nous Concrete Base Layer, |
Pat chi ng, 25.0 nmm Maxi mum Aggr egat e |
Size M x, ESAL Range E |
0210 430B026 100. 000 MION| 22.00000 2200. 00

Aggregate Surfacing (ALDOT #467, #57 O
#810)
0220 450A000 14.000 M2 240. 00000 3360. 00

Pl ai n Cenent Concrete Pavenent, 200
MIlinmeters Thick

|
I
|
|
0230 530B004 41.000 M | 356. 00000 14596. 00
1110 nm Span X 675 mm Ri se Roadway Pi pe |
(dass 3 RC) |
0240 533A098 112.000 M | 128. 75000 14420. 00
450 mm Storm Sewer Pipe (dass 3 RC) |
0250 533A099 95.000 M | 147. 60000 14022. 00
600 mm Storm Sewer Pipe (Class 3 RC) |
0260 533A101 384.000 M | 196. 80000 75571. 20
900 mm Storm Sewer Pipe (Class 3 RC) |
0270 535A001 51.000 M | 128. 75000 6566. 25
450 mm Si de Drain Pipe |
0280 600A000 LUWP| 87477. 00000 87477. 00
Mobi i zati on |
0290 606A000 200.000 M | 27.68000 5536. 00
150 mm Underdrai n Pipe |
0300 6100001 60. 000 MION| 29. 13000 1747. 80
Loose Riprap, Cass 2 |
0310 610D003 152.000 M2 | 2. 25000 342. 00
I

Filter Bl anket, Geotextile



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 081 -10
TABULATI ON OF BI DS

CALL ORDER : 081 CONTRACT 1D : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16048

|

| WALKER PATTON COVPANY, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0320 614A000 5.000 M3 | 595. 00000 2975. 00| |
Sl ope Pavi ng | [ |
0330 618B003 10.000 M | 32. 00000 320. 00| |
Concrete Driveway, 150 mm Thi ck | [ |
(I'ncludes Wre Mesh) | | |
0340 619A002 2.000 EACH 450. 00000 900. 00| |
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0350 619A005 1.000 EACH 900. 00000 900. 00| |
900 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0360 619A101 8.000 EACH| 450. 00000 3600. 00| |
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0370 620A000 1.000 M | 900. 00000 900. 00| |
M nor Structure Concrete | [ |
0380 621A000 2.000 EACH 1575. 00000 3150. 00| |
Junction Boxes, Type 1, 1P O 5 | [ |
0390 621A001 6. 000 EACH| 1650. 00000 9900. 00| |
Junction Boxes, Type 1, 2P O 5 | [ |
0400 621B000 2.000 EACH 450. 00000 900. 00| |
Junction Box Units, Type 1, 1P O 5 | [ |
0410 621B001 4.000 EACH| 550. 00000 2200. 00| |
Junction Box Units, Type 1, 2P Or 5 | [ |
0420 621C001 1.000 EACH 2300. 00000 2300. 00| |
Inlets, Type B | [ |
0430 621C015 8.000 EACH| 1400. 00000 11200. 00| |
Inlets, Type S1 O S3 (1 Wng) | [ |
0440 621C018 8.000 EACH| 1750. 00000 14000. 00| |
Inlets, Type S2 O S4 (2 Wng) | [ |
0450 621D015 5.000 EACH 400. 00000 2000. 00| |
Inlet Units, Type S1 O S3 | [ |
0460 621D016 8.000 EACH| 475. 00000 3800. 00| |
Inlet Units, Type S2 O $4 | [ |
0470 623A000 28.000 M | 43. 00000 1204. 00| |
Concrete Cutter | [ |
0480 623C000 582.000 M | 43. 00000 25026. 00| |
Conbi nation Curb & CGutter, Type C | [ |
0490 650A000 1472.000 M3 | 8. 00000 11776. 00| |
Topsoi | | [ |
0500 652A050 1.000 HA | 800. 00000 800. 00| |
| | |

Seeding (M x 1A)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 081 CONTRACT 1D : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16048

|

| WALKER PATTON COVPANY, | NC.
LINE NO / | TEM CODE / ALT |

I

Solid Yellow, Profiled Traffic Stripe
(150 nm W de)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0510 652B050 1.000 HA | 800. 00000 800. 00| |
Tenporary Seeding (M x 1AT) | [ |
0520 652D050 1.000 HA | 1075. 00000 1075. 00| |
Seeding In Stubble (Mx 1A) | [ |
0530 654A000 60.000 M | 8. 50000 510. 00| |
Sol i d Soddi ng | [ |
0540 656A000 2.000 HA | 1900. 00000 3800. 00| |
Mul ching, Cass A Type 1 | [ |
0550 665A000 1.000 HA | 1600. 00000 1600. 00| |
Tenporary Seedi ng | [ |
0560 665B000 1.000 HA | 1300. 00000 1300. 00| |
Tenporary Ml chi ng | [ |
0570 665F000 121. 000 CH| 5. 00000 605. 00| |
Hay Bal es | [ |
0580 665G000 108. 000 CH| 20. 00000 2160. 00| |
Sand Bags | [ |
0590 6651 000 20. 000 ON| 30. 00000 600. 00| |
Tenporary Riprap, Cass 2 | [ |
0600 665J000 375.000 M | 10. 43000 3911. 25] |
Silt Fence, Type A | [ |
0610 680A000 LUWP| 21000. 00000 21000. 00|
Engi neering Control s | [ |
0620 701C000 1.000 KM | 150. 00000 150. 00| |
Broken Tenporary Traffic Stripe | [ |
0630 701C001 2.000 KM | 250. 00000 500. 00| |
Solid Tenporary Traffic Stripe | [ |
0640 701D005 2.000 KM | 850. 00000 1700. 00| |
Solid Traffic Stripe Renoved | [ |
0650 701D006 1.000 KM | 450. 00000 450. 00| |
Broken Traffic Stripe Renoved | [ |
0660 702A040 1.000 KM | 1554. 00000 1554. 00| |
Broken White, Profiled Traffic Stripe | [
(150 mm W de) | [ |
0670 702A041 1.000 KM | 3169. 00000 3169. 00| |
Solid Wiite, Profiled Traffic Stripe | [
(150 mm W de) | [ |
0680 702A042 1.000 KM | 1554. 00000 1554. 00| |
Broken Yellow, Profiled Traffic Stripe | [
(150 mm W de) | [ |
0690 702A043 1.000 KM | 1554. 00000 1554. 00| |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 081 -12
TABULATI ON OF BI DS
CALL ORDER : 081 CONTRACT I D : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 16048 [ |
| WALKER PATTON COMPANY, | NC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0700 702B011 232.000 M | 6. 56000 1521. 92| |
Dotted Profiled Traffic Stripe (150 mm | [ |
W de) I I I
0710 703A002 150. 000 M2 | 18. 00000 2700. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A | I I
0720 703B002 11.000 M | 18. 00000 198. 00| |
Traffic Control Legends, dass 2, Type A [ |
0730 703D001 70.000 M | 10. 00000 700. 00| |
Tenporary Traffic Control Markings | [ |
0740 705A011 250. 000 EACH 3. 50000 875. 00| |
Paverent Markers, Class C, Type 1-A | [ |
0750 705A023 150. 000 EACH| 3. 50000 525. 00| |
Pavenent Markers, Cass C, Type 2-D [ |
0760 705A030 8.000 EACH| 4. 50000 36. 00| |
Paverent Markers, Class A-H Type 2-C | [ |
0770 705A031 23.000 EACH 4. 50000 103. 50| |
Paverent Markers, Class A-H Type 1-A | [ |
0780 705A037 38.000 EACH| 4. 50000 171. 00| |
Paverent Markers, Class A-H Type 2-D | [ |
0790 713A000 10.000 M | 305. 00000 3050. 00| |
Per manent Barri cades | [ |
0800 730A000 LUWP| 1500. 00000 1500. 00| |
Removal OF Existing Traffic Control | [ |
Unit (US 78 @ Ad 12th AVE W) | | |
0810 730C001 LUWP| 5000. 00000 5000. 00| |
Furni shing And Installing Traffic | [ |
Control Unit (US 78 @12th AVE W | [ |
0815 730E000 4.000 EACH 800. 00000 3200. 00| |
Metal Traffic Signal Pole Foundation | [ |
0820 730G001 4.000 EACH 3000. 00000 12000. 00| |
Metal Traffic Signal Strain Pole [ |
0830 730H000 1230.000 M | 8. 20000 10086. 00| |
Loop Det ector | [ |
0840 7301 000 470.000 M | 4. 60000 2162. 00| |
Shi el ded Loop Detector Home-Run Cabl e | [ |
0850 730J000 10. 000 EACH| 150. 00000 1500. 00| |
Loop Detector Amplifier | [ |
0860 730L012 30.000 M | 16. 00000 480. 00| |
Non- Metal lic Conduit, 27 mm | [ |
0870 730L031 10.000 M | 16. 00000 160. 00| |
Metal lic Conduit, 21 mm | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
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TABULATI ON OF BI DS

CALL ORDER : 081 CONTRACT 1D : 20001103081 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16048

|

| WALKER PATTON COVPANY, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0880 730L032 5.000 M | 20. 00000 100. 00| |
Metal l'ic Conduit, 27 mm | [ |
0890 730N001 4.000 EACH 1200. 00000 4800. 00| |
Lum nai re Extension Assenbly, 3.7 M | [ |
0900 730P001 6. 000 EACH 350. 00000 2100. 00| |
Vehi cul ar Signal Head, 300 mm 3 Section | [ |
0910 730P002 2.000 EACH 450. 00000 900. 00| |
Vehi cul ar Signal Head, 300 mm 5 Section | [ |
0920 730R003 1.000 EACH 7500. 00000 7500. 00| |
Traffic Controller, Type Ill, 8 Phase | [ |
0930 740B000 50.000 M2 | 81. 00000 4050. 00| |
Construction Signs | [ |
0940 740D000 110. 000 EACH| 45. 00000 4950. 00| |
Channel i zi ng Druns | [ |
0950 740E000 50. 000 EACH| 12. 00000 600. 00| |
Cones (900 mm Hi gh) | [ |
0960 740F002 16. 000 EACH 200. 00000 3200. 00| |
Barri cades, Type 111 | [ |
0970 7401 005 8.000 EACH| 300. 00000 2400. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
0980 740MD0O0O 50. 000 EACH| 7.00000 350. 00| |
Bal | ast For Cone | [ |
0990 741C010 1.000 EACH 2500. 00000 2500. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1000 742A001 2.000 EACH 7700. 00000 15400. 00| |
Port abl e Changeabl e Message Signs, Type | | |
2 | | |
1010 998A000 LUWP| 2000. 00000 2000. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 48, 000. 00) | [ |
SECTI ON TOTALS | $ 1,116, 429. 83| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 1,116, 429. 83| |




11/ 07/ 00

CALL ORDER : 082

LETTI NG DATE : 11/03/00

CONTRACT DESCRI PTI ON
for constructing the Renoval

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20001103082
DI STRI CT . 03
CONTRACT TI ME : 45

Wor ki ng Days

and Repl acement of Concrete

Pavenment on |-20 from Cook Springs to Riverside. Length

COUNTI ES :

ST. CLAIR

(avai |l abl e days)

PROJECT( S)

DATE :

PAGE : 082 -1

99-703- 582-620- 001

. 0000%
. 2014%
. 8515%
. 6371%
. 8832%
. 5072%

8.927 m .
SET- ASI DE :
RANK VENDOR NO. / NAME
1 08077 HASTI NGS GENERAL CONTRACTI NG | NC.
2 06013 FORBY CONTRACTI NG,
3 07003 R E. GRILLS CONSTRUCTION CO., INC
4 07011 GRAUT,
5 03001 CLARK CONSTRUCTI ON COVPANY , | NC.
6 23068 WAI TES CONSTRUCTI ON COMPANY, | NC.



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/07/00
PAGE : 082 -2
TABULATI ON OF BI DS

CALL ORDER : 082 CONTRACT 1D : 20001103082 COUNTI ES : ST. CLAIR
LETTI NG DATE : 11/03/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 08077 | (2) 06013 (3) 07003

| HASTI NGS GENERAL CONTRACTI NG FORBY CONTRACTI NG, | NC

I

| R E. GRILLS CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |

I

Construction Fuel (MaximumBid Limted
To $ 13, 500. 00) |
SECTI ON TOTALS | $ 349, 042. 00

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 Tota
I I I
0010 453C000 1187.000 SQYD| 90. 00000 106830. 00| 65. 00000 77155. 00| 87. 00000 103269. 00
Removal OF Concrete Pavenment Slab | [ |
0020 453D000 396. 000 CUYD| 490. 00000 194040. 00| 550. 00000 217800. 00| 470. 00000 186120. 00
Concrete Pavenent Repl acerment Sl ab | [
0030 600A000 LUWP| 20000. 00000 20000. 00| 20000. 00000 20000. 00| 21000. 00000 21000. 00
Mobi | i zat i on | [ |
0040 740B000 672. 000 SQFT| 6. 00000 4032. 00| 9. 00000 6048. 00| 8. 00000 5376. 00
Construction Signs | [ |
0050 740C000 96. 000 SQFT]| 10. 00000 960. 00| 12. 00000 1152. 00| 10. 00000 960. 00
Speci al Construction Signs | [ |
0060 740D000 606. 000 EACH| 30. 00000 18180. 00| 15. 00000 9090. 00| 45. 00000 27270. 00
Channel i zi ng Druns | [ |
0070 741C010 1.000 EACH 5000. 00000 5000. 00| 5000. 00000 5000. 00| 1500. 00000 1500. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0080 998A000 LUWP| 0. 00000 0. 00| 13500. 00000 13500. 00| 13500. 00000 13500. 00
I I
I I
I I

$ 349, 745. 00 $ 358, 995. 00

CONTRACT TOTALS | $ 349, 042. 00| $ 349, 745. 00| $ 358, 995. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 07/ 00
PAGE : 082 -3
TABULATI ON OF BI DS
CALL ORDER . 082 CONTRACT I D : 20001103082 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/03/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 07011 | (5) 03001 | (6) 23068
| GROUT, | NC. | CLARK CONSTRUCTI ON CO., | NC. | WAI TES CONSTRUCTI ON COVPANY,
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Tot al
I I I
0010 453C000 1187. 000 SQYD| 75. 00000 89025. 00| 85. 13000 101049. 31| 158. 00000 187546. 00
Renmoval O Concrete Pavenent Slab | | |
0020 453D000 396. 000 CUYD| 650. 00000 257400. 00| 579. 94000 229656. 24| 550. 00000 217800. 00
Concrete Pavenent Repl acenment Sl ab | | |
0030 600A000 LUWP| 40000. 00000 40000. 00| 35382. 14000 35382. 14| 90000. 00000 90000. 00
Mobi i zati on | | |
0040 740B000 672.000 SQFT| 13. 49000 9065. 28| 20. 90000 14044. 80| 25. 00000 16800. 00
Construction Signs | | |
0050 7400000 96. 000 SOQFT| 17. 35000 1665. 60| 22.50000 2160. 00| 30. 00000 2880. 00
Speci al Construction Signs | | |
0060 740D000 606. 000 EACH| 60. 00000 36360. 00| 104. 14000 63108. 84| 128. 00000 77568. 00
Channel i zi ng Druns | | |
0070 7410010 1. 000 EACH| 8500. 00000 8500. 00| 6436. 16000 6436. 16| 20000. 00000 20000. 00
Portabl e Sequential Arrow And Chevron | | |
Sign Unit | [ |
0080 998A000 LUMP| 1. 00000 1. 00| 5000. 00000 5000. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 13, 500. 00) | | |
SECTI ON TOTALS | $ 442, 016. 88| $ 456, 837. 49| $ 612, 594. 00

CONTRACT TOTALS | $ 442,016. 88| $ 456, 837. 49| $ 612, 594. 00




